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PART A: MBD1 

GREATER TZANEEN MUNICIPALITY 

GROTER TZANEEN MUNISIPALITEIT 

MASIPALA WA TZANEEN 

MASEPALA WA TZANEEN 

________________________________________________________________ 

                     SUPPLY CHAIN MANAGEMENT UNIT 

                                              DEPARTMENT: ENGINEERING SERVICES  

 

BID DESCRIPTION: REHABILITATION OF STREETS IN TZANEEN (BOUNDARY 

AND BILLY MARITZ)  

BID NO:  SCMU 03/2021 

 

Bids are hereby invited from interested service provider with CIDB grading of 4CE or higher for 

rehabilitation of Streets in Tzaneen (Boundary and Billy Maritz). No bid document will be sold at 

the municipal offices. Bid documents are obtainable at Greater Tzaneen Municipality website:  

www.greatertzaneen.gov.za. 

 

Interested bidders must attach proof of the following documents to avoid disqualification: 

 

CSD report (not older than 3 months), certified copies of ID’s for all directors of the company, 

statement of municipal rates and taxes for both company and directors appearing in the CK (not 

older than 3 months)/ letter from traditional authority not older than 3 months for the company 

and the directors/ lease agreement (attach 3 months proof of payment for lease), valid tax pin or 

tax clearance, certified or original B-BBEE certificate (combined BBBEE certificate if Joint 

Venture), signed joint venture agreements in case of a joint venture companies, proof of relevant 

CIDB grading. 

 

Bidders must sanitise/ wear gloves when preparing their bid document. Completed bid 

documents with attachments (supporting documents) must be wrapped in a sealed envelope and be 

deposited into Greater Tzaneen Municipality bid box, Civic Centre, Agatha Street, marked as Bid 

No: SCMU 03/2021, postal address and contact details of the bidder. 

 

Bid document will only be available at www.greatertzaneen.gov.za from the date of advert. 

Closing date: 29 April 2021 @ 12:00 at Greater Tzaneen Municipality; Civic Centre; Council 

Chamber. Bidders must note that briefing session will Not take place. The co-ordinates of the 

streets for condition assessment are as follows; 

 

 Boundary     Billy Maritz 

  

Start: 23º 49’ 56”S  30º09’12”E   Start: 23º 50’ 23”S  30º09’41”E 

  

End:  23º 49’ 30”S  30º09’26”E  End:  23º 50’ 19”S  30º09’39”E 

 
 Public bid opening will be held on the closing date at 12h00, Council Chambers. 
 

 

 

http://www.greatertzaneen.gov.za/
http://www.etenders.gov.za/
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EVALUATION OF BIDS 

N.B: The evaluation of the bid will be conducted in two stages; first stage will be the assessment 

of functionality as follows: relevant company experience - 60 points; key personnel experience – 

20 points; qualifications of key personnel – 20 points. Only bidders obtaining 70 points will be 

subjected to 80/20 Preference point scoring system, where 80 points will be allocated for price 

only and 20 points for Broad Based Black Economic Empowerment (B-BBEE) status level of 

contributors.  

 

Bidders shall take note of the following bid conditions: 

a) Greater Tzaneen Municipality Supply Chain Management Policy will apply on this bid; 

b) Broad Based Black Economic Empowerment (B-BBEE) Act will apply on this bid; 

c) Greater Tzaneen Municipality does not bind itself to accept the lowest or any bid and 

reserves the right to accept the whole or part of the bid;  

d) Council reserves the right to negotiate further conditions with the successful bidder; 

e) Council reserves the right not to appoint; 

f)  No bidder will be appointed if not registered on Central Supplier Database; 

g)  Contract period of this bid is 3 months, 

h)  Council have the right to appoint more than one bidder; 

i) Late, incomplete, unsigned, faxed or emailed bids will not be accepted. 

 

Technical enquiries should be directed to Ms. O.H. Tshisevhe @ 015 307 8214 

Administrative enquiries must be directed to Ms. M. Mpyana @ 015 307 8091  

 

 

_____________________ 

Mr. B.S. Matlala   

Municipal Manager 

Greater Tzaneen Municipality 
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PART B.1 

Form of bid 

Bid for contract number: SCMU 03/2021 

 

I/We, the undersigned:  

   

Bid for an amount ................................................................ % (vat inclusive) and; 

a) Bid to supply and deliver to the Greater Tzaneen Municipality all or any of the supplies of 

goods described in both Specification and Scheduled of this Contract; 

b) Agree that we will be bound by the specifications, prices, terms and conditions stipulated 

in those Schedules attached to this bid document, regarding delivery and execution; 

c) Further agree to be bound by those conditions, set out should this bid be accepted in whole 

or in part. 

d) Confirm that this bid may only be accepted by the Greater Tzaneen Municipality by way 

of a duly authorized Letter of Acceptance; and, 

e) Declare that we are fully acquainted with the Preferential Procurement Forms and 

Schedules, and the contents thereof and that we have signed the Schedule of Prices – 

PART “N” and completed the Preference Points claim Forms attached in Part F, G, H, I 

and J; K; L” 

f) Declare that, the relevant authorised person thereto will initial each page of the bid 

document and amendment. 

g)  Declare that all information provided in respect of the bidder as well as the bid 

documents submitted are true and correct. 

h) Declare that documentary proof regarding aspects of the bid process or accidental thereto 

will, when required, be submitted to the satisfaction of the Municipality. 

Signed at ………………………………………this …………. Day of …………20…… 

 

______________  

Signature 

 

Name of Firm:    ________________________________________________ 

Address:     _________________________ 

   _______________________ 

As Witness: 

1.   Name______________   ____________ Date ___/___/_______ Signature: _________________ 

  

2. Name______________         _____________Date____/___/___________Signature: ________________ 
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State in cases where the bidder is a Company, Corporation of Firm by what authority the 

person signing does so, whether by Articles of Association, Resolution, Power of Attorney or 

otherwise. 

I/We the undersigned am/are authorized to enter into this contract on behalf of:  

______________________________________________________________ 

By virtue of _______________________________________________  

Dated ______________________ a certified copy of which is attached to this bid. 

Signature of authorized person: ____________________________________ 

Name of Firm: _____________________________________________ 

Postal Address: ___________________________________________________ 

   ___________________________________________________ 

As witness:  

1. Name: ____________   ____________ Date___/____/_____Signature: _______________ 

 

2. Name:  ____________       __________Date___/____/_____Signature: ________________ 

        

Please Note: The prices at which bids are prepared to supply the goods and materials or perform 

the services must be placed in the column on the form provided for that purpose. 

Failure to sign the form of bid and initialling each page of the bid document will result in 

disqualification of the bidder. 

Bidders must sign this Form of Bid as well as PART “N” attached to this bid document and on 

acceptance of a bid by the Greater Tzaneen Municipality the Conditions of Contracts, Special 

Conditions, Specifications and Scheduled of prices, attached hereto shall be deemed to be the 

conditions of Contract between the parties. Failure to complete all blank spaces in the forms and 

to attend to the other details mentioned herein will render the bid liable to rejection.  

Bank account details of Bidder: 

Bank: ________________________________ 

Branch: ______________________________ 

Branch Code: _________________________ 

Account Number: _____________________ 

Type of Account: ______________________ 

Proof that municipal account is paid in full to be attached (arrangements made with council will be taken into 

consideration). 
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Part B. 2 

Bidding Information 

 

Details of person responsible for bidding process 

 

Name: __________________________________________________________ 

Contact number: ______________________________________________ 

Address of office submitting bid: _____________________________________                     

____________________________________  

 ____________________________________ 

Telephone: ______________________________________________________ 

Fax no: ____________________________________________________ 

E-mail address: __________________________________________________ 

 

Authority for signatory 

Signatories for close corporation and companies shall confirm their authority by attaching to this 

form a duly signed and dated copy of the relevant resolution of their members or their board of 

directors, as the case may be. 

An example for a company is shown below: 

“By resolution of the board of director(s) passed on ____/_____/20_____ 

Mr/ Mrs. ___________________________________________________ 

Has been duly authorized to sign all documents in connection with the bid for  

Contract______________________________________No____________ 

And any contract, which may arise there from on behalf of  

 

Signed on behalf of the company: __________________________________________ 

In his capacity as: __________________       Date: ____/_____/_____ 

 

__________________ 

Signature of signatory  

 

As witness: 

 

1. Name _________  ____________Date___/____/_______Signature: _________________ 

      

2. Name___________  _____________Date____/____/______Signature: _________________ 

       

 

 

 

 



 
 

8 
 

 

Part C 

General undertakings by the bidder 

1.1 Definitions 

1.1.1 “Acceptable bid” means any bid, which in all respects, complies with conditions of bid 

and specifications as set out in the bid document, including conditions as specified in the 

Preferential Procurement Policy Framework Act (Act 5 of 2000) and related regulations. 

1.1.2 “Chairperson” means the chairperson of the Greater Tzaneen Municipality Bid 

Adjudication Committee.  

1.1.3 “Municipal Manager” means the Accounting Officer or Municipal Manager of the 

Municipality. 

1.1.4 “Committee” refers to the Bid Adjudication Committee. 

1.1.5  “Council” refers to Greater Tzaneen Municipality. 

1.1.6 “Equity Ownership” refers to the percentage ownership and control, exercised by 

individuals within an enterprise. 

1.1.7 “HDI equity ownership” refers to the percentage of an enterprise, which is owned by 

individuals, or in the case of a company, the percentage shares that are owned by 

individuals meeting the requirements of the definition of a HDI. 

1.1.8 “Member” means a member of the Bid Adjudication Committee. 

1.1.9 “Historically Disadvantaged Individual (HDI)” means a South African citizen- 

(i) Who, due to the apartheid policy that had been in place, had no franchise in national 

elections prior to the introduction of the 1983 and 1993 Constitutions; and/or 

(ii) Who is a female; and/ or 

(iii) Who has a disability? 

1.1.10 Service providers” refers to the bidders who have been successful in being awarded 

Council contracts. 

1.1.11 SMMEs” (Small, medium and Micro Enterprises) refers to separate and distinct business 

entities, including co- operative enterprises and NGOs, managed by one owner or more, 

as defined in the National Small Business (Act 102 of 1996. 

1.1.12 Contract” refers to legally binding agreement between Greater Tzaneen Municipality and 

the service provider. 

1.1.13 “Bid” means a written offer in a prescribed or stipulated form in response to an invitation 

by the Municipality for the provision of services or goods. 
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1.1.14 “Contractor” means any natural or legal person whose bid has been accepted by the 

Council. 

1.1.15 “Closing time” means the date and hour specified in the bid documents for the receipt of 

bids. 

1.1.16 “Order” means an official written order issued for the supply of goods or    the 

rendering of a service in accordance with the accepted bid or price quotation. 

1.1.17 “Written” or “in writing,” means hand written in ink or any form of mechanical writing 

in printed form. 

1.1.18 Functionality” means technical capability, financial and other resource availability that 

the service provider needs, to successfully and efficiently render the service and/or 

deliver in accordance with the specifications. 

1.2 INTERPRETATION: 

1.2.1 In this agreement clause headings are for convenience and shall not be used in its 

interpretation and, unless the context clearly indicates a contrary intention: - 

1.2.2  An expression which denotes: - 

1.2.3 Any reference to any statute, regulation or other legislation or official policy shall be a 

reference to that statute, regulation or other legislation or national policy as at the 

signature date, and as amended or re-enacted from time to time.; 

1.2.4 When any number of day is prescribed, such shall be reckoned exclusively of the first and 

inclusively of the last day, unless the last day falls on a day which is not a business day, in 

which case the last day shall be the next succeeding day which is a business day;  

1.2.5 Where any term is defined within a particular clause, other than the interpretation clause, 

that term shall bear the meaning ascribed to it in that clause wherever it is used in this 

agreement. 

1.3 I/we hereby Bid: 

1.3.1  To supply all or any of the supplies and/or to render all or any of the services described in 

the attached documents {Forms, Schedule(s) and/or Annexure(s) to the Greater Tzaneen 

Municipality. 

1.3.2 On the terms and conditions and accordance with the specifications stipulated in the bid 

documents (and which shall be taken as part of and incorporated into, this bid); 

 1.3.3  At the prices and on the terms regarding time for delivery    and/or execution inserted therein. 

  2.1 I/we agree further that: 

The offer herein shall remain binding upon me/us and open for acceptance by the Greater 
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Tzaneen Municipality during the validity period indicated and calculated from the closing 

time of the bid. This bid and its acceptance shall be subject to the terms and conditions 

contained in the Forms, Scheduled(s) and/or Annexure(s) attached hereto with which I am 

/we are fully acquitted. notwithstanding anything to the contrary in the Form(s), 

Schedule(s) and /or Annexure(s) attached hereto: 

2.1.1 if I/we withdraw my/our bid within the period for which I/we have agreed that the bid 

shall remain open for acceptance, or fail to fulfil the contract when called upon to do so, 

the Greater Tzaneen Municipality may, without prejudice to its other rights, agree to the 

withdrawal of my/our bid or cancel the contract that may have been entered into between 

me/us and the Municipality; 

2.1.2 In such event, I/we will then pay to the Municipality any additional expenses incurred by 

the Municipality for having either to accept any less favourable bid or, if new bids have to 

be invited, the additional expenditure incurred by the invitation of new bids and by the 

subsequent acceptance of any less favourable bid;  

2.1.3 The Municipality shall also have the right in these circumstances, to recover such 

additional expenditure by set-off against monies which may be due or become due to 

me/us under this or any other bid or contract or against any guarantee or deposit that may 

have been furnished by me/us or on my/our behalf for the due fulfilment of this or any 

other bid or contract; 

2.1.4 Pending the ascertainment of the amount of such additional expenditure the Municipality 

may retain such monies, guarantee or deposit as security for any loss the Municipality may 

sustain, as determined hereunder, by reason of my/our default. 

2.1.5 Any legal proceedings arising from this bid may in all respects be launched or instituted 

against me/us and if/we hereby undertake to satisfy fully any sentence or judgment which 

may be obtained against me/us as a result of such legal proceedings and I/we undertake to 

pay the Greater Tzaneen Municipality legal costs on an attorney and own client; 

2.1.6 if my/our bid is accepted that acceptance may be communicated to me/us by letter or 

facsimiles and that proof of delivery of such acceptance to SA Post Office Ltd or the 

production of a document confirming that a fax has been sent, shall be treated as delivery 

to me/us. The law of the Republic of South Africa shall govern the contract created by the 

acceptance to this bid. 

2.1.7 I/we have satisfied myself/ourselves as to the correctness and validity of this bid, that the 

price(s) and rate(s) quoted cover all the work/items(s) specified in the bid documents and 

that the price(s) and rate(s) cover all my/our obligations under a resulting contract and that 

I/we accept that any mistakes regarding price(s) and calculations will be at my/our risk 
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2.1.8  I/we accept full responsibility for the proper execution and conditions defaulting on me/us 

under this agreement as the principal(s) liable for the fulfilment of this contract. I/we 

declare that I/we have participation/no participation in the submission of any other bid for 

the supplies/services described in the attached documents.   

 

 If your answer here is yes, please state the names(s) of the other Bid(s) 

involved……………………………………………………………………… 
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PART D: GENERAL CONDITIONS OF CONTRACT 

GENERAL CONDITIONS OF CONTRACT 

THE NATIONAL TREASURY 

REPUBLIC OF SOUTH AFRICA 

 

Government Procurement: Greater Tzaneen Municipality 

General Conditions of Contract July 2010 

The purpose of this document is to: 

(i)  Draw special attention to certain general conditions applicable to government bids, 

contracts and orders; and 

(ii)  To ensure that clients be familiar with regard to the rights and obligations of all parties 

involved in doing business with government. In this document words in the singular also 

mean in the plural and vice versa and words in the masculine also mean in the feminine and 

neuter. 

  The General Conditions of Contract will form part of all bid documents and may not be 

amended. 

  Special Conditions of Contract (SCC) relevant to a specific bid, should be compiled 

separately for every bid (if (applicable) and will supplement the General Conditions of 

Contract. Whenever there is a conflict, the provisions in the SCC shall prevail.  
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1. DEFINITIONS  

The following terms shall be interpreted as indicated: 

1.1  “Closing time” means the date and hour specified in the bidding documents for the receipt 

of bids. 

1.2  “Contract” means the written agreement entered into between the purchaser and the 

supplier, as recorded in the contract form signed by the parties, including all attachments 

and appendices thereto and all documents incorporated by reference therein. 

1.3  “Contract price” means the price payable to the supplier under the contract for the full and 

proper performance of his contractual obligations. 

1.4  “Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value 

to influence the action of a public official in the procurement process or in contract 

execution. 

1.5  "Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by 

its government and encouraged to market its products internationally. 

1.6  “Country of origin” means the place where the goods were mined, grown or produced or 

from which the services are supplied. Goods are produced when, through manufacturing, 

processing or substantial and major assembly of components, a commercially recognized 

new product results that is substantially different in basic characteristics or in purpose or 

utility from its components. 

1.7  “Day” means calendar day. 

1.8  “Delivery” means delivery in compliance of the conditions of the contract or order. 

1.9  “Delivery ex stock” means immediate delivery directly from stock actually on hand. 

1.10  “Delivery into consignees store or to his site” means delivered and unloaded in the specified 

store or depot or on the specified site in compliance with the conditions of the contract or 

order, the supplier bearing all risks and charges involved until the supplies are so delivered 

and a valid receipt is obtained. 

1.11  "Dumping" occurs when a private enterprise abroad market its goods on own initiative in 

the RSA at lower prices than that of the country of origin and which have the potential to 

harm the local industries in the RSA. 

1.12” Force majeure” means an event beyond the control of the supplier and not involving the 

supplier’s fault or negligence and not foreseeable. Such events may include, but is not 

restricted to, acts of the purchaser in its sovereign capacity, wars or revolutions, fires, 

floods, epidemics, quarantine restrictions and freight embargoes. 

1.13  “Fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of any bidder, and 

includes collusive practice among bidders (prior to or after bid submission) designed to 
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establish bid prices at artificial non-competitive levels and to deprive the bidder of the 

benefits of free and open competition. 

1.14  “GCC” means the General Conditions of Contract. 

1.15  “Goods” means all of the equipment, machinery, and/or other materials that the supplier is 

required to supply to the purchaser under the contract. 

1.16  “Imported content” means that portion of the bidding price represented by the cost of 

components, parts or materials which have been or are still to be imported (whether by the 

supplier or his subcontractors) and which costs are inclusive of the costs abroad, plus freight 

and other direct importation costs such as landing costs, dock dues, import duty, sales duty 

or other similar tax or duty at the South African place of entry as well as transportation and 

handling charges to the factory in the Republic where the supplies covered by the bid will 

be manufactured. 

1.17  “Local content” means that portion of the bidding price which is not included in the 

imported content provided that local manufacture does take place. 

1.18  “Manufacture” means the production of products in a factory using labour, materials, 

components and machinery and includes other related value-adding activities. 

1.19  “Order” means an official written order issued for the supply of goods or works or the 

rendering of a service. 

1.20 “Project site,” where applicable, means the place indicated in bidding documents. 

1.21  “Purchaser” means the organization purchasing the goods. 

1.22  “Republic” means the Republic of South Africa. 

1.23  “SCC” means the Special Conditions of Contract. 

1.24  “Services” means those functional services ancillary to the supply of the goods, such as 

transportation and any other incidental services, such as installation, commissioning, 

provision of technical assistance, training, catering, gardening, security, maintenance and 

other such obligations of the supplier covered under the contract. 

1.25  “Written” or “in writing” means handwritten in ink or any form of electronic or mechanical 

writing. 

2.  APPLICATION  

2.1  These general conditions are applicable to all bids, contracts and orders including bids for 

functional and professional services, sales, hiring, letting and the granting or acquiring of 

rights, but excluding immovable property, unless otherwise indicated in the bidding 

documents. 

2.2  Where applicable, special conditions of contract are also laid down to cover specific 

supplies, services or works. 

2.3  Where such special conditions of contract are in conflict with these general conditions, the 

special conditions shall apply. 
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3.  GENERAL  

3.1  Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for 

any expense incurred in the preparation and submission of a bid. Where applicable a non-

refundable fee for documents may be charged. 

3.2  With certain exceptions, invitations to bid are only published in the Government Tender 

Bulletin. The Government Tender Bulletin may be obtained directly from the Government 

Printer, Private Bag X85, Pretoria 0001, or accessed electronically from 

www.treasury.gov.za 

4.  STANDARDS  

4.1  The goods supplied shall conform to the standards mentioned in the bidding documents and 

specifications. 

5.  USE OF CONTRACT DOCUMENTS AND INFORMATION; INSPECTION. 

5.1 The supplier shall not, without the purchaser’s prior written consent, disclose the contract, 

or any provision thereof, or any specification, plan, drawing, pattern, sample, or information 

furnished by or on behalf of the purchaser in connection therewith, to any person other than 

a person employed by the supplier in the performance of the contract. Disclosure to any 

such employed person shall be made in confidence and shall extend only as far as may be 

necessary for purposes of such performance.  

5.2  The supplier shall not, without the purchaser’s prior written consent, make use of any 

document or information mentioned in GCC clause 

5.2.1  Except for purposes of performing the contract. 

5.3  Any document, other than the contract itself mentioned in GCC clause 

5.3.1  Shall remain the property of the purchaser and shall be returned (all copies) to the purchaser 

on completion of the supplier’s performance under the contract if so required by the 

purchaser. 

5.4  The supplier shall permit the purchaser to inspect the supplier’s records relating to the 

performance of the supplier and to have them audited by auditors appointed by the 

purchaser, if so required by the purchaser. 

6.  PATENT RIGHTS 

 6.1  The supplier shall indemnify the purchaser against all third-party claims of infringement of 

patent, trademark, or industrial design rights arising from use of the goods or any part 

thereof by the purchaser. 

7.  PERFORMANCE SECURITY 

7.1  Within thirty (30) days of receipt of the notification of contract award, the successful 

bidder shall furnish to the purchaser the performance security of the amount specified in 

SCC. 

http://www.treasury.gov.za/
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7.2  The proceeds of the performance security shall be payable to the purchaser as compensation 

for any loss resulting from the supplier’s failure to complete his obligations under the 

contract. 

7.3  The performance security shall be denominated in the currency of the contract or in a freely 

convertible currency acceptable to the purchaser and shall be in one of the following forms: 

(a) A bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the 

purchaser’s country or abroad, acceptable to the purchaser, in the form provided in the 

bidding documents or another form acceptable to the purchaser; or 

(b)  A cashier’s or certified cheque 

7.4  The performance security will be discharged by the purchaser and returned to the supplier 

not later than thirty (30) days following the date of completion of the supplier’s 

performance obligations  

8.  INSPECTIONS, TESTS AND ANALYSES 

8.1 All pre-bidding testing will be for the account of the bidder. 

8.2  If it is a bid condition that supplies to be produced or services to be rendered should at any 

stage during production or execution or on completion be subject to inspection, the premises 

of the bidder or contractor shall be open, at all reasonable hours, for inspection by a 

representative of the Department or an organization acting on behalf of the Department. 

8.3  If there are no inspection requirements indicated in the bidding documents and no mention 

is made in the contract, but during the contract period it is decided that inspections shall be 

carried out, the purchaser shall itself make the necessary arrangements, including payment 

arrangements with the testing authority concerned. 

8.4  If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the supplies to 

be in accordance with the contract requirements, the cost of the inspections, tests and 

analyses shall be defrayed by the purchaser. 

8.5 Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the 

contract requirements, irrespective of whether such supplies or services are accepted or not, 

the cost in connection with these inspections, tests or analyses shall be defrayed by the 

supplier. 

8.6  Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply 

with the contract requirements may be rejected. 

8.7  Any contract supplies may on or after delivery be inspected, tested or analyzed and may be 

rejected if found not to comply with the requirements of the contract. Such rejected supplies 

shall be held at the cost and risk of the supplier who shall, when called upon, remove them 

immediately at his own cost and forthwith substitute them with supplies which do comply 

with the requirements of the contract. Failing such removal the rejected supplies shall be 

returned at the suppliers cost and risk. Should the supplier fail to provide the substitute 
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supplies forthwith, the purchaser may, without giving the supplier further opportunity to 

substitute the rejected supplies, purchase such supplies as may be necessary at the expense 

of the supplier. 

8.8  The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel 

the contract on account of a breach of the conditions thereof, or to act in terms of Clause 23 

of GCC. 

9.  PACKING 

9.1  The supplier shall provide such packing of the goods as is required to prevent their damage 

or deterioration during transit to their final destination, as indicated in the contract. The 

packing shall be sufficient to withstand, without limitation, rough handling during transit 

and exposure to extreme temperatures, salt and precipitation during transit, and open 

storage. Packing, case size and weights shall take into consideration, where appropriate, the 

remoteness of the goods’ final destination and the absence of heavy handling facilities at all 

points in transit. 

9.2  The packing, marking, and documentation within and outside the packages shall comply 

strictly with such special requirements as shall be expressly provided for in the contract, 

including additional requirements, if any, specified in SCC, and in any subsequent 

instructions ordered by the purchaser. 

 

10.  DELIVERY AND DOCUMENTS 

10.1  Delivery of the goods shall be made by the supplier in accordance with the terms specified 

in the contract. The details of shipping and/or other documents to be furnished by the 

supplier are specified in SCC. 

10.2  Documents to be submitted by the supplier are specified in SCC. 

 

11.  INSURANCE  

11.1  The goods supplied under the contract shall be fully insured in a freely convertible currency 

against loss or damage incidental to manufacture or acquisition, transportation, storage and 

delivery in the manner specified in the SCC. 

 

12.  TRANSPORTATION  

12.1 Should a price other than an all-inclusive delivered price be required, this shall be specified 

in the SCC. 

 

13.  INCIDENTAL SERVICES 

13.1  The supplier may be required to provide any or all of the following services, including 

additional services, if any, specified in SCC: 
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(a)  Performance or supervision of on-site assembly and/or commissioning of the supplied 

goods; 

(b)  Furnishing of tools required for assembly and/or maintenance of the supplied goods; 

(c)  Furnishing of a detailed operations and maintenance manual for each appropriate unit of the 

supplied goods; 

(d)  Performance or supervision or maintenance and/or repair of the supplied goods, for a period 

of time agreed by the parties, provided that this service shall not relieve the supplier of any 

warranty obligations under this contract; and 

(e)  Training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in assembly, 

start-up, operation, maintenance, and/or repair of the supplied goods. 

13.2  Prices charged by the supplier for incidental services, if not included in the contract price 

for the goods, shall be agreed upon in advance by the parties and shall not exceed the 

prevailing rates charged to other parties by the supplier for similar services. 

 

14.  SPARE PARTS  

14.1  As specified in SCC, the supplier may be required to provide any or all of the following 

materials, notifications, and information pertaining to spare parts manufactured or 

distributed by the supplier: 

(a)  such spare parts as the purchaser may elect to purchase from the supplier, provided that this 

election shall not relieve the supplier of any warranty obligations under the contract; and 

(b)  In the event of termination of production of the spare parts: 

(i)  Advance notification to the purchaser of the pending termination, in sufficient time to 

permit the purchaser to procure needed requirements; and 

(ii)  Following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, 

and specifications of the spare parts, if requested. 

 

15.  WARRANTY  

15.1  The supplier warrants that the goods supplied under the contract are new, unused, of the 

most recent or current models and those they incorporate all recent improvements in design 

and materials unless provided otherwise in the contract. The supplier further warrants that 

all goods supplied under this contract shall have no defect, arising from design, materials, or 

workmanship (except when the design and/or material is required by the purchaser’s 

specifications) or from any act or omission of the supplier, that may develop under normal 

use of the supplied goods in the conditions prevailing in the country of final destination. 

15.2  This warranty shall remain valid for twelve (12) months after the goods, or any portion 

thereof as the case may be, have been delivered to and accepted at the final destination 

indicated in the contract, or for eighteen (18) months after the date of shipment from the 
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port or place of loading in the source country, whichever period concludes earlier, unless 

specified otherwise in SCC. 

15.3  The purchaser shall promptly notify the supplier in writing of any claims arising under this 

warranty. 

15.4  Upon receipt of such notice, the supplier shall, within the period specified in SCC and with 

all reasonable speed, repair or replace the defective goods or parts thereof, without costs to 

the purchaser. 

15.5  If the supplier, having been notified, fails to remedy the defect(s) within the period specified 

in SCC, the purchaser may proceed to take such remedial action as may be necessary, at the 

supplier’s risk and expense and without prejudice to any other rights which the purchaser 

may have against the supplier under the contract. 

 

16.  PAYMENT  

16.1  The method and conditions of payment to be made to the supplier under this contract shall 

be specified in SCC. 

16.2  The supplier shall furnish the purchaser with an invoice accompanied by a copy of the 

delivery note and upon fulfilment of other obligations stipulated in the contract. 

16.3  Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days 

after submission of an invoice or claim by the supplier. 

16.4  Payment will be made in Rand unless otherwise stipulated in SCC. 

 

17.  PRICES  

17.1  Prices charged by the supplier for goods delivered and services performed under the 

contract shall not vary from the prices quoted by the supplier in his bid, with the exception 

of any price adjustments authorized in SCC or in the purchaser’s request for bid validity 

extension, as the case may be. 

18.  CONTRACT AMENDMENTS 

18.1  No variation in or modification of the terms of the contract shall be made except by written 

amendment signed by the parties concerned. 

 

19.  ASSIGNMENT  

19.1  The supplier shall not assign, in whole or in part, its obligations to perform under the 

contract, except with the purchaser’s prior written consent. 
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20.  SUBCONTRACTS  

20.1  The supplier shall notify the purchaser in writing of all subcontracts awarded under these 

contracts if not already specified in the bid. Such notification, in the original bid or later, 

shall not relieve the supplier from any liability or obligation under the contract. 

 

21.  DELAYS IN THE SUPPLIER’S PERFORMANCE 

21.1 Delivery of the goods and performance of services shall be made by the supplier in 

accordance with the time schedule prescribed by the purchaser in the contract. 

21.2  If at any time during performance of the contract, the supplier or its subcontractor(s) should 

encounter conditions impeding timely delivery of the goods and performance of services, 

the supplier shall promptly notify the purchaser in writing of the fact of the delay, it’s likely 

duration and its cause(s). As soon as practicable after receipt of the supplier’s notice, the 

purchaser shall evaluate the situation and may at his discretion extend the supplier’s time 

for performance, with or without the imposition of penalties, in which case the extension 

shall be ratified by the parties by amendment of contract. 

21.3  No provision in a contract shall be deemed to prohibit the obtaining of supplies or services 

from a national department, provincial department, or a local authority. 

21.4  The right is reserved to procure outside of the contract small quantities or to have minor 

essential services executed if an emergency arises, the supplier’s point of supply is not 

situated at or near the place where the supplies are required, or the supplier’s services are 

not readily available. 

21.5  Except as provided under GCC Clause 25, a delay by the supplier in the performance of its 

delivery obligations shall render the supplier liable to the imposition of penalties, pursuant 

to GCC Clause 22, unless an extension of time is agreed upon pursuant to GCC Clause 

21.2  Without the application of penalties. 

21.6  Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser 

shall, without cancelling the contract, be entitled to purchase supplies of a similar quality 

and up to the same quantity in substitution of the goods not supplied in conformity with the 

contract and to return any goods delivered later at the supplier’s expense and risk, or to 

cancel the contract and buy such goods as may be required to complete the contract and 

without prejudice to his other rights, be entitled to claim damages from the supplier. 

 

22.  PENALTIES  

22.1  Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to 

perform the services within the period(s) specified in the contract, the purchaser shall, 

without prejudice to its other remedies under the contract, deduct from the contract price, as 

a penalty, a sum calculated on the delivered price of the delayed goods or unperformed 



 
 

22 
 

services using the current prime interest rate calculated for each day of the delay until actual 

delivery or performance. The purchaser may also consider termination of the contract 

pursuant to GCC Clause 23. 

 

23.  TERMINATION FOR DEFAULT 

23.1  The purchaser, without prejudice to any other remedy for breach of contract, by written 

notice of default sent to the supplier, may terminate this contract in whole or in part: 

(a)  If the supplier fails to deliver any or all of the goods within the period(s) specified in the 

contract, or within any extension thereof granted by the purchaser pursuant to GCC Clause 

21.2; 

(b)  If the Supplier fails to perform any other obligation(s) under the contract; or 

(c)  If the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent 

practices in competing for or in executing the contract. 

23.2  In the event the purchaser terminates the contract in whole or in part, the purchaser may 

procure, upon such terms and in such manner as it deems appropriate, goods, works or 

services similar to those undelivered, and the supplier shall be liable to the purchaser for 

any excess costs for such similar goods, works or services. However, the supplier shall 

continue performance of the contract to the extent not terminated. 

23.3  Where the purchaser terminates the contract in whole or in part, the purchaser may decide to 

impose a restriction penalty on the supplier by prohibiting such supplier from doing 

business with the public sector for a period not exceeding 10 years. 

23.4  If a purchaser intends imposing a restriction on a supplier or any person associated with the 

supplier, the supplier will be allowed a time period of not more than fourteen (14) days to 

provide reasons why the envisaged restriction should not be imposed. Should the supplier 

fail to respond within the stipulated fourteen (14) days the purchaser may regard the 

intended penalty as not objected against and may impose it on the supplier? 

23.5  Any restriction imposed on any person by the Accounting Officer /Authority will, at the 

discretion of the Accounting Officer / Authority, also be applicable to any other enterprise 

or any partner, manager, director or other person who wholly or partly exercises or 

exercised or may exercise control over the enterprise of the first-mentioned person, and with 

which enterprise or person the first-mentioned person, is or was in the opinion of the 

Accounting Officer / Authority actively associated. 

23.6  If a restriction is imposed, the purchaser must, within five (5) working days of such 

imposition, furnish the National Treasury, with the following information: 

(i)  The name and address of the supplier and / or person restricted by the purchaser; 

(ii)  The date of commencement of the restriction 

(iii)  The period of restriction; and 
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(iv)  The reasons for the restriction. These details will be loaded in the National Treasury’s central 

database of suppliers or persons prohibited from doing business with the public sector. 

23.7  If a court of law convicts a person of an offence as contemplated in sections 12 or 13 of the 

Prevention and Combating of Corrupt Activities Act, No. 12 of 2004, the court may also 

rule that such person’s name be endorsed on the Register for Tender Defaulters. When a 

person’s name has been endorsed on the Register, the person will be prohibited from doing 

business with the public sector for a period not less than five years and not more than 10 

years. The National Treasury is empowered to determine the period of restriction and each 

case will be dealt with on its own merits. According to section 32 of the Act the Register 

must be open to the public. The Register can be perused on the National Treasury website. 

 

24.  ANTI-DUMPING AND COUNTERVAILING DUTIES AND RIGHTS 

24.1 When, after the date of bid, provisional payments are required, or antidumping or 

countervailing duties are imposed, or the amount of a provisional payment or anti-dumping 

or countervailing right is increased in respect of any dumped or subsidized import, the State 

is not liable for any amount so required or imposed, or for the amount of any such increase. 

When, after the said date, such a provisional payment is no longer required or any such anti-

dumping or countervailing right is abolished, or where the amount of such provisional 

payment or any such right is reduced, any such favourable difference shall on demand be 

paid forthwith by the contractor to the State or the State may deduct such amounts from 

moneys (if any) which may otherwise be due to the contractor in regard to supplies or 

services which he delivered or rendered, or is to deliver or render in terms of the contract or 

any other contract or any other amount which may be due to him 

 

25.  FORCE MAJEURE 

25.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable 

for forfeiture of its performance security, damages, or termination for default if and to the 

extent that his delay in performance or other failure to perform his obligations under the 

contract is the result of an event of force majeure. 

25.2  If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing 

of such condition and the cause thereof. Unless otherwise directed by the purchaser in 

writing, the supplier shall continue to perform its obligations under the contract as far as is 

reasonably practical, and shall seek all reasonable alternative means for performance not 

prevented by the force majeure event. 
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26.  TERMINATION FOR INSOLVENCY 

26.1  The purchaser may at any time terminate the contract by giving written notice to the 

supplier if the supplier becomes bankrupt or otherwise insolvent. In this event, termination 

will be without compensation to the supplier, provided that such termination will not 

prejudice or affect any right of action or remedy which has accrued or will accrue thereafter 

to the purchaser. 

 

27.  SETTLEMENT OF DISPUTES 

27.1  If any dispute or difference of any kind whatsoever arises between the purchaser and the 

supplier in connection with or arising out of the contract, the parties shall make every effort 

to resolve amicably such dispute or difference by mutual consultation. 

27.2  If, after thirty (30) days, the parties have failed to resolve their dispute or difference by 

such mutual consultation, then either the purchaser or the supplier may give notice to the 

other party of his intention to commence with mediation. No mediation in respect of this 

matter may be commenced unless such notice is given to the other party. 

27.3  Should it not be possible to settle a dispute by means of mediation, it may be settled in a 

South African court of law. 

27.4  Mediation proceedings shall be conducted in accordance with the rules of procedure 

specified in the SCC. 

27.5  Notwithstanding any reference to mediation and/or court proceedings herein, 

(a)  the parties shall continue to perform their respective obligations under the contract unless 

they otherwise agree; and 

(b)  The purchaser shall pay the supplier any monies due the supplier.  

 

28.  LIMITATION OF LIABILITY 

28.1  Except in cases of criminal negligence or wilful misconduct, and in the case of infringement 

pursuant to Clause 6; 

(a)  the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for 

any indirect or consequential loss or damage, loss of use, loss of production, or loss of 

profits or interest costs, provided that this exclusion shall not apply to any obligation of the 

supplier to pay penalties and/or damages to the purchaser; and 

(b)  The aggregate liability of the supplier to the purchaser, whether under the contract, in tort 

or otherwise, shall not exceed the total contract price, provided that this limitation shall not 

apply to the cost of repairing or replacing defective equipment. 

 

 

 



 
 

25 
 

29.  GOVERNING LANGUAGE 

29.1  The contract shall be written in English. All correspondence and other documents pertaining 

to the contract that is exchanged by the parties shall also be written in English. 

 

30.  APPLICABLE LAW 

30.1  The contract shall be interpreted in accordance with South African laws, unless otherwise 

specified in SCC. 

 

31.  NOTICES  

31.1 Every written acceptance of a bid shall be posted to the supplier concerned by registered or 

certified mail and any other notice to him shall be posted by ordinary mail to the address 

furnished in his bid or to the address notified later by him in writing and such posting shall 

be deemed to be proper service of such notice 

31.2  The time mentioned in the contract documents for performing any act after such aforesaid 

notice has been given, shall be reckoned from the date of posting of such notice. 

 

32.  TAXES AND DUTIES 

32.1  A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and 

other such levies imposed outside the purchaser’s country. 

32.2  A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred 

until delivery of the contracted goods to the purchaser. 

32.3  No contract shall be concluded with any bidder whose tax matters are not in order. Prior to 

the award of a bid the Department must be in possession of a tax clearance certificate, 

submitted by the bidder. This certificate must be an original issued by the South African 

Revenue Services. 

 

33.  NATIONAL INDUSTRIAL PARTICIPATION (NIP) PROGRAMME 

33.1  The NIP Programme administered by the Department of Trade and Industry shall be 

applicable to all contracts that are subject to the NIP obligation. 

 

34  PROHIBITION OF RESTRICTIVE PRACTICES 

34.1  In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, an 

agreement between, or concerted practice by, firms, or a decision by an association of firms, 

is prohibited if it is between parties in a horizontal relationship and if a bidder (s) is / are or 

a contractor(s) was / were involved in collusive bidding (or bid rigging). 

34.2  If a bidder(s) or contractor(s), based on reasonable grounds or evidence obtained by the 

purchaser, has / have engaged in the restrictive practice referred to above, the purchaser 
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may refer the matter to the Competition Commission for investigation and possible 

imposition of administrative penalties as contemplated in the Competition Act No. 89 of 

1998. 
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PART E   

GENERAL PROCEDURES 

1. General Directives 

1.  The following general procedures contained in this document have been laid down by the 

Council and are applicable to all bids, orders and contracts, unless otherwise approved by the 

Council prior to the invitation of the bids. 

2.  Where applicable, special conditions or procedures are also laid down by the Council to 

cover specific supplies or services. 

3. Where such special conditions or procedures are in conflict with the general conditions and 

procedures, the special conditions or procedures shall apply. 

4.  The bidder shall satisfy himself/herself with the conditions and circumstances of the bid.  By 

bidding, the bidder shall deem to have satisfied himself/herself as to all the conditions and 

circumstances of the bid. 

5.  Formal contract are concluded with the contractors only where this requirement is stated in 

the bid invitation. 

6.  All bids with regard to the bidding of a service e.g. materials, cleaning services; professional 

services, etc. shall be subject to the negotiation of a Service Level agreement between the 

successful contractor and the Municipality. The acceptance of this Service Level Agreement 

is subject to the approval by the Council of the Municipality. 

7.  The written acceptance of bid shall be posted to the bidder or contractor concerned by 

registered or certified mail. 

2. Process for competitive bidding 

Following are procedures for a competitive bidding process for each of the following stages:  

2.1  Compilation of bidding documentation 

 (a)  Take into account – 

 The general conditions of contract; 

 Any Treasury guidelines on bid documentation; and 

 The requirement of the Construction Industry Development Board, in the case of a bid 

relating to construction, Replacement or refurbishment of buildings or infrastructure. 

(b) Include evaluation and adjudication criteria, including any criteria required by other 

 applicable legislation. 

(c) Compel bidders to declare any conflict of interest they may have in the transaction for which 

the bid is submitted as MBD 4 
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(d) Require the bidders to furnish the following if the value of the transaction is expected to 

exceed R10 million (VAT included): 

 If the bidder is required by law to prepare annual financial statements for auditing, their 

audited annual financial statement – 

     * For the past three years; or 

     * Since their establishment if establishment during the past three years 

 A certificate signed by the bidder certifying that the bidder has no undisputed 

commitments for municipal services towards a municipality or other service provider in 

respect of which  payments is overdue for more than 30 days 

 Particulars of any contracts awarded to the bidder by an organ of state during the past five 

years, including particulars of any material non-compliance or dispute concerning the 

execution of such contract 

 A statement indicating whether any portion of the goods or services are expected to be 

sourced from outside the Republic, and, if so, what portion and whether any portion of 

payment from the municipality is expected to be transferred out of the Republic 

(e) Stipulate that disputes must be settled by means of mutual consultation, mediation (with or 

 without legal representation), or, when unsuccessful, in a South African court of law. 

2.2 Issuing of bid documents  

 On the date that the advertisement appears in the Municipality’s Bid Bulletin, and or media, 

prospective bidders may request copies of the bid documentation. 

 The Supply Chain Unit will keep a register and potential bidders should sign for receipt of the 

bid documentation.  If a fee is payable, an official receipt must be issued before the bid 

document is handed to the bidder. 

 No bid responses from any Bidder should be accepted if sent via the Internet, e-mail or fax.   

 Only the Supply Chain Management Unit will have direct communication between the 

potential bidders and will facilitate all communication between potential bidders and the 

Municipality with regard to any advertised bid.   

 No line function staff should be allowed to communicate with potential bidders without the 

approval by the Chief Financial Officer: Supply Chain Management Unit. 

 The Supply Chain Management Unit will only consider request for the extension of the 

closing dates of advertised bid if the postponed date can be advertised in the media used to 

advertise before the original closing date.  The closing time may be postponed only if all 

potential bidders can be advised of the postponed time, in writing, before the original closing 

time. The decision to extend the closing date or time rests with the Chief Financial Officer: 
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Supply Chain Management Unit, who must ensure compliance with all relevant rules and 

regulations and must confirm prior to the action being taken. 

2.4 Public Invitation for competitive bids 

 The following are procedures for the invitation of competitive bids: 

 (i) Invitation to prospective providers to submit bids must be by means of a public 

advertisement in newspapers commonly circulating locally, the website of the municipality 

or any other appropriate ways (which may include an advertisement in the Government Bid 

Bulletin) and 

(ii) Public advertisement must contain the following: 

 The closure date for the submission of bids, which may not be less than 30 days in the case 

of transactions over R10 million (Vat included), or which are of a long term nature, or 14 

days in any other case, from the date on which the advertisement is placed in a newspaper; 

subject to (iii) below; and 

(iii) Accounting officer may determine a closure date for the submission of bids which is less 

than the 30 or 14 days’ requirement, but only if such shorter period can be justified on the 

grounds of urgency or emergency or any exceptional case where it is impractical or 

impossible to follow the official procurement process 

(iv) Bids submitted must be sealed. 

(v) The following information must appear in any advertisement: 

*   Bid number, 

*   Description of the requirements   

*   Closing date and time; 

*   The name and telephone numbers of the contact person for any enquiries. 

 

2.5 Inspection on loco 

 A fully explanatory site inspection will be conducted. 

2.6 Handling of bids submitted in response to public invitation 

(a) Closing of bids 

 All bids will close at 12H00 on a date as stipulated on the advertisement, which must be 

reflected in the bid document. Bids are late if they are received at the address indicated in the 

bid documents after the closing date and time. A late bid should not be admitted for 

consideration and where practical should be returned unopened to the bidder accompanied by 

and explanation. 
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(b)  Opening of bids 

 Bids are opened in public as soon as possible after the closure in the presence of the Senior 

Supply Chain Officer: Supply Chain Management or his/her delegate. The official opening 

the bids should in each case read out the name of the bidder and   the amount of the bid. The 

bid should be stamped with the official stamp of the Municipality and endorsed with the 

signatures of the person opening it and of the person in whose presence it was opened. Bids 

should be recorded in a register kept for that purpose. 

2.7 Validity of the bids 

 The validity periods should not exceed 90 (ninety) days and is calculated from the date of bid 

closure endorsed on the front cover of the bid document. Should the validity period expire on 

a Saturday, Sunday or Public holiday, the bid must remain valid and open for acceptance 

until the closure on the following working date. 

2.8 Consideration of bids 

 The Council takes all bids duly admitted into consideration.  

The Council reserves the right to accept the lowest or any bid received 

 The decision by the Municipality regarding the awarding of a contract must be final and 

binding 

2.9 Evaluation of bids 

 The following are criteria against which all bids responses will be evaluated: 

i) Compliance with bid conditions  

 Bid submitted on time 

 Bid forms signed and each page initialled 

 All essential information provided 

 Certified ID copies 

 Proof of work experience (attach CV)  

 Original or certified copy of B-BBEE Certificate 

 Submission of an original Tax Clearance Certificate, MBD 2 

 Submission of Company Registration Certificate 

 Submission of a Joint Venture Agreement, properly signed by all parties 

 Payment of Municipal Rates 

(ii) Meeting technical specifications and comply with bid conditions; 

(iii)  The number of points scored for achieving Government’s Broad-Based Black Economic 

Empowerment objectives, points scored for price and / or points scored for functionality if 

applicable.  
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2.10 Evaluation of bids on functionality and price  

(i) Greater Tzaneen Municipality must in the bid documents indicate if, in respect of a 

particular bid invitation that bids will be evaluated on functionality and price. 

(ii) The total combined points allowed for functionality and price may, in respect of bids with 

an estimated Rand value above R1, 000,000.00, not exceed 90 points. 

(iii)  When evaluating bids contemplated in this item, the points for functionality must be 

calculated for each individual bidder 

(iv)   The conditions of bid may stipulate that a bidder must score a specified   minimum 

number of points for functionality to qualify for further adjudication. 

 (v)  The points for price, in respect of a bid which has scored the specified minimum number 

of points contemplated in sub-regulation (v) above, must, subject to the application of the 

evaluation system for functionality and price contemplated in this regulation, be 

established separately and be calculated in accordance with the provisions of regulations c 

and d. 

(vii) The number of points scored for achieving Government’s Broad-Based Black Economic  

(vi)  Empowerment Objectives must be calculated separately and must be added to the points 

(viii) Scored for functionality and price. 

(ix)  Only bid with the highest number of points be selected. 

2.11  Acceptance of bids 

 Successful bidders must be notified at least by registered post of the acceptance of their 

bids, but that acceptance however, will only take effect after completion of the prescribed 

contract form. Unsuccessful bids should not be returned to bidders, but should be placed 

on record for audit purposes. A register or records should be kept of all bids accepted 

2.12  Publication of bid information 

   The particulars of the successful bidders should be published in the Municipality’s Bid 

Bulletin as well as the website 

2.13  Cancellation and re-invitation of bids  

(i) In the event that in the application of the 80/20 preference point system as stipulated in the 

bid documents, all bids received exceed the estimated Rand Value of R50 million, the bid 

invitation must be cancelled. 

(ii) In the event that, in the application of the 90/10 preference point system as stipulated in 

the bid documents, all bids received are equal to or below R50 million, the bid must be 

cancelled. 
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(iii) In the event that the Municipality has cancelled a bid invitation as contemplated in sub 

regulations (i) and (ii) must re-invite bids and, must, in the bid documents stipulate the 

correct preference point system to be applied. 

(a)  A bid may be cancelled before award if: 

 Due to changed circumstances, there is no longer a need for the goods, works or services 

offered, or 

 Funds are no longer available to cover the total envisaged expenditure, or 

 No acceptable bids were received 
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PART F 

MBD 2 

 

TAX CLEARANCE CERTFICATE REQUIREMENTS 

 

It is a condition of bid that the taxes of the successful bidder must be in order, or that 

satisfactory arrangements have been made with South African Revenue Service (SARS) 

to meet 

THE BIDDER’S TAX OBLIGATIONS 

1. In order to meet the requirements, bidders are required to complete in full the attached 

form TCC 00. “Application for a Tax Clearance Certificate” and submit it to any SARS 

branch office nationally. The Tax Clearance Certificate Requirements are also applicable 

to foreign bidders / individuals who wish to submit bids. 

 

2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a 

period of 1 (one) year from the date of approval. 

 

3. The original Tax Clearance Certificate must be submitted together with the bid. Failure to 

submit the original and valid Tax Clearance Certificate will result in the invalidation of the 

bid. Certified copies of the Tax Clearance Certificate will not be acceptable. 

 

4. In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must 

submit a separate Tax Clearance Certificate. 

 

5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form is available 

from any SARS branch office nationally or on the website www.sars.gov.za. 

 

6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to 

use this provision, taxpayers will need to register with SARS as eFilers through the 

website www.sars.gov.za. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.sars.gov.za/
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PART G 

MBD 4 

DECLARATION OF INTEREST 

1. No bid will be accepted from persons in the service of the state. 

2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of 

possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to 

persons connected with or related to persons in service of the state, it is required that the 

bidder or their authorised representative declare their position in relation to the 

evaluating/adjudicating authority and/or take an oath declaring his/her interest.  

3. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

3.1 Full Name:   ………………………………………………………………………………… 

3.2 Identity Number:   …………………………………………………………………………… 

3.3 Company Registration Number:   …………………………………………………………… 

3.4 Tax Reference Number:    …………………………………………………………………… 

3.5 VAT Registration Number:   ………………………………………………………………… 

3.6 Are you presently in the service of the state    YES / NO   

 3.6.1 If so, furnish particulars. 

   

…………………………………………………..………………….................................................... 

3.7 Have you been in the service of the state for the past twelve months? YES / NO 

3.7.1 If so, furnish particulars.    

         ………………………………………………………………………… 

3.8 Do you, have any relationship (family, friend, other) with persons in the 

service of the state and who may be involved with the evaluation and or 

adjudication of this bid?                                                               YES / NO 

                                                                 
 

 MSCM Regulations: “in the service of the state” means to be – 
(a) a member of – 

(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

 
(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within 

the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
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3.8.1 If so, furnish particulars. 

 …………………………………………………………………………...……… 

3.9 Have you been in the service of the state for the past twelve months?  

  YES / NO  

3.9.1. If yes, furnish 

articulars.………………………...……………………………………. 

………………………………………………………………………… 

10. Are you, aware of any relationship (family, friend, other) between a 

bidder and any persons in the service of the state who may be involved 

with the evaluation and or adjudication of this bid?     YES / NO 

3.10.1. If so, furnish particulars 

 …………………………………………………………………………. 

3.11 Are any of the company’s directors, managers, principal shareholders 

or stakeholders in service of the state?           YES / NO 

3.11.1 If so, furnish particulars. 

 ………………………………………………………………………… 

3.12 Are any spouse, child or parent of the company’s directors, managers, principal 

shareholders or stakeholders in service of the state?                                                 

                                                                                                                                  YES / NO 

3.12.1 If so, furnish particulars. 

 ………………………………………………………………………..………………..… 

 

4. Full details of directors / trustees / members / shareholders 

 

Full Name  Identity Number State Employee Number 

   

   

   

   

 

 

_________________                                                                                         _________________ 

Signature                                                                                                    Date  

 

__________________                                                                                      _________________   

Capacity                                                                                              Name of Bidder 
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CERTIFICATION 

 

I,theundersigned (name)……………………………………………………...…………………… 

 

Certify that the information furnished on this declaration form is correct. I accept that the state 

may act against me should this declaration prove to be false.   

 

 

…………………………………..                                             ……………………………… 

Signature                 Date 

 

………………………………….                                           ………………………………. 

Designation Name of Bidder 
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PART H  

MBD 6.1 

 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

PROCUREMENT REGULATIONS 2017 

This preference form must form part of all bids invited.  It contains general information and serves 

as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) 

Status Level of Contribution  

NB: before completing this form, bidders must study the general conditions, definitions and 

directives applicable in respect of B-BBEE, as prescribed in the preferential procurement 

regulations, 2017.  

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- The 80/20 system for requirements with a rand value of up to R50 million (all   

applicable taxes included) and  

- The 90/10 system for requirements with a rand value above R50 million (all applicable 

taxes included). 

1.2 (a) the value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable 

taxes included) and therefore the ....................... preference point system shall be 

applicable; or 

(a) Either the 80/20 or 90/10 preference point system will be applicable to this tender 

(delete whichever is not applicable for this tender).  

80/20 and 90/10-point scoring is as follows: 

 

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contribution. 

1.4.        The maximum points for this bid are allocated as follows: 

 POINTS  

Price   

B-BBEE status level of contributor   

Total points for price and B-BBEE must not exceed 100 

 

1.5 Failure by the bidder to submit proof of B-BBEE status level of contributor together 

with the bid, will be interpreted to mean that preference points for B-BBEE status level 

of contribution are not claimed. 

1.6. The purchaser reserves the right to require of a bidder, either before a bid is adjudicated 
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or at any time subsequently, to substantiate any claim in regard to preferences, in any 

manner required by the purchaser. 

2. DEFINITIONS 

(a)  “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the 

Broad-Based Black Economic Empowerment Act; 

(b)  “B-BBEE status level of contributor” means the B-BBEE status received by a measured 

entity based on its overall performance using the relevant scorecard contained in the Codes 

of Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the 

Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by 

an organ of state for the provision of services, works or goods, through price quotations, 

advertised competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 

Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e) “EME” means an excepted micro enterprise in terms of a quote of good practice on Black 

Economic Empowerment issued in terms of section 9(1) of the broad Based Economic 

Empowerment Act. 

(f)  “Functionality” means the ability of a tenderer to provide goods or services in accordance 

with specifications as set out in the tender document. 

(g)  “Price” includes all applicable taxes less on unconditional discounts. 

(h)  “Proof of BEE status level of contributor” means  

1) BBBEE status level certificate issued by an authorized body or person  

2) Sworn Affidavit as prescribed by the BBBEE codes of codes practice. 

3) an other requirements prescribed in terms of the BBBEE Act. 

(I)   “QSE” means a qualifying small business enterprise in terms of a code of good practice on 

Black Economic Empowerment issued in terms of section 9(1) of the Broad Black 

Economic Empowerment Act.  

(j)   “rand value” means the total estimated value of a contract in rand, calculated at the time of 

bid invitations, and includes all applicable taxes and excise duties; 
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3.            POINTS AWARDED FOR PRICE 

3.1 THE 80/20 or 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 

  80/20  90/10 

 






 


min

min
180

P

PPt
Ps Or 







 


min

min
190

P

PPt
Ps  

  

Where 

 Ps = Points scored for comparative price of bid under consideration 

 Pt = Comparative price of bid under consideration 

 Pmin = Comparative price of lowest acceptable bid 

 

5. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION 

5.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference 

points must be awarded to a bidder for attaining the B-BBEE status level of contribution in 

accordance with the table below: 

 

B-BBEE Status Level of 

Contributor 

Number of points 

 (90/10 system) 

Number of points 

 (80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4 5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant contributor 0 0 

 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete 

the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF 

PARAGRAPHS 1.4 AND 4.1  

6.1   B-BBEE Status Level of Contribution: .......................... = ….………… (maximum of 20 or 

10 points)  

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in 

paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level 

contributor). 
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7. SUB-CONTRACTING 

7.1  Will any portion of the contract be sub-contracted? (Tick applicable 

box) 

 

YES  NO  

 

7.1.1 If yes, indicate: 

 

(i) What percentage of the contract will be subcontracted?.........…………….…% 

(ii) The name of the sub-contractor? …………………………………………… 

(iii)The B-BBEE status level of the sub-contractor? ……………………………. 

(iv) Whether the sub-contractor is an EME/SME? (Please circle applicable one) *YES / NO  

Specific, by ticking the appropriate box, if subcontracting is an enterprise in terms of 

preferential Procurement Regulations, 2017:  

 

Designated Group: An EME or QSE which is at last 51% owned by EME QSE 

Black People   

Black People who are youth  
  

Black People who are woman  
  

Black People with disabilities  
  

Black People living in rural or underdeveloped areas or townships 
  

Cooperative owned by black people 
  

Black People 
  

Black People who are military veterans  
  

Or 

Any EME  
  

Any QSE 
  

 

 

 

 

 

 

 

 

 

 

 

 



 
 

41 
 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 

 

8.1 Name of the business: …………. .....................................................................................   

8.2 VAT registration number: ……………………………………………………………… 

8.3 Company registration number:  ...…...…………………………………………………..  

8.4 TYPE OF COMPANY/ FIRM (Tick applicable box) 

 Partnership/Joint Venture / Consortium 

 One-person business/sole proprietor 

 Close corporation 

 Company 

 (Pty) Limited 

 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………............................................. .........................................................................................  

………………..............................................................................................................................   

...................................................................................................................................................... 

8.6 COMPANY CLASSIFICATION (Tick applicable box) 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 

  

8.7 MUNICIPAL INFORMATION 

 Municipality where business is situated …………………………………………………. 

 Registered Account Number ………………………………... 

 Stand Number ………………………………………………… 

 

8.8 Total numbers of years the company/firm has been in business? ………………….. 

 

8.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBEE status level of 

contribution indicated in paragraph 1.4 and 6.1 of the foregoing certificate, 

qualifies the company/ firm for the preference(s) shown and I / we acknowledge 

that: 

(i) The information furnished is true and correct; 

(ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form. 
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(iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraph 1.4 and 6.1, the contractor may be required to furnish documentary 

proof to the satisfaction of the purchaser that the claims are correct;  

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a 

fraudulent basis or any of the conditions of contract have not been fulfilled, the 

purchaser may, in addition to any other remedy it may have – 

(a) Disqualify the person from the bidding process; 

(b) Recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 

(c) Cancel the contract and claim any damages which it has suffered as a result of 

having to make less favourable arrangements due to such cancellation; 

(d) Restrict the bidder or contractor, its shareholders and directors, or only the 

shareholders and directors who acted on a fraudulent basis, from obtaining 

business from any organ of state for a period not exceeding 10 years, after the audi 

alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Witnesses 
 
 
1............................................................ 
 
 
2. ......................................................... 

       
 ….................................................. 
SIGNATURE(S) OF BIDDERS 
 
DATE: ............................................ 
 
Address: ......................................... 
   
....................................................... 
 
...................................................... 
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PART I 

MBD 6.2 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT 

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general 

information and serves as a declaration form for local content (local production and local content 

are used interchangeably). 

Before completing this declaration, bidders must study the General Conditions, Definitions, 

Directives applicable in respect of Local Content as prescribed in the Preferential Procurement 

Regulations, 2011 and the South African Bureau of Standards (SABS) approved technical 

specification number SATS 1286:201x. 

1. General Conditions 

1.1. Preferential Procurement Regulations, 2011 (Regulation 9.(1) and 9.(3) make provision 

for the promotion of local production and content. 

1.2. Regulation 9 (1) prescribes that in the case of designated sectors, where in the award of 

bids local production and content is of critical importance, such bids must be advertised 

with the specific bidding condition that only locally produced goods, services or works or 

locally manufactured goods, with a stipulated minimum threshold for local production and 

content will be considered. 

1.3. Regulation 9 (3) prescribes that where there is no designated sector, a specific bidding 

condition may be included, that only locally produced services, works or goods or locally 

manufactured goods with a stipulated minimum threshold for local production and 

content, will be considered.  

1.4. Where necessary, for bids referred to in paragraphs 1.2 and 1.3 above, a two stage bidding 

process may be followed, where the first stage involves a minimum threshold for local 

production and content and the second stage price and B-BBEE. 

1.5. A person awarded a contract in relation to a designated sector, may not sub-contract in 

such a manner that the local production and content of the overall value of the contract is 

reduced to below the stipulated minimum threshold. 

1.6. The local content (LC) as a percentage of the bid price must be calculated in accordance 

with the SABS approved technical specification number SATS 1286: 201x as follows:  

 LC = 1      x 100 

      Where 

 x  imported content 

 y bid price excluding value added tax (VAT) 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 

exchange rate published by the South African Reserve Bank (SARB) at 12:00 on the date, one 

week (7 calendar days) prior to the closing date of the bid as required in paragraph 4.1 below. 

1.7. A bid will be disqualified if: 
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 The bidder fails to achieve the stipulated minimum threshold for local production and content 

indicated in paragraph 3 below; and. 

 This declaration certificate is not submitted as part of the bid documentation.  

2. Definitions 

2.1. “bid” includes advertised competitive bids, written price quotations or proposals; 

2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 

2.3. “contract” means the agreement that results from the acceptance of a bid by an organ of 

state; 

2.4. “designated sector” means a sector, sub-sector or industry that has been designated by 

the Department of Trade and Industry in line with national development and industrial 

policies for local production, where only locally produced services, works or goods or locally 

manufactured goods meet the stipulated minimum threshold for local production and content; 

2.5. “duly sign” means a Declaration Certificate for Local Content that has been signed by the 

Chief Financial Officer or other legally responsible person nominated in writing by the Chief 

Executive, or senior member / person with management responsibility (close corporation, 

partnership or individual). 

2.6. “imported content” means that portion of the bid price represented by the cost of  

2.7. components, parts or materials which have been or are still to be imported (whether by the 

supplier or its subcontractors) and which costs are inclusive of the costs abroad, plus freight 

and other direct importation costs, such as landing costs, dock duties, import duty, sales duty 

or other similar tax or duty at the South African port of entry; 

2.8. “local content” means that portion of the bid price which is not included in the imported 

content, provided that local manufacture does take place; 

2.9. “stipulated minimum threshold” means that portion of local production and content as 

determined by the Department of Trade and Industry; and 

2.10. “Sub-contract” means the primary contractor’s assigning, leasing, making out work to, 

or employing another person to support such primary contractor in the execution of part of a 

project in terms of the contract. 

3. The stipulated minimum threshold(s) for local production and content for this bid 

is/are as follows: 

Description of services, works or goods      Stipulated minimum threshold 

 _______________________________         _______% 

 _______________________________    _______% 

       _______________________________    _______% 

 

4. Does any portion of the services, works or goods offered have any imported 

content?  YES / NO 
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4.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.6 of the general conditions must be the rate(s) published by the 

SARB for the specific currency at 12:00 on the date, one week (7 calendar days) prior to 

the closing date of the bid. 

 The relevant rates of exchange information is accessible on www.reservebank.co.za. 

Indicate the rate(s) of exchange against the appropriate currency in the table below: 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 

*NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 

 

http://www.reservebank.co.za/
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Local content declaration by chief financial officer or other legally responsible person 

nominated in writing by the chief executive or senior member/person with management 

responsibility (close corporation, partnership or individual) 

IN RESPECT OF BID No. ................................................................................. 

ISSUED BY: Greater Tzaneen Municipality 

NB   The obligation to complete, duly sign and submit this declaration cannot be transferred to 
an external authorized representative, auditor or any other third party acting on behalf of the 

bidder. 

I, the undersigned, …………………………….................................................. (full names), 

Do hereby declare, in my capacity as ……………………………………… ……….. 

of ...............................................................................................................(name of bidder 

entity), the following: 

(a) The facts contained herein are within my own personal knowledge. 

(b) I have satisfied myself that the goods/services/works to be delivered in terms of the 

above-specified bid comply with the minimum local content requirements as specified in the 

bid, and as measured in terms of SATS 1286. 

(c) The local content has been calculated using the formula given in clause 3 of SATS 1286, 

the rates of exchange indicated in paragraph 4.1 above and the following figures: 

 

Bid price, excluding VAT (y)    R 

Imported content (x) R 

Stipulated minimum threshold  for Local content (paragraph 
3 above) 

 

Local content % as calculated in terms of SATS 1286  

If the bid is for more than one product, a schedule of the local content by product shall be 
attached. 

(d) I accept that the Greater Tzaneen Municipality has the right to request that the local 
content be verified in terms of the requirements of SATS 1286. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the information 

furnished in this application. I also understand that the submission of incorrect data, or data 

 that are not verifiable as described in SATS 1286, may result in the Procurement 

Authority / Municipal / Municipal Entity imposing any or all of the remedies as provided for in 

Regulation 13 of the Preferential Procurement Regulations, 2011 promulgated under the Policy 

Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 
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SIGNATURE:                                                     DATE: ___________ 

WITNESS No. 1                                                 DATE: ___________ 

WITNESS No. 2                                                 DATE: ___________ 
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PART J 

MBD 7.2 

Contract form - rendering of services 

This form must be filled in duplicate by both the service provider (part 1) and the purchaser 

(part 2).  Both forms must be signed in the original so that the service provider and the 

purchaser would be in possession of originally signed contracts for their respective records. 

Part 1 (to be filled in by the service provider) 

1. I hereby undertake to render services described in the attached bidding documents to Greater 

Tzaneen Municipality in accordance with the requirements and task directives / proposals 

specifications stipulated in Bid Number………………….……at the price/s quoted. My 

offer/s remains binding upon me and open for acceptance by the Purchaser during the validity 

period indicated and calculated from the closing date of the bid. 

2. The following documents shall be deemed to form and be read and construed as part of this 

agreement: 

(i) Bidding documents,  

- Invitation to bid; 

- Tax clearance certificate; 

- Pricing schedule(s); 

- Filled in task directive/proposal; 

- Preference claims for Broad Based Black Economic Empowerment Status Level of 

Contribution in terms of the Preferential Procurement Regulations 2011; 

- Declaration of interest; 

- Declaration of Bidder’s past SCM practices; 

- Certificate of Independent Bid Determination; 

- Special Conditions of Contract;  

(ii) General Conditions of Contract; and 

(iii) Other (specify) 

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the 

price(s) and rate(s) quoted cover all the services specified in the bidding documents; that the 

price(s) and rate(s) cover all my obligations and I accept that any mistakes regarding price(s) 

and rate(s) and calculations will be at my own risk. 

4. I accept full responsibility for the proper execution and fulfilment of all obligations and 

conditions devolving on me under this agreement as the principal liable for the due fulfilment 

of this contract. 

5. I declare that I have no participation in any collusive practices with any bidder or any other 

person regarding this or any other bid. 
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6. I confirm that I am duly authorised to sign this contract. 

 

Name (print) ………...………………………. 

Capacity  ………….…………………………. 

Signature ……………………………………. 

Name of firm …….…………………………. 

Date ……………...…………………………. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

WITNESSES 
 
1 …….……………………………. 
 
2 ……….…………………………. 
 
DATE: ……………………………... 
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MBD 7.2 

CONTRACT FORM - RENDERING OF SERVICES 

PART 2 (TO BE FILLED IN BY THE PURCHASER) 

1. I…………………………………………. in my capacity 

as……………………...……………… accept your bid under reference number 

………………dated………………………for the rendering of services indicated 

hereunder and/or further specified in the annexure(s). 

2. An official order indicating service delivery instructions is forthcoming. 

3. I undertake to make payment for the services rendered in accordance with the terms and 

conditions of the contract, within 30 (thirty) days after receipt of an invoice. 

 

DESCRIPTION OF 

SERVICE 

PRICE  (ALL 

APPLICABLE 

TAXES INCLUDED) 

COMPLETION 

DATE 

B-BBEE STATUS 

LEVEL OF 

CONTRIBUTION 

MINIMUM 

THRESHOLD 

FOR LOCAL 

PRODUCTION 

AND CONTENT 

(if applicable) 

     

4. I confirm that I am duly authorized to sign this contract. 

SIGNED AT   ………………………………………… ON ……………………………….. 

NAME (PRINT) …………………………………………. 

SIGNATURE  ………………………………………… 

 

OFFICIAL STAMP 
WITNESSES 
 
1 ….……………………………. 
 
2 …..……………………………. 
 
DATE: …………………………….. 
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PART K 

MBD 8 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES  

1 This Municipal Bidding Document must form part of all bids invited.   

2 It serves as a declaration to be used by municipalities and municipal entities in 

ensuring that when goods and services are being procured, all reasonable steps are 

taken to combat the abuse of the supply chain management system.  

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a. abused the municipality’s / municipal entity’s supply chain management system or 

committed any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, 

municipal or other public sector contract during the past five years; or 

d. Been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 

4 In order to give effect to the above, the following questionnaire must be completed 

and submitted with the bid. 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National 

Treasury’s Database of Restricted Suppliers as companies or 

persons prohibited from doing business with the public sector? 

(Companies or persons who are listed on this Database were 

informed in writing of this restriction by the Accounting 

Officer/Authority of the institution that imposed the restriction 

after the audi alteram partem rule was applied). 

The Database of Restricted Suppliers now resides on the 

National Treasury’s website (www.treasury.gov.za) and can be 

accessed by clicking on its link at the bottom of the home page.  

Yes 

 

 

 

No 

 

 

4.1.1 If so, furnish particulars: 

 

4.2 Is the bidder or any of its directors listed on the Register for Tender 

Defaulters in terms of section 29 of the Prevention and Combating 

of Corrupt Activities Act (No 12 of 2004)?  

The Register for Tender Defaulters can be accessed on the 

National Treasury’s website (www.treasury.gov.za) by clicking 

on its link at the bottom of the home page.  

Yes 

 

No 

 

4.2.1 If so, furnish particulars: 

 

 

 

http://www.treasury.gov.za/
http://www.treasury.gov.za/


 
 

52 
 

Item Question  (Tick applicable box) Yes No 

4.3 Was the bidder or any of its directors convicted by a court of law 

(including a court of law outside the Republic of South Africa) for 

fraud or corruption during the past five years? 

Yes 

 

No 

 

4.3.1 If so, furnish particulars: 

 

4.4 Does the bidder or any of its directors owe any municipal rates and 

taxes or municipal charges to the municipality / municipal entity, 

or to any other municipality / municipal entity, that is in arrears for 

more than three months? 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 

 

4.5 Was any contract between the bidder and the municipality / 

municipal entity or any other organ of state terminated during the 

past five years on account of failure to perform on or comply with 

the contract? 

Yes 

 

No 

 

4.7.1 If so, furnish particulars: 

 

CERTIFICATION 

 

I, the undersigned (full name) ……………………………………….…………………. Certify 

that the information furnished on this declaration form true and correct. Accept that, in 

addition to cancellation of a contract, action may be taken against me should this 

declaration prove to be false. 

 

 

 ………………………………………...   ………………………………. 

 Signature         Date 

 

 

 ……………………………………….   ……………………………… 

 Designation        Name of Bidder  
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PART L 

MBD 9 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of firms, 

if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid 

rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified under 

any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 

provide measures for the combating of abuse of the supply chain management system, and 

must enable the accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 

conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure 

that, when bids are considered, reasonable steps are taken to prevent any form of bid-

rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) 

must be completed and submitted with the bid: 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be 

expected to compete, secretly conspire to raise prices or lower the quality of goods and / or 

services for purchasers who wish to acquire goods and / or services through a bidding 

process.  Bid rigging is, therefore, an agreement between competitors not to compete. 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

I, the undersigned, in submitting the accompanying bid number: ………………………………… 

Bid Description: ……………………………………………………………………………………  

In response to the invitation for the bid made by Greater Tzaneen Municipality 

Do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of: ___________________________________________(Name of Bidder) 

that: 
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1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to 

be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 

behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the 

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or 

not affiliated with the bidder, who: 

(a)  Has been requested to submit a bid in response to this bid invitation; 

(b)  Could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) Provides the same goods and services as the bidder and/or is in the same line of business 

as the bidder 

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 

communication between partners in a joint venture or consortium³ will not be construed as 

collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) Prices;       

(b) Geographical area where product or service will be rendered (market allocation)   

(c)  Methods, factors or formulas used to calculate prices; 

(d) The intention or decision to submit or not to submit, a bid;  

(e) The submission of a bid which does not meet the specifications and conditions of the bid; 

or 

(f)    Bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening 

or of the awarding of the contract. 

3 Joint venture or Consortium means an association of persons for the purpose of combining 

their expertise, property, capital, efforts, skill and knowledge in an activity for the execution 

of a contract. 
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10. I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be reported 

to the Competition Commission for investigation and possible imposition of administrative 

penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 

to the National Prosecuting Authority (NPA) for criminal investigation and or may be 

restricted from conducting business with the public sector for a period not exceeding ten (10) 

years in terms of the Prevention and Combating of Corrupt Activities Act  No 12 of 2004 or 

any other applicable legislation. 

 

 

 ………………………………………………  ………………………………… 

Signature                             Date 

 

 

……………………………………………….             ……..……………………………… 

Position             Name of Bidder 
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PART M 

 

RETURNABLE DOCUMENTS 
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T2.1.1 Schedule of Proposed Subcontractors  

 

We notify you that it is our intention to employ the following Subcontractors for work in this contract. 
 

If we are awarded a contract we agree that this notification does not change the requirement for us to submit the 
names of proposed Subcontractors in accordance with requirements in the contract for such appointments. If there 
are no such requirements in the contract, then your written acceptance of this list shall be binding between us. 

 
We confirm that all Subcontractors who are contracted to construct a house are registered as home builders 
with the National Home Builders Registration Council. 

 

 Name and address of proposed Nature and extent of work Previous experience with Sub- 
 Subcontractor  contractor. 
    

    

    

    

    

    

 

Signed  

 
Date  

 
 

Name  

 
 
Position  

 
 

Tenderer  
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T2.1.2 Schedule of the Tenderer’s Experience 

 

The following is a statement of work of similar nature recently successfully executed by my-
self / ourselves:  
Notes: Failure to submit proof of completion will result in the forfeiture of all points for that 
relevant project. 

 

EMPLOYER: CON- CONSULTING ENGI- 
  DATE COM- 
 VALUE OF PLETED OR 

TACT PERSON AND NEER: CONTACT PER-  

NATURE OF WORK WORK (inclu- EXPECTED TO 
TELEPHONE NUM- SON AND TELEPHONE  sive of VAT) BE COMPLET- 

BER NUMBER  

  ED     
     

     

     

     

     

     

     

     
 
 

 

Signed  

 
 

 

Date  
 
 

Name  

 
 

Position  
 
 

Tenderer  
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T2.1.3 Certificate of Attendance at Clarification Meeting 
 
 

This is to certify that (tenderer)…………………………………………………….............………. 
 

of (address).....................…………………………………………………………………………….. 
 

.................................................………............................ was represented by the person(s) 
named below at the compulsory meeting held for all tenderers at (location)………………….. 
 
........................................................ on (date).................................... starting at (time) ……... 
 

 

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with 
the Site of the Works and its surroundings and / or matters incidental to doing the work spec-
ified in the Tender Documents in order for me / us to take account of everything necessary 
when compiling our rates and prices included in the tender. I / We also acknowledge that I / 
we have examined the Site Data made available by the Employer (including borehole cores 
and related information). 

 

Particulars of person(s) attending the meeting: 
 

 

Name: .....................................………………..  Signature: .............…................................. 
 

 

Capacity: ........................................................ 
 
 

 

Name: ................................................……….. 

 
 

 

Signature: ................….............................. 
 

 

Capacity: ........................................................ 
 
 
 

 

Attendance of the above person(s) at the meeting is confirmed by the Employer's 
representative, namely: 
 

 

Name: ................................…………..............  Signature: ................................................. 
 
 
 

 

Capacity: ..............................…………............ Date and Time: .........................................  
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T2.1.10 QUALITY SCORECARD 

 
Points for quality must be entered here by the Tenderer based on the following Quality Scorecard.  
Only Tenderers scoring 70% or more for quality will be considered eligible for evaluation. 

 
Tenderers should supply supporting information to prove points claimed where it’s not available in other  
Returnable Schedules. 
 
 

TARGETED  GOALS 
Name of contactable reference  

(Completed roads related projects in 
the past 5yrs) 

Max Points 
To be 

Scored 

Points 
Claimed by 
Tenderer 

Allocated 
Points 

1. Project 1 15   

2. Project 2 15   

3. Project 3 15   

4. Project 4 15   

 
Sub-Total: Reputation and References 

 
60 

  

 
 

Note: 1. Similar work (or Project) means construction of roads and stormwater.  
 
 

TABLE B: EXPERIENCE AND QUALIFICATION OF KEY PERSONEEL 
 
Table B1: Experience (Experience in roads related projects) 
 

 

TARGETED GOALS Points 
Allocation 

Points 
Claimed by 
Tenderer 

Allocated 
Points 

1. Contracts Manager: 10 years 
experience  

≥ 10 yrs = 5 
6-9 yrs = 3 
3-5 yrs = 2 
1-2 yrs = 1 

  

2. Site Agent: 8 years experience ≥ 8 yrs = 5 
5-7 yrs = 3 
3-4 yrs = 2 
1-2 yrs = 1 

  

3. Foreman: 5 years experience  ≥ 5 yrs = 5 
   4 yrs = 3 
3 yrs = 2 

1-2 yrs = 1 

  

4. Health and Safety Officer: 5 
years of experience as OHS in 
Civil Engineering Construction 

≥ 5 yrs = 5 
   4 yrs = 3 

3 yrs = 2 
1-2 yrs = 1 

  

 
Sub-Total: Experience 

 
20 

  

 
Note: Curricula Vitae to be attached in Section T: Key Personnel of T2.1.12  

Years of appropriate experience means experience in the related field 
Certified copies of Qualifications to be attached if points are claimed. 
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Table B2: Qualifications 
 
 

TARGETED GOALS Points 
Allocation 

Points 
Claimed by 
Tenderer 

Allocated 
Points 

1. Contracts Manager: Civil 
Engineering or Construction 
Management 

Bsc = 5 
B-Tech/PrCPM = 5 

ND = 3 
N6 = 2 

Any Cert. = 1 

  

2. Site Agent: Civil Engineering 
or Construction Management 

Bsc/B-Tech = 5 
ND = 4 

LIC NQF 5/7 = 3 
N6 = 2 

Any Cert. = 1 

  

3. Foreman: Civil Engineering or 
Construction Management 

ND = 5 
NQF 5 = 4 

N6 = 3 
NQF 4 = 2 
NQF 3 = 1 

  

4. Health and Safety Officer: 5 
years of experience as OHS in  
Roads Projects. 

ND = 5 
Cert = 3 

  

 
Sub-Total: Experience 

 
20 

  

 
 
 
 
 

TOTAL SCORE 
 
 

   Criteria 
Possible Full 
Points Actual Points Obtained  

       

 1 
Experience applicable to past 5 
years 60   

       

 2 Experience of Key Personnel 20   
       

 3 Qualifications of Key Personnel 20   
       

 6 Total Possible Points 100 Total Points Obtained =   
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T2.1.11 Key Personnel 

 

In terms of the Project Specification and the Conditions of Tender, unskilled workers may 
only be brought in from outside the local community if such personnel are not available 
locally. 

 

The Tenderer shall list below the personnel which he intends to utilize on the Works, including 

key personnel which may have to be brought in from outside if not available locally. 

 

    NUMBER OF PERSONS   
       

 KEY PERSONNEL, 
KEY PERSONNEL TO BE 

UNSKILLED PERSON- 

CATEGORY OF EM- PART OF THE CON- NEL TO BE RECRUIT- 
IMPORTED IF NOT 

PLOYEE TRACTOR'S ORGANI- ED FROM LOCAL 
AVAILABLE LOCALLY   SATION COMMUNITY     

        

 HDI  NON-HDI HDI NON-HDI HDI NON-HDI 
        

Site Agent, Project        
Managers        

        

Foremen, Quality Con-        
trol and Safety Person-        

nel        
        

Electrical Supervisor,        
etc        

        

Artisans and other        
Skilled workers        

        

Plant Operators        

        

Unskilled Workers        

        

Others:        

        
 

 

SIGNATURE:...........................................…………………. DATE:  ……................................. 
 

(person authorized to sign on behalf of the Tenderer)  
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T2.1.12 Curriculum Vitae of Key Personnel (PLEASE NOTE THAT IF SEPARATE CVS ARE 

 
ATTACHED, USE THE FORMAT PROVIDED BELOW)  
Curriculum Vitae of Key Personnel (Contract Manager) 

 

Provide separate forms for each position listed in Form: Key Personnel  

 Name:    Date of birth: 
       

 Profession:    Nationality: 
       

 Qualifications:     
       

 Professional Registration Number:     
       

 Name of Employer (firm):     
       

 Current position:    Years with firm: 
      

 Employment Record:      
 

Company 

 

Period 

 

Capacity    

       
  

Experience Record Pertinent to Required service: (Please list the projects, value and year) 
 

Project Name Value Year 

   

   
 
 

Certification: 

 

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes 
me, my qualifications and my experience. 

 
................................................................…………. 

Signature of person named in the schedule  

 

.…………............. 
Date 
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Curriculum Vitae of Key Personnel (Site Agent) 
 

Provide separate forms for each position listed in Form: Key Personnel  

 Name:    Date of birth: 
       

 Profession:    Nationality: 
       

 Qualifications:     
       

 Professional Registration Number:     
       

 Name of Employer (firm):     
       

 Current position:    Years with firm: 
      

 Employment Record:      
 

Company 

 

Period 

 

Capacity    

       
  

Experience Record Pertinent to Required service: (Please list the projects, value and year) 
 

Project Name Value Year 

    
 
 
 
 

Certification: 

 

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes 
me, my qualifications and my experience. 

 
................................................................…………. 

Signature of person named in the schedule  

 

.…………............. 
Date 
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Curriculum Vitae of Key Personnel (Foreman) 
 

Provide separate forms for each position listed in Form: Key Personnel  

 Name:    Date of birth: 
       

 Profession:    Nationality: 
       

 Qualifications:     
       

 Professional Registration Number:     
       

 Name of Employer (firm):     
       

 Current position:    Years with firm: 
      

 Employment Record:      
 

Company 

 

Period 

 

Capacity    

       
  

Experience Record Pertinent to Required service:  

Project Name Value Year  
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Certification: 

 

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes 
me, my qualifications and my experience. 

 
 

 

................................................................…………. 

Signature of person named in the schedule  

 
 

 

.…………............. 
Date 
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Curriculum Vitae of Key Personnel ( OHS Officer) 
 

Provide separate forms for each position listed in Form: Key Personnel  

 Name:    Date of birth: 
       

 Profession:    Nationality: 
       

 Qualifications:     
       

 Professional Registration Number:     
       

 Name of Employer (firm):     
       

 Current position:    Years with firm: 
      

 Employment Record:      
 

Company 

 

Period 

 

Capacity    

       
  

Experience Record Pertinent to Required service:  

Project Name Value Year  
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Certification: 

 

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes 
me, my qualifications and my experience. 
 
 
 

...............................................................………….      .…………............. 
Date 

Signature of person named in the schedule  
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T2.2 LIST OF RETURNABLE DOCUMENTS 
 

Document Page 
    

2. Other documents required only for tender evaluation purposes  

T2.2.1 Certificate of Contractor Registration issued by the Construction Indus-  
 try Development Board  

T2.2.2 Form of intent to provide a performance guarantee  

T2.2.3 Proof of compliance with COID Act  
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T2.2.1 Contractor's Certificate of Registration with CIDB 
 

The Tenderer shall attach hereto the Contractor’s Certificate of Registration with 
CIDB. Failure to submit the certificate with the tender document will lead to the con-
clusion that the Tenderer is not registered with the CIDB and therefore not eligible to 
tender. 

 

Tenderers who have made application to CIDB for registration and are capable of be-
ing so registered prior to the evaluation of submissions must attach a notification 
from CIDB that their application is being considered.  
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T2.2.2 Form of Intent to Provide a Performance Guarantee 

 

The Tenderer must attach hereto a letter from the bank or institution with whom he 
has made the necessary arrangements, to the effect that the said bank or institution 
will be prepared to provide the required performance guarantee when asked to do so.  
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T2.2.3 Proof of Compliance with COID Act 
 

The Tenderer must attach hereto proof of compliance with the relevant requirements 
of the compensation for Occupational Injuries and Diseases Act, 1993 (Act No. 130 of 
1993).  
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T2.3 LIST OF RETURNABLE SCHEDULES 
 

 Document   
       

     
 3. Returnable Schedules that will be incorporated into the contract   
     

 T2.3.1 Preliminary programme    
      

 T2.3.2 Amendments, qualifications and alternatives    
      

 T2.3.3 Insurance cover to be effected by the contractor    
      

 T2.3.4 Addenda to the Tender Documents    
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T2.3.1 Preliminary Programme 
 

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed 
sequence and tempo of execution of the various activities comprising the work for this Con-
tract. The programme shall be in accordance with the information supplied in the Contract, 
requirements of the Project Specifications and with all other aspects of the Tender.  
 

 

PROGRAMME  
 

WEEKS / MONTHS 
 

ACTIVITY  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[Note: The programme must be based on the completion time as specified in the Con-
tract Data. No other completion time that may be indicated on this programme will be 
regarded as an alternative offer, unless it is listed in Table (b) of the Form hereafter 
and supported by a detailed statement to that effect, all as specified in the Tender Da-
ta] 
 

SIGNATURE:........................................…………. DATE:  ……………................................ 

(of person authorized to sign on behalf of the Tenderer)  
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T2.3.2 Amendments, Qualifications and Alternatives  
(This is not an invitation for amendments, deviations or alternatives but should the 
Tenderer desire to make any departures from the provisions of this contract he shall set out 
his proposals clearly hereunder. The Employer will not consider any amendment, alternative 
offers or discounts unless forms (a), (b) and (c) have been completed to the satisfaction of 
the Employer). 

 

I / We herewith propose the amendments, alternatives and discounts as set out in the tables 
below: 
 

 AMENDMENTS  
 

PAGE, CLAUSE OR PROPOSED AMENDMENT 

ITEM NO  

  

  

  

  

  

  

   
Notes: (1) Amendments to the General and Special Conditions of Contract are not 

acceptable;  
 The Tenderer must give full details of all the financial implications of the 

amendments and qualifications in a covering letter attached to his tender. 
 
 ALTERNATIVES  

PROPOSED ALTERNA- 
DESCRIPTION OF ALTERNATIVE 

TIVE  
  

  

  

  

  

  

  

   
Notes: (1) Individual alternative items that do not justify an alternative tender, and an 

alternative offer for time for completion should be listed here. 
 

 In the case of a major alternative to any part of the work, a separate Bill of 
Quantities, programme, etc, and a detailed statement setting out the salient 
features of the proposed alternatives must accompany the tender.  
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Alternative tenders involving technical modifications to the design of the works and 
methods of construction shall be treated separately from the main tender offer. 
 

 

 DISCOUNTS  

 

ITEM ON WHICH DIS-
COUNT IS OFFERED 

 

 

DESCRIPTION OF DISCOUNT OFFERED  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Note: The Tenderer must give full details of the discounts offered in a covering letter 
attached to his tender, failing which, the offer will be prejudiced. 

 
 

 

SIGNATURE: ..............................................………….....…  DATE:  …………….....................  
(of person authorized to sign on behalf of the Tenderer)  
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T2.3.3 Insurance Cover to be effected by the Contractor 
 

The Contractor and his subcontractors shall, in terms of the Contract Data, effect the insur-
ances detailed in conditions of contract. The prescribed documents (or other satisfactory 
intention to provide cover) in respect of these insurances shall be attached hereto and shall 
include but not be limited to: 
 

 Insurance of Constructional Plant;  
 Insurance under provisions of the COID Act;  
 Common Law Liability Insurance for an amount not less than that stated in the Project 

Information Schedule;  
 Motor Vehicle Liability Insurance; and  
 Any additional insurances deemed necessary for items not insured in terms of the insur-

ance effected by the Employer. 

 

Should the Contractor, within the prescribed period, not submit the required documents, the 
Employer will be entitled to withhold payment certificates in terms of the contract until the 
Contractor has complied with these requirements.  
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T2.3.4 Addenda to the Tender Documents 
 

Copies of all Addenda to the tender documents which have been issued by the Employer will 
be inserted here by the Employer.  
 

 

Addendum No. 
Description   
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PART N 
BID SPECIFICATION 
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PART 1: AGREEMENT AND CONTRACT DATA 
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C1.2 CONTRACT DATA 
 

C1.2.1  PART 1: DATA PROVIDED BY THE EMPLOYER 

 

CONDITIONS OF CONTRACT 

 

The General Conditions of Contract for Construction Works Third Edition (2015), published by the 
South African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is applicable to 
this Contract and is obtainable from ww.saice.org.za. 
 

CONTRACT SPECIFIC DATA 

 

The following contract specific data are applicable to this Contract: 

GCC  
Information 

Clause 
 

   

1.1.1.13 The Defects Liability Period is 12 months from the date of completion on all new installations. 
  

 The time for achieving Practical Completion is 9 months , where Practical Completion shall 
 constitute the following to be fully completed:  

1.1.1.14 
All work allocated has been fully completed 

All commissioning and testing has been successfully completed  

 All Health and safety Requirements complied 
  

1. 1.1.15 
The name of the Employer is Greater Tzaneen Municipality 

Contact person is: Ms. HO Tshisevhe 
 

  
  

   

1..1.1.26 The Pricing Strategy is Re-measurement Contract.  
   

 The address of the Employer is:  

  
Physical 
 
Greater Tzaneen Municipality                       P.O. Box 24               Email: hulisani@tzaneen.gov.za           
1 Agatha Street                                             Tzaneen 
Civic Centre                                                   0850 
Tzaneen                                                         
0850                                                              Tel: (015) 307 8000 
                                                                                  Fax: (015) 307 8272 P 
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GCC  
Information 

Clause 
 

    

5.1.1 
The non-working days are Sundays   
Special non-working days are:   

and   

1. All Public Holidays in terms of the Public Holidays Act as amended. 
5.8.1 

2.  The year-end break as published by SAFCEC.  

  
 The documentation required before commencement with Works execution are: 

 Approved Health and Safety File (Clause 4.3) 

 Initial programme (Clause 5.6)   

 Guarantee from Bank or Insurance Company (Clause 6.2) 

5.3.1 Insurance of Construction Machinery Plant (Clause 8.6) 
 Insurance of Motor Vehicle Liability (Clause 8.6) 

 Insurance of the works (Clause 8.6)   

 Signed Notification to the Department of Labour 

 Construction Permit where applicable   

5.3.2 
The time to submit the Contract documentation required before commencement of the Works is 
14 days.   

   

5.13.1 The penalty for failing to complete the Works is 1% per day. 
    

    

5.16.3 The lantet liability period is 10 years.   
  

6.2.1 The liability of the guarantee shall be 10% of the tendered sum 
  

 The effect of changes in prices or law on the amounts due shall be adjusted on the following 
 basis:    

 a) No price adjustment over the first 12-month period of the Contract. 

6.8.2 
b) On the 12-month anniversary date of the signing of the agreement the rates shall be 
adjusted by twelve-month year on year CPI index ( as published in the monthly bulletin PO141.1  

 of statistics South Africa) ruling on the 12-month anniversary date of the signing of the 
 Agreement and fixed at this value for the following 12-month period. Subsequent 12-month 
 periods shall be dealt with on a similar basis.   

6.8.3 Price adjustments for variations in the costs of special materials are NOT allowed. 
  

6.10.1.5 
The percentage advance on materials not yet built into the Permanent Works is 80%. Proof of 
ownership and idemnity is required.   

   

6.10.3 The percentage retention on the amounts due to the Contractor is 10%. 
  

6.10.3 The limit of retention money is 10% of the contract price 
  

8.6.1.1.2 The value of plant and materials supplied by the Employer to be included in the insurance sum is 
 Nil    
  

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 
 insurance sum is R2 500 000.   

8.6.1.2 Following the introduction of legislation affecting the articles of the South African Special Risks 

 Insurance Association (SASRIA), insurance cover for loss or damage to the Works caused by 
 any event defined as a risk in terms of the insurance offered by SASRIA, will be provided under a 
 certificate issued by SASRIA.   

8.6.1.3 Public Liability Insurance which will provide indemnity against legal liability in the event of 
 accidental death of or injury to third party persons and/or loss or damage to third party property 
 arising directly from the execution of the Contract and occurring during the period of Insurance 
 with a limit of indemnity of R5million in respect of all claims arising from any one occurrence or 
 series of occurrences consequent on or attributable to one source or original cause.. 

10.5.3 The adjudication board shall consist of one member. 
  

10.7.1 The determination of disputes shall be by arbitration 
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C1.2.1.1 Variations to General Conditions of Contract 
Add the following Table:  
 

3.2.4 Employer for Health and Safety 

 

 

‘In terms of Clause 1.3.2, all parties to the Contract shall be subject to the relevant requirements 
of the Construction Regulations 2014 (as amended) of the Occupational Health and Safety Act, 
Act 85 of 1993 (as amended).’ 
Add the following at the end of the above new replacement Clause 3.2.4: 

 

‘Where the Employer is obliged to appoint an Employer for Health and Safety  
in terms of the Construction Regulations 2014 (as amended) of the Occupational Health and 
Safety Act (Act 85 of 1993 as amended), and where such Employer for Health and Safety has 
complied with the registration requirements of a Construction Health and Safety Agent as a 
specified category in terms of section 18 (1) (c) of the Project and Construction Management 
Professions Act (Act 48 of 2000),  
the applicable clauses of the latest edition of the “Standard Scope Of Services for Construction 
Health and Safety Agents  
Registered In Terms Of Section 18(1)(c) of the Project And Construction Management 
Professions Act (Act No. 48 Of 2000)”, including Clauses 
2.2.5 “STAGE 5 - CONSTRUCTION DOCUMENTATION AND MANAGEMENT”, and 
2.2.6 “STAGE 6 - PROJECT CLOSE – OUT”, and 
2.2.7 “ADDITIONAL RELATED SERVICES”, 
as published  
in “Registration Rules for Construction Health and Safety Agents in Terms of Section 18 (1) (c) of 
the Project and Construction Management Professions Act, 2000 (Act No. 48 of 2000)” by the 
South African Council for Construction and Project Management Professionals in terms of the 
Project and Construction Management Professions Act (Act 48 of 2000 as amended),  
shall also apply.’ 

 
 
5.3.3 Time to instruct commencement of the Works 

 

: 

 

The Contractor shall commence with carrying out the Works upon written instruction from the 
Employer to commence with the Works. 

 
 

6..10.4 Delivery, dissatisfaction with and payment of payment certificates  
Payment shall be made upon: 

The Contractor will provide a payment certificate with quantities to the Employer  
before or on the 20th of every month. 

After  the  payment  certificate  has  been  approved  by  Employer,  the  
Contractor must issue an Original Tax Invoice compliant with SARS requirements 
for Valid Tax Invoice. The date of the Original Tax Invoice must be date the  
Employer approved the Payment Certificate. The certificate will then be ready for 
handing in to the Employer.  

Payment will be made end of the following month. 
 

 

Payment shall be subject to the Contractor submitting an Original Tax Invoice compliant with 
SARS requirements for Valid Tax Invoice to the Employer for the amount due. Any 
dissatisfaction in respect of such payment certificate shall be dealt with in terms of Clause 10.2. 

 

6.10.5 Payment of Retention Money    
 
In the third line, delete the word “when” and replace with “within 35 days 
after” In the sixth line, delete “14 days” and replace with “35 days”  
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 “Payment shall be subject to the Contractor submitting an Original Tax Invoice compliant with 
SARS requirements for Valid Tax Invoice to the Employer for the amount due.” 

 
6.11 Delete Clause 6.11. General items will not be adjusted should there be a decrease or increase of 

scope. 
 

7.8.2 Cost of making good of defects  
Amend Clause 7.8.2.1 as follows: 

 

In the first line, correct the spelling of ‘therefore’.  
8.3.1 Excepted risks  

Amend Clause 8.3.1.11 as follows: 
 

In the second line, delete the words ‘Employer or any of their’ and substitute with ‘or any of its’. 
 

8.4.1.1 Add to the end of Clause 8.4.1.1 the following text: 

 

“hereby indemnifies the Employer against any liability in respect of damage or physical loss of 
property of any person or injury or death of any person due to non-compliance with the 
Occupational Health and Safety Act (Act 85 of 1993), ”  

 
 
 

 

C1.2.1.2 Additions to General Conditions of Contract 
Add the following Table: 

 

 1.1 Definitions 

   

 1.1.1.34 “Client”, as used in the Occupational Health and Safety Act and its Construction Regulations, 
  means Employer. 

 1.1.1.35 “Principal  Contractor”,  as  used  in  the  Occupational  Health  and  Safety Act  -  Construction 
  Regulations, means Contractor. 

 C1.2.1.2.1 Penalties 
  In addition to GCC 2015 clause 5.13, during the Contract Period should the Contractor: 

  a) Penalties irreversible 
  The  Contractor  shall  note  that  all  penalties  once  imposed  shall  be  non-recoverable  or 
  reversible, even if the default is remedied. 

 C1.1.1.2.2 Source of instructions 

  The Contractor shall neither seek nor accept instructions from any authority external to the 
  Employer or their authorized representatives in connection with the performance of his 
  services under this Contract. 

 C1.2.1.2.3 Officials not to benefit 
  The Contractor warrants that no official of the Employer has been or shall be admitted by the 
  Contractor to any direct or indirect benefit arising from this Contract or the award thereof. The 
  Contractor agrees that breach of this provision is a breach of the Contract. 

 C1.2.1.2.4 Prevention of corruption 
  The Employer shall be entitled to cancel the Contract and to recover from the Contractor the 
  amount of any loss resulting from such cancellation, if the Contractor has offered or given any 
  person any gift or consideration of any kind as an inducement or reward for doing or intending 
  to do any action in relation to the obtaining or the execution of the Contract or any other 
  contract with the Employer or for showing or intending to show favor or disfavor to any person 
  in relation to the Contract or any other contract with the Employer, if the like acts shall have 
  been done by any persons employed by him or acting on his behalf whether with or without the 
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knowledge of the Contractor in relation to this or any other Contract with the Employer.  
C1.2.1.2.5 Confidential nature of documents  

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, 
documents and all other data compiled by or received by the Contractor under the Contract 
shall be the property of the Employer, shall be treated as confidential and shall be delivered 
only to the Employer or his duly authorized representative on completion of the Works; their 
contents shall not be made known by the Contractor to any person other than the personnel of 
the Contractor performing services under this Contract without the prior written consent of the 
Employer.  

C1.2.1.2.6 Returns of labour, plant, equipment and material  
The Contractor shall provide a return in detail in the form and at such intervals as the Employer 
or his duly authorized representative may prescribe showing the supervisory staff and the 
numbers of the several classes of labour from time to time employed by the Contractor on the 
Site and such information respecting constructional plant, equipment and material as the 
Employer or his duly authorized representative may require.  

C1.2.1.2.7 Date falling on public holiday or weekend  
Where under the terms of the Contract any act is to be done or any period is to expire upon a 
certain day and that day or that period fall on a day of rest or recognized holiday or weekend, 
the Contract shall have effect as if the act were to be done or the period to expire upon the 
working day following such day.  

C1.2.1.2.8 Ambiguities and inconsistencies  
The Employer or the Contractor shall notify the other as soon as either becomes aware of an 
ambiguity or inconsistency in or between the documents, which are part of this Contract. 
Governed by the spirit and intention of the Contract, the Employer shall give a binding 
instruction resolving the ambiguity or inconsistency.  

C1.2.1.2.9 False claims by the Contractor  
 Failure, by the Contractor, to demonstrate or present any feature declared during the 
procurement stage shall constitute grounds for Contract termination or the market related 
equivalent price discount, if no market related value is available, the Employer shall give a final 
ruling on the amount. This shall be at the discretion of the Employer based on the implication of 
such omission. Should the Contractor refuse to accept the Employer’s price, the Contract shall 
be terminated.  
 Any false claims by the Contractor or his staff (with or without his knowledge), based 
on Works to be performed or completed per site stage shall constitute grounds for Contract 
termination and result in blacklisting on the Employer’s database.  
The Contractor shall note that any of the above shall constitute non-performance on the part of 
the Contractor, further resulting in him forfeiting his full Contract Guarantee.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
 

85 
 

C1.2.2  PART 2: DATA PROVIDED BY THE CONTRACTOR   
     

GCC Clause  Information   
   

 The name of the Contractor is …………………………………………………………  

Clause 1.1.1.9 
……………………………………………………………………………………………... 

 
  

    

 The address of the Contractor is:   

   Physical Postal Tel: …………………  

 ………………….. …………………..   

 ………………….. ………………….. Fax: ………………….  

 ………………….. …………………..   

Clause 1.2.1.2 ………………….. …………………..   
   

 ………………….. ………………….. Email: .………………………..  

 ………………….. ………………….. ……………………..…………..  

 ………………….. ………………….. ………………………………….  
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C2 PRICING DATA 
 

C2.1 PRICING INSTRUCTIONS 
 

C2.1.1 GENERAL PREAMBLE TO THE BILL OF QUANTITIES 
 

 

 Measurement and payment shall be in accordance with the relevant provisions of the COLTO 
Standard Specification for Road and Bridge Works for State Authorities (1998 edition) as amended in 
the Scope of Works. 

 

 It will be assumed that prices included in the bills of quantities are based on Acts, Ordinances, 
Regulations, By-laws, International Standards and National Standards that were published 28 days 
before the closing date for tenders. (Refer to www.stanza.org,za or www.iso.org for information 
standards). 

 
 Where the Scope of Work requires detailed drawings and designs or other information to be provided, 

all costs associated therewith are deemed to have been provided for and included in the unit rates 
and sum amount tendered such items. 

 
 An item against which no price is entered will be considered to be covered by the other prices or rates 

in the Pricing Schedule. A single lump sum will apply should a number of items be grouped together 
for pricing purposes. 

 
 Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance 

is made for waste. 
 
 The quantities set out in the Bill of Quantities are the estimated quantities of the Contract Works, but 

the Contractor shall be required to undertake whatever quantities may be directed by the Engineer 
from time to time. The Contract Price for the completed Works shall be computed from the actual 
quantities of work done, valued at the relevant unit rates and/or prices. 

 

 

 Reasonable compensation will be received where no pay item appears in the Pricing Schedule in 
respect of work required in terms of the Contract and which is not covered in any other pay item. 

 
 The rates and/or prices to be inserted in the Bill of Quantities are to be the full inclusive prices for the 

work described under the several items. Such rates and/or prices shall cover all costs and expenses 
that may be required in and for the execution of the work described, and shall cover the cost of all 
general risks, liabilities, and obligations set forth or implied in the documents, as well as overhead 
charges and profit. Reasonable charges shall be inserted as these shall be used as a basis for 
assessment of payment for additional work that may have to be carried out. 

 
 A price or rate is to be entered against each item in the Bill of Quantities, whether the quantities are 

stated or not. An item against which no price is entered will be considered to be covered by the other 
prices or rates in the Schedule. 

 

 

 The short descriptions of the items of payment given in the Pricing Schedule are only for the purposes 
of identifying the items. More details regarding the extent of the work entailed under each item appear 
in the Scope of Work 

 
 The units of measurement described in the Bill of Quantities are metric units. Alternatives used are as 

follows : 
 

mm = millimetre h = hour 
m = metre kg = kilogram 
km = kilometre t = ton (1000kg) 

m2 
= square metre No. = number 

 

 

http://www.stanza.org,za/
http://www.iso.org/
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 For the purpose of this Bill of Quantities, where applicable, the following words shall have the  

  
 meanings hereby assigned to them: 
 

Unit : The unit of measurement for each item of work as defined in the COLTO Standard 

Specification for Road and Bridge Works for State Authorities (1998 edition). 

 
Quantity 

 

: The number of units of work for each item. 
 

Rate 

 
: The agreed payment per unit of measurement. 

 
Amount 

 
: The product of the quantity and the agreed rate for an item. 

 

Lump sum 
 

: An agreed amount for an item, the extent of which is described in the Bills 
of but the quantity of work of which is not measured in any units. 

 
Quantities 

 

 Arithmetical errors in the Bill of Quantities shall be corrected in accordance with Clause F3.9 of the 
Conditions of Tender. Should there be any discrepancy between rates and/or prices written in the 
Assessment Schedule and the Bill of Quantities, the latter shall govern. 

 
 The Bill of Quantities shall be completed by hand in BLACK PEN INK. 
 

 

 The item numbers appearing in the Pricing Schedule refer to the corresponding item numbers in the 
COLTO Standard Specification for Road and Bridge Works for State Authorities (1998 edition)  

 
 

C2.1.2  Special payment conditions 
 

This clause shall be read in conjunction with the ‘Penalties’ clause(s). Where the penalty clause 
shall always receive precedence over this clause, should it be found that duplicative financial 
corrective measures exists. 

 

C2.1.2.1 Provided previously  
 

The Contractor shall not re-execute works under this Contract where he has successfully 
executed works for the Employer under a previous contract(s) that comply with the 
requirements of this Contract. However, where applicable the Contractor shall: 

 clearly state this in his qualifications; and still provide the associated rates and prices in 
the schedule in the associated line item,    but not calculate an associated amount. 

 

The Employer shall at his sole discretion decide to re-execute such works. 

 

C2.1.2.2 Materials and equipment 
  

The Employer shall not provide any works material and equipment, as this shall be 
provided by the Contractor and deemed to have been included in his provided activity 
rates or prices. 

 

C2.1.2.3 Confined space 

  
The Contractor shall note that work activities shall be executed within confined spaces 
and it shall be deemed that allowance has been made in all activity pricing.  

 

 

m2 pass = square metre pass sum = lump sum 
ha = hectare MN = meganewton 

m3 = cubic metre MN.m = meganewtom-metre 
m3km = cubic metre-kilometre P Csum= Prime Cost sum 
l = litre Prov sum= Provisional sum 
kl = kilolitre % = percent 
MPa = megapascal kW = kilowatt 
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C2.1.2.4 Contract Price Adjustment 
 

 

The effect of changes in prices or law on the amounts due shall be adjusted on the following 
basis: 

No price adjustment over the first 12-month period of the Contract.  
 On the 12-month anniversary date of the signing of the agreement the rates shall 

be adjusted by twelve-month year on year CPI index ( as published in the monthly 
bulletin PO141.1 of statistics South Africa) ruling on the 12-month anniversary 
date of the signing of the . 

 

C2.1.2.5 Preliminary and General 
 

Preliminary and General items shall be limited to a maximum of twenty five percent (20%) of 
the total Contract Value. 

 

C2.1.2.6 Contractor Appointment 

 

Contractors will only be appointed for value of work in their CIDB grading category only. 

 

C2.1.2.7 Rates Negotiation 

 

Rates will be negotiated with the short-listed Tenderers.  
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C2.2 BILL OF QUANTITIES 
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CONTRACT No. GTM/SCM/03/2021

REHABILITATION OF STREETS IN TZANEEN (BOUNDARY AND BILL MARITZ)

SCHEDULE A: ROAD CONSTRUCTION SECTION 1200

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1200 GENERAL REQUIREMENT AND PROVISIONS

B12.01 Provision for a Community Liason Officer:

(a) Community Liason Officer Prov Sum 1 19 500,00 19 500,00

(b) Contractors's handling costs, profits and all

other charges in respect of subitem % 19 500

B12.01 (a)

B12.02 Remuneration of Student Training:

(a) Student training Prov Sum 1 15 000,00 15 000,00

(b) Contractors's handling costs, profits and all

other charges in respect of subitem % 15 000

B12.02 (a)

B12.03 Community Participation

(a) Costs of community participation and PLC 

support Prov Sum 1 5 000,00 5 000,00

(b) Contractors's handling costs, profits and all

other charges in respect of subitem

B12.03 (a) % 5 000

B12.04 Excavation

(a) 0-2m

(i) Soft material m³ 26,00

(ii) Hard material m³ 6,00

B12.05 Backfilling

(a) Using the excavated material m³ 20,80

(b) Using imported selected fill m³ 4,80

B12.06

(a) Utility services

(i) Prov Sum 1 60 000,00 60 000,00

(ii) % 60 000

1200 TOTAL CARRIED FORWARD TO SUMMARY R

Excavating material within the following depth ranges below ground 

level for exposing of/or searching for services

Protection,removal, realignment and replacement of services as 

ordered by the Employer

The removal, protection and replacement of services.

Handling cost and profit in respect of item B12.07(I)
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CONTRACT No. GTM/SCM/03/2021

REHABILITATION OF STREETS IN TZANEEN (BOUNDARY AND BILL MARITZ)

SCHEDULE A: ROAD CONSTRUCTION SECTION 1300

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1300 CONTRACTOR'S ESTABLISHMENT ON SITE

AND GENERAL OBLIGATIONS

B13.01 Contractor's general obligations

(a Fixed obligations L/Sum 1

(b) Value-related obligations L/Sum 1

(c ) Time-related obligations Months 3

NOTE: The combined total tendered for subitems (a),

(b) and (c ) should not exceed 15% of the tender sum

(excluding the contingent sum, CPA and VAT). Refer

to form H ' CONTRACTOR'S ESTABLISHMENT ON

SITE)

 1300 TOTAL CARRIED FORWARD TO SUMMARY R

(NB- Project implemented as a multi-year project, and Contractors rates 

should accommodate the re-establishment and de-establishment
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CONTRACT No. GTM/SCM/03/2021

REHABILITATION OF STREETS IN TZANEEN (BOUNDARY AND BILL MARITZ)

SCHEDULE A: ROAD CONSTRUCTION SECTION 1500

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1500 ACCOMMODATION OF TRAFFIC

15,01

km 1,5

B15.03

(a)   Flag persons man-day 480

(b)   Portable STOP and GO-RY signs No. 4

(e)   Road signs, R- and TR- series;(1200mm dia.) No. 10

(f)    Road signs, TW- series, 1500 mm No. 5

(g)   Road signs, STW-, DTG-, TGS- and TG-series

      excluding delineators and barricades

(i)  1600mm x 1200mm m
2

8

(ii)  2400mm x 1800mm m
2

10

(h)   Delineators DTG50J, size 800 mm x 200 mm:

      (i)  Single 3 No. 40

      (ii)  Mounted back to back No. 30

(i)   Movable barricade/road sign combination, size No. 2

      1800 x 300 and 900 dia.

No. 30

(m) Two-way communication devices No. 2

No 4

B15.04 L/Sum 1

 1500 TOTAL CARRIED FORWARD TO SUMMARY R

deviation

Accommodation of traffic and maintaining temporary

 Relocation of traffic-control facility 

(n) Provision of high visibility safety jackects and safety

      hats

(j) Traffic cones (750mm high)

Temporary traffic control facilities
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CONTRACT No. GTM/SCM/03/2021

REHABILITATION OF STREETS IN TZANEEN (BOUNDARY AND BILL MARITZ)

SECTION 1600

SCHEDULE A: ROAD CONSTRUCTION

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1600 OVERHAUL

16,01 m3-km 500,0

1600 TOTAL CARRIED FORWARD TO SUMMARY R

Overhaul of material hauled in excess of a free-haul distance of 

0,5km. 
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CONTRACT No. GTM/SCM/03/2021

REHABILITATION OF STREETS IN TZANEEN (BOUNDARY AND BILL MARITZ)

SECTION 1700

SCHEDULE A: ROAD CONSTRUCTION

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1700 CLEARING AND GRUBBING

B17.01 Clearing and grubbing

ha 0,2

(b) Existing fill embankments with slopes steeper

      than 1:4 ha Rate only Rate only

17,02 Removal and grubbing of large trees and 

tree stumps:

No 2

No 1

17,04 Clearing and grubbing at inlets and outlets of

m³ 60

17,05

m³ 20

m³ 9

m³ 32

m³ 17

17,06 sum 1

1700 TOTAL CARRIED FORWARD TO SUMMARY R

(a) Normal Areas

      (i) Within the road reserve

 (b) Box culverts exceeding 600mm internal    

       vertical dimension 

Site Establishment & Destablishment of the Mechanical Vaccum 

Equipment.

Clearing out of hydraulic structures (Mechanical Vaccum):

 (a) Pipes and Armco with an internal diameter up to and 

       including 750 mm internal dia 

       vertical dimension 

       than 750 mm internal dia 

 (c) Box culverts up to and including 600mm internal   

 (b) Pipes and Armco with an internal diameter greater  

hydraulic structures

(b) Girth exceeding 2 m up to and including 3 m

(a) Girth exceeding 1 m up to and including 2 m
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CONTRACT No. GTM/SCM/03/2021

REHABILITATION OF STREETS IN TZANEEN (BOUNDARY AND BILL MARITZ)

SCHEDULE A: ROAD CONSTRUCTION SECTION 1800

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1800 DAYWORKS

B18.01 Labourers:

(i) Unskilled labour hr Rate Only Rate Only

(ii) Semi-skilled labour hr Rate Only Rate Only

(iii ) Skilled labour hr Rate Only Rate Only

B18.02 Foreman hr Rate Only Rate Only

B18.03 Plant

(a) Tipper trucks

(i) 3 - 5 ton hr Rate Only Rate Only

(ii) 5,1 - 10 ton hr Rate Only Rate Only

B18.04 Loader (0,5m3 bucket) hr Rate Only Rate Only

B18.05 Grader (CAT 14G or similar) hr Rate Only Rate Only

B18.06 LDV hr Rate Only Rate Only

B18.07 Compaction Rollers:

(i) Vibrator roller (as per 33.04 (b)(i) hr Rate Only Rate Only

3

(ii) Tamping roller hr Rate Only Rate Only

(iii) Grid roller hr Rate Only Rate Only

B18.08 Hand controlled compactors:

(i) Pedestrian roller (Bomag BW90) hr Rate Only Rate Only

(ii) Vibratory plate hr Rate Only Rate Only

(iii) Rammers hr Rate Only Rate Only

B18.09 Water truck (min 10000l) hr Rate Only Rate Only

B18.10 Dozer (D7 or similar) hr Rate Only Rate Only

1800 TOTAL CARRIED FORWARD TO SUMMARY R
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CONTRACT No. GTM/SCM/03/2021

REHABILITATION OF STREETS IN TZANEEN (BOUNDARY AND BILL MARITZ)

SCHEDULE A: ROAD CONSTRUCTION SECTION 2300

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

2300 CONCRETE KERBING, CONCRETE CHANNELLING,

CHUTES AND DOWNPIPES, AND CONCRETE

LINING FOR OPEN DRAINS

23.01 Concrete kerbing:

(a)     Prefabricated mountable kerb, SABS 927 fig 8C

        (Class 25/19 concrete):   m 500

(b)   Cast insitu concrete beam

(i)    Edgebeam 200 x 300 deep   m 50

23.02 Concrete kerbing-channeling combina-

tion:

(b)     Prefabricated concrete kerb SABS 927 fig. 8C

         with in-situ apron 25/19 as follows:

(i)     Apron 300 wide sloping and 150mm thick m 50

23,03 Concrete chutes:

(a)     Prefabricated concrete chutes m 30

23.05 Inlet, outlet, transition and

similar structures 

(a)     Open chutes (Class 25/19 concrete):

(i)     Chute inlets  No. 4

(ii)   Chute outlets  No. 4

23.07 Trimming of excavations for concrete-

lined open drains:

(a)     In soft material m2 75

(b)     In hard material m2 15

23.08 Concrete lining for open drains:

(a)     Cast in situ concrete lining 

        (Class 25/19 concrete):

(i)     Side drains, with mesh ref 193 m3 75

(b)     Class U2 surface finish to cast in situ concrete:

(i)     Side drains m2 500

2300 TOTAL CARRIED FORWARD R
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CONTRACT No. GTM/SCM/03/2021

REHABILITATION OF STREETS IN TZANEEN (BOUNDARY AND BILL MARITZ)

SECTION 2300

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

Brought Forward R

23.09 Formwork to cast in situ concrete lining for open

drains (Class F2 surface finish)

(c)     To ends of slabs and top m2 90

23.10 Sealed joints in concrete linings of open drains

(a) 10mm Flexcell every 2m m 250

23,13 Polyethylene sheeting (0.15 mm thick) for concrete

lined open drains m2 37,5

PSA Demolish and Remove broken Kerbs as indicated m 500

by the Engineer (Unreinforced) inclusive of disposal

22.12 Removing existing concrete:

(a) Plain Concrete m3 75

(b) Reinforced Concrete m3 6

2300 TOTAL  CARRIED FORWARD TO SUMMARY R
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CONTRACT No. GTM/SCM/03/2021

REHABILITATION OF STREETS IN TZANEEN (BOUNDARY AND BILL MARITZ)

SCHEDULE A: ROAD CONSTRUCTION SECTION 3500

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

3500 STABILIZATION

35.01

m³ 263

35.02

t 33

35.04 kl 30

3900 TOTAL CARRIED FORWARD R

Chemical stabilization extra over unstabilized compacted

layer

(a) 150mm Base

Chemical stabilizing agent:

(a) Ordinary portland cement CEM 42.5

Provision and application of water for curing 
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CONTRACT No. GTM/SCM/03/2021

REHABILITATION OF STREETS IN TZANEEN (BOUNDARY AND BILL MARITZ)

SCHEDULE A: ROAD CONSTRUCTION SECTION 3600

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

3600 CRUSH-STONE BASE

36,01 Crushed-stone base:

(e) Constructed from type G3 natural material 

obtained from commercial sources (37,5mm nominal

maximum size) and compacted to:

(i) 98% of modified AASHTO density ( 150mm Layer

thickness) m3 105,0

36,05 In situ reconstructed uncemented crushed-stone base:

c) G3 material, compacted to 98% of modified AASHTO m3 263

density ( 150mm Layer thickness)

36,06 Extra over item 36,05 for temporarily blading the material m3 210

to windrow

36,07 Crusher fines or sand for improving the grading of 

recovered crushed stone:

(b) Material from commercial sources m3 26

36,08 Extra over item 36,05 for using added crushed-stone material:

(b) Material from commercial sources

(i) G3 material m3 26

36,10 Extra over payment for placing and compacting or for

in situ reconstruction of crushed-stone base in restricted

areas:

(b) Extra over item 36,05 for in situ reconstructing m3 75

uncemented crushed-stone base

3600 TOTAL CARRIED FORWARD TO SUMMARY R
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CONTRACT No. GTM/SCM/03/2021

REHABILITATION OF STREETS IN TZANEEN (BOUNDARY AND BILL MARITZ)

SCHEDULE A: ROAD CONSTRUCTION SECTION 3800

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

3800 BREAKING UP EXISITING PAVEMENT LAYERS

38.01

m² 2 170

38,04

m³ 326

3800 TOTAL CARRIED FORWARD R

Excavating and spoiling material from an exisiting  pavement 

and/or the underlying fill

Excavating and removing existing bitumous materials 

ii) Exceeding 30mm but not exceeding 60mm

a) Non-cemented materials

a) Material intended for recycling with the average depth of excvation
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CONTRACT No. GTM/SCM/03/2021

REHABILITATION OF STREETS IN TZANEEN (BOUNDARY AND BILL MARITZ)

SCHEDULE A: ROAD CONSTRUCTION SECTION 3900

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

3900 PATCHING AND REPAIRING EDGE BREAKS

B39.02

(c) Bituminous surfacing (30mm -60mm) m³ 100

m³ 203

39,03

m³ 81

m³ 122

m³ Rate Only Rate Only

m2 850

m2 650

m2 Rate Only Rate Only

39,04 m2 1 500

39,05 Cutting back of the edges of the existing surfacing

m 200

3900 TOTAL CARRIED FORWARD R

Excavating in existing pavements for patching in:

Compacting the floor of excavation for patching

   (i) Not exceeding 5 m2 

   (ii) Exceeding 5 m2 but not exceeding 100 m2 

   (iii) Exceeding 100 m2 

      a patch with a surface area:

   (ii) Exceeding 5 m2 but not exceeding 100 m2 

   (iii) Exceeding 100 m2 

(c) Asphalt surfacing material (continously graded

(d) Gravel pavement layers

     course grade, 30 mm thick) for patching

for the repairing of edge breaks

     (G5 material with 2.5% cement stabilizing agent)

      for patching a patch with a surface area:

   (i) Not exceeding 5 m2 

Backfilling of excavation for patching with:

(a) Chemically stabilized pavement material
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CONTRACT No. GTM/SCM/03/2021

REHABILITATION OF STREETS IN TZANEEN (BOUNDARY AND BILL MARITZ)

SCHEDULE A: ROAD CONSTRUCTION SECTION 4100

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

4100 PRIME COAT

41,01 Prime coat:

(c)     MC-30 cut-back bitumen l 3 120

4100 TOTAL CARRIED FORWARD TO SUMMARY R
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CONTRACT No. GTM/SCM/03/2021
REHABILITATION OF STREETS IN TZANEEN (BOUNDARY AND BILL MARITZ)

SCHEDULE A: ROAD CONSTRUCTION SECTION 4200

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

4200 ASPHALT BASE AND SURFACING

42,02 Asphalt surfacing ( 20mm - 40mm thick, 60/70 penetration grade

bitumen)

(a) - (i) 20mm Continously graded medium grade asphalt  m2 8 400

        (ii) 30mm Continously graded medium grade asphalt  m2 1 750

42,04 Tack coat 30% stable grade emulsion l 8 628

42,05 Binder variations t 0,8

42.11 Asphalt layer constructed for rehabilitation 

purposes in accordance with the provisions

of subsubclauses 4213(f)(ii) or 4213(f)(iii):

(a) Base constructed with new asphalt (25mm 

madium grade )

(i) Continuously graded t Rate Only Rate Only

(ii) Semi-gap-graded t Rate Only Rate Only

(b) Surfacing or overlay constructed with

new asphalt  25mm thick, 60/70 penetration 

grade bitumen):

3 (i) Continuously graded t Rate Only Rate Only

(ii) Semi-gap-graded t Rate Only Rate Only

(c) Base constructed with recycled asphalt t Rate Only Rate Only

(d) Surfacing or overlay constructed with

recycled asphalt t Rate Only Rate Only

42.12 Extra over items 42.01, 42.02, 42.10 and 42.11

for placing small quantities of asphalt of less 

than 10 tons specially produced as specified

in subclause 4206(d) t Rate Only Rate Only

42,13 Placing and compacting asphalt in restricted areas:

(a) Extra over items 42.02  m2 30

42,14 Extra over item 42.04 for applying tack coat in

restricted areas: l 36

4200 TOTAL CARRIED FORWARD TO SUMMARY R
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CONTRACT No. GTM/SCM/03/2021

REHABILITATION OF STREETS IN TZANEEN (BOUNDARY AND BILL MARITZ)

SCHEDULE A: ROAD CONSTRUCTION SECTION 5600

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

5600 ROAD SIGNS

B56.01 Road sign boards with painted or coloured 

semi-matt background.  Symbols, lettering 

and borders in semi-matt black or Class I 

retro-reflective material, where the sign

board is constructed from:

(c) Prepainted galvanized steel plate

(chromadek 1,6mm thick or approved equivalent):

(i) Area not exceeding 2 m² m² 8

56,02 Extra over B56.01 for using:

(a)     Background of retro-reflective

        material:

(iii)   Class I m² 8

(b)     Lettering, symbols, numbers, arrows, emblems

         and borders of retro-flective material:

(ii)     Class III m² 9

56,03 Road sign supports (overhead road sign structures excluded)

(a)     Steel tubing (wall thickness 3mm)

(i)     75mm t 0,5

(b)    Timber 150mm 3 m Rate Only Rate Only

56.05 Excavation and backfilling for road

sign supports (not applicable to kilometre posts) m3 Rate Only Rate Only

56.06 Extra over item 56.05 for cement-

treated soil backfill m3 12

56,07 Extra over item 56.05 for rock excavation m3 4

56,08 Dismatling, storing and re-erecting road sign with

a surface area of:

(a) Up to 2m2 No 4

B56.10

No 6

5600 TOTAL CARRIED TO SUMMARY R

Hazard plates (150mm x 600mm)

(a)  Type A at stormwater culverts
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CONTRACT No. GTM/SCM/03/2021

REHABILITATION OF STREETS IN TZANEEN (BOUNDARY AND BILL MARITZ)

SCHEDULE A: ROAD CONSTRUCTION SECTION 5700

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

5700 ROAD MARKINGS

57,01 Road marking paint:

(g) Kerb marking (any colour) m² 24,00

57.02 Retro-reflective road-marking paint:

(a)    White lines (broken or unbroken):

(i)     100 mm wide km 1,5

(ii) 300 mm wide km 2,5 Rate Only

(b)   Yellow lines (broken or unbroken)

(i)    100 mm wide km 3

(d)    White lettering and symbols m² 113

(f) Transverse lines, painted islands and arrestor

bed marking (any colour) m² 49

57,04 Variations in rate of application:

(a)     White paint litre Rate Only Rate Only

(b)     Yellow paint litre Rate Only Rate Only

(d) Retro-reflective beads kg Rate Only Rate Only

57.06 Setting out and premarking the lines

(excluding traffic-island markings,

lettering and symbols) km 4,00

57,10 Referencing of road marking

(a) Lane marking km 2,00

(b) Traffic islands m² 30,00

5700 TOTAL CARRIED FORWARD TO SUMMARY R
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CONTRACT No. GTM/SCM/03/2021

REHABILITATION OF STREETS IN TZANEEN (BOUNDARY AND BILL MARITZ)

SCHEDULE A: ROAD CONSTRUCTION SECTION 5900

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

5900 FINISHING THE ROAD AND ROAD RESERVE

AND TREATING OLD ROADS

59.01 Finishing the road and road reserve:

km 1,50

 5900 TOTAL CARRIED FORWARD TO SUMMARY R

(b) Single-carriageway road
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CONTRACT No. GTM/SCM/03/2021

REHABILITATION OF STREETS IN TZANEEN (BOUNDARY AND BILL MARITZ)

SCHEDULE A: ROAD CONSTRUCTION SECTION 7300

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

7300 CONCRETE BLOCK PAVING FOR ROADS

73.01

m² 1100

73.02

m² 30,00

7300 TOTAL CARRIED FORWARD TO SUMMARY R

Construction of concrete block paving (Grey 40mm SA-type paving 

block)

Cast in situ concrete edge and intermediate beam (150mm x 200mm 

25mpa)
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CONTRACT No. GTM/SCM/03/2021

REHABILITATION OF STREETS IN TZANEEN (BOUNDARY AND BILL MARITZ)

SCHEDULE A: ROAD CONSTRUCTION SECTION 8100

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

8100 TESTING MATERIALS AND WORKMANSHIP

B81.04

PC Sum 1,00 50000,00 R 50 000,00

% R 50 000,00

 8100 TOTAL CARRIED FORWARD TO SUMMARY R

(b) Contractor's handling costs, profit and all the 

the Employer

other charges in respect of sub-item B81.02 (a)

Additional tests required by the Employer

(a) Prime Cost sum for additional tests required by
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GREATER TZANEEN MUNICIPALITY

CONTRACT No. GTM/SCM/03/2021

FOR

REHABILITATION OF STREETS IN TZANEEN (BOUNDARY AND BILL MARITZ)

ITEM DESCRIPTION AMOUNT

1200 GENERAL REQUIREMENTS AND PROVISIONS R

1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL R

1500 ACCOMMODATION OF TRAFFIC R

1600 OVERHAUL R

1700 CLEARING AND GRUBBING R

1800 DAYWORKS R

2300 CONCRETE KERBING, CONCRETE, CHANNELING, OPEN CHUTES R

3500 STABILIZATION R

3600 CRUSH-STONE BASE R

3800 BREAKING UP EXISTING PAVEMENT LAYERS R

3900 PATCHING AND REPAIRING EDGE BREAK R

4100 PRIME COAT R

4200 ASPHALT BASE AND SURFACING R

5600 ROAD SIGNS R

5700 ROAD MARKINGS R

5900 FINISHING THE ROAD AND ROAD RESERVE R

7300 CONCRETE BLOCK PAVING FOR ROADS R

8100 TESTING MATERIALS AND WORKMANSHIP R

ADD 10% FOR CONTINGENCIES R

SUB TOTAL R

ADD : 15% VAT R

TENDER (CONTRACT) PRICE CARRIED TO FORM OF ACCEPTANCE R

SUMMARY OF SCHEDULE A: ROAD CONSTRUCTION
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PART C3 SCOPE OF WORKS 
   

  DESCRIPTION 
   

C3.1  DESCRIPTION OF THE WORKS 
   

C3.1.1  Employer’s Objectives 
   

C3.1.2  Overview of the Works 
   

C3.1.3  Extent of the Works 
   

C3.1.4  Temporary Works 
   

C3.1.4  Construction Program and Method 
   

C3.1.5  Location of the Works 
   

C3.1.6  Accommodation of Traffic 
   

C3.2  ENGINEERING 
   

C3.2.1  Design 
   

C3.2.2  Employer’s Design 
   

C3.2.3  Contractor’s Design 
   

C3.2.4  Drawings 
   

C3.2.5  Design Procedure 
   

C3.3  PROCUREMENT 
   

C3.3.1  Preferential Procurement 
   

C3.3.2  Subcontracting 
   

C3.4  CONSTRUCTION 
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C3.4.2  Site Establishment 
   

C3.4.3  Plant and Materials 
   

C3.4.4  Construction Equipment 
   

C3.4.5  Existing Services 
   

  
Specification and Particular Specifications   

   

C3.5  MANAGEMENT 
   

C3.5.1  Management of the Works 
   

C3.6  HEALTH AND SAFETY 
   

C3.6.1  Health and Safety Requirements 
   

C3.6.2  Protection of the Public 
   

C3.6.3  Barricades and Lighting 
   

C3.6.4  Vehicle and People Traffic Control 
   

C3.6.5  Measures Against Disease and Epidemics 
   

C3.6.6  Aids Awareness 
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STATUS 

 

In the event of any discrepancy between the Scope of Works and a part or parts of the 
SANS 1200 Standard Specifications, the Bill of Quantities or the Drawings, the Project 
Specification shall take precedence and prevail in the Contract. 
 

C3.1 DESCRIPTION OF THE WORKS 
 

C3.1.1 Employer’s Objectives 
 

The Employer’s objectives is to refurbish the existing road to asphalt surfacing and 
improve the existing stormwater infrastructure. 

 

The project must provide employment opportunities to the many unemployed people 
in the communities. 

 

C3.1.2 Overview of the Works 
 

The scope of work entails the rehabilitation of the existing road to asphalt surfacing 
with a reinstatement on paved pedestrian walkway, reconstruction of drainage 
structures and improvement on the geometric design for proper drainage system. 

 

C3.1.3 Extent of the Works. 
 

The scope of works for the project includes the following: 
 

 Establishment of the Contractor’s camp and plant on site and the 
removal of all site establishment on the completion of the Contract.  

 Traffic accommodation for the duration of the works.  
 Base correction and reconstruction  
 Patchwork.  
 Construction of sidewalks. 

 Rehabilitation and upgrading of drainage structures. 

 Replacement of broken kerbs  
 Construction of asphalted surfacing from commercial source.    
 Completion of ancillary works: Road marking, Road signs; and  

 Any other repair works as per GTM instruction.  
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C3.1.4 Temporary works 

 

The following items shall generally form the majority of temporary works required 
under this Contract, however shall not be limited to such, and might be expanded 
or changed by the Employer should circumstances on site validate such 
decisions. These works will be as follows: 

 

 Clearing site and surroundings to create accessible working areas as 
required;  

 Provide Contractor’s Camp site and Contractor’s site office;  
 Provide site and administrative personnel, including security staff etc 

as required;  
 Setting out of the works by the contractor;  
 Monitor and report levels as construction progresses;  
 Manage all site staff, CLO and local labourers, plant, equipment and 

materials etc  
 Manage all required quality control procedures as specified and as 

instructed by Employer;  
 Provide all personnel, equipment, clothing, accessories etc. in order to 

adhere to the OHS Act;  
 Attend official Site Meetings scheduled and chaired by the Employer, 

and managed sufficient additional meetings on site with all personnel 
and CLO to ensure compliance with the OHS Act and to ensure 
progress on site according to the accepted Construction programme  

 The temporary works include the construction and maintenance of 
temporary access roads along the road upgrade sections  

 The protection of excavations by means of shoring as per COLTO will 
be a requirement. All dewatering of trenches is considered temporary 
works for which the Contractor must make sufficient allowance in his 
site establishment and excavations rates. 

 

The description of the Works is not necessarily complete and shall not limit the work 
to be carried out by the Contractor under this Contract. All works are envisaged to 
be constructed by labour-based techniques wherever practicable, 

 

C3.1.5 Construction Program and Method 
 

Preliminary programme 

 

The Contractor shall include with his tender a preliminary programme on the 

prescribed form to be completed by all Tenderers. The programme shall be in the 

form of a simplified bar chart with sufficient details to show clearly how the works 

will be performed within the time for completion as stated in the Contract Data. If it 

states in the information provided by the client that the contractor is to assist in 

surveying and locating existing structures and services for a certain duration of 

time from the Commencement Date, the contractor must provide a Programme 

which indicated the start of the construction period after the indicated time period. 

 

Tenderers may submit tenders for an alternative Time for Completion in addition 

to a tender preliminary programme similar to the programme above for the 

execution of the works, and shall motivate his proposal clearly by stating all the 
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financial implications of the alternative completion time. 

 

The Contractor shall be deemed to have allowed fully in his tendered rates and 

prices as well as in his programme for all possible delays due to normal adverse 

weather conditions and special non-working days as specified in the Special 

Conditions of Contract, in the Project Specifications and in the Contract Data. 

 

The following constraints shall be taken into account in preparing the preliminary 

construction programme which must be submitted with the Tender. These same 

constraints shall apply to the final construction programme: 

 

 the Contractor must indicate in his tender the proposed contract period;  
 plant and personnel requirements to complete the project must be 

incorporated in the Tender and shown on the programme;  
 a high standard of traffic accommodation must be adhered to at all times;  
 the relocation of services; 

 

Programme in terms of Clause 5.6 of the General Conditions of Contract 

 

It is essential that the construction programme, which shall conform in all respects 

to Clause 5.6 of the General Conditions of Contract, be furnished within the time 

stated in the Contract Data. The preliminary programme to be submitted with the 

tender shall be used as basis for this programme. 

 

The following must be stated on the programme: 

 

 The quantity of work applicable to each bar item as well as the rate at which 

the work will be completed.  
 A budget of the value of completed work, month by month, for the full contract 

period.  
 The critical path.  
 Works to be undertaken by Local Contractor (if applicable).  
 Works to be undertaken by Sub-Contractors.  
 Schedule of plant and resources to be utilised. 

 

The Contractor's attention is also drawn to clause 5.7.1 of the General Conditions 

of Contract 2015. 

 

C3.1.6 Location of the Works 
 

Boundary and Bill Maritz streets are both situated at the Tzaneen CBD. The start and 
end co-ordinates for the streets are as follows; 

 
 Boundary     Billy Maritz 
  

Start: 23º 49’ 56”S  30º09’12”E   Start: 23º 50’ 23”S  30º09’41”E 
  

End:  23º 49’ 30”S  30º09’26”E  End:  23º 50’ 19”S  30º09’39”E 
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C3.1.7 Accommodation of Traffic 

 

Temporary traffic control signs and devices employed daily in the accommodation 

of traffic along the route shall be erected on and removed from the site of the 

works on a daily basis as required and no such signs or devices shall be permitted 

to remain in place overnight, unless otherwise instructed by the Employer. 

 

At least one lane per direction shall be open to traffic at all times. The contractor 

shall ensure that all aspects of traffic accommodation are shown in the 

Construction Programme and shall also submit Method Statements and Plans as 

to proposed long and short term traffic accommodation. 
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C3.2 ENGINEERING 

 

C3.2.1 Design 
 

 The Employer is responsible for the design of the permanent works as 
reflected in the Contract Documents unless otherwise stated.  

 The Contractor is responsible for the design of the temporary Works and their 
compatibility with the permanent Works.  

 The Contractor shall supply all details necessary to assist the Employer in the 
compilation of the as-built drawings. 

 

C3.2.2 Employer’s Design 

 

The design of the Works was done by the Employer. 
 

C3.2.3 Contractor's Design 
 

Not applicable 
 

Where the Contractor is to supply the design of designated plans of the permanent or 
temporary Works he shall supply full working drawings supported by a professional 
Employer’s design certificate. 

 

C3.2.4 Drawings 

 

The Contractor shall use only the dimensions stated in figures on the Drawings In 
setting out the Works, and dimensions shall not be scaled from the Drawings, unless 
required by the Employer. The Employer will, at the request of the Contractor in 
accordance with the provisions of the Conditions of Contract, provide such 
dimensions as may have been omitted from the Drawings. 

 

The Contractor shall ensure that accurate as-built records are kept of all 
infrastructure installed or relocated during the Contract. The position of pipe bends, 
junction boxes, duct ends and all other underground infrastructure shall be given by 
either co-ordinates or stake value and offset. Where necessary, levels shall also be 
given. A marked-up set of drawings shall also be kept and updated by the 
Contractor. This information; shall be supplied to the Employer Representative on a 
regular basis. 

 

All information in possession of the Contractor, required by the Employer and/or the 
Employer Representative to complete the as-built/record drawings, must be 
submitted to the Employer Representative before a Certificate of Completion will be 
issued. 

 

The Drawings prepared by the Employer for the permanent Works will be issued to 
Contractor. The Employer reserves the right to issue amended and/or additional 
drawings during the Contract. 

 

C3.2.5 Design Procedure 

 

Not applicable.  
 
 
 

 

 



 
 

118 
 

 

C3.3 PROCUREMENT 

 

C3.3.1 Preferential Procurement 
 

C3.3.1.1 Requirements 
 

Preferential procurement requirements apply as set out in the Preference Schedules 
of the Greater Tzaneen Local Municipality and in accordance with the resource 
standard pertaining to targeted procurement. 

 

C3.3.1.2 Resource standard pertaining to targeted procurement 
 

The edition of the document pertaining to the Municipality Supply Chain and 
Procurement Management, current at the time of close of tender shall apply. 

 

C3.3.2 Subcontracting 
 

C3.3.2.1Scope of mandatory subcontract works 

 

Unless specified elsewhere, the total value of subcontract works shall not exceed 
30% of the contract value 

 

C3.3.2.2 Preferred subcontractor’s/suppliers 
 

Subject to approval by the Employer prior to the appointment of the subcontractor 
 

C3.3.2.3 Sub-contracting procedures 

 

Subject to approval by the Employer prior to the appointment of the subcontractor 
 

C3.3.2.4 Attendance on subcontractors 
 

Subject to approval by the Employer prior to the appointment of the Contractor 
 

C3.3.2.4 Labour Workforce 

 

On this Contract, it is the intention that work is provided for Targeted Labour, namely 
Local Labourers of the local communities during the excavation of the Works. 
Labourers and workers of the local communities required by the Contractor shall be 
targeted, recruited and appointed for work. 

 

C3.3.2.4 Labour Workforce 

 

Where practical and economically feasible, construction work should be undertaken 
using labour-intensive methods. The Contractor shall employ labourers, artisans and 
sub-contractors for the execution and completion of this work.  
Some of the activities, which may be considered as being suitable to be undertaken 
by labour-intensive methods, include the following: 

 excavations  
 patchwork 

 Concrete mixing  
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 Steel fixing 

 Installation of kerbs  
 Loading of material into trucks  
 Loading and spreading of 

materials  

 Grass cutting  
 Physical eradication of undesirable 

vegetation Removal of existing paving  
 Removing and 

relaying of paving 

blocks  

 Brickwork  
 Road Painting 

 

The Contractor and his subcontractors shall ensure that they enter into a Contract of 
Employment with each employee engaged on the labour-intensive aspects of this 
Contract. The Employer shall require copies of the contracts with the Employees or  
Subcontractor’s Employees.  
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C3.4 CONSTRUCTION 
 

C3.4.1 Work Specification 
 

C3.4.1.1 Applicable Standardized Specification 
 

             The standard specifications on which this contract is based are COLTO. 
 

SECTION 1200 
 

SECTION 1300 
 

SECTION 1500 
 

SECTION 1600 
 

SECTION 1700 
 

SECTION 1800 
 

SECTION 2100 
 

SECTION 2200 
 

SECTION 2300 
 

SECTION 3300 
 

SECTION 3400 
 

SECTION 3500 
 

SECTION 4100 
 

SECTION 4200 
 

SECTION 5100 
 

SECTION 5200 
 

SECTION 5400 
 

SECTION 5600 
 

SECTION 5700 
 

SECTION 5800 
 

SECTION 5900 
 

SECTION 6200 
 

SECTION 6300 
 

SECTION 6400 
 

SECTION 8100 

 

: General 
 
: Contractor’s Establishment on Site and General Obligations 
 
: Accommodation of Traffic 
 
: Overhaul 
 
: Clearing and Grubbing 
 
: Dayworks 
 
: Drains 
 
: Prefabricated Culverts 
 
: Concrete Kerbing, Concrete Channelling, Chutes and Downpipes 
 
: Mass Earthworks 
 
: Pavement Layers of Gravel Material 
 
: Crushed Stone Base 
 
: Prime Coat 
 
: Asphalt Base and Surfacing 
 
: Pitching, Stonework and Protection against Erosion 
 
: Gabions 
 
: Guardrails 
 
: Road Signs 
 
: Road Marking 
 
: Landscaping and Planting Plants 
 
: Finishing the Road and Road Reserve and Treating Old Roads 
 
: Falsework, Formwork and Concrete Finish 
 
: Steel Reinforcement for Structures 
 
: Concrete for Structures 
 
; Testing Material and Workmanship 

 

Notes to tenderer: 

 

 The Standard Specifications for Road and Bridge Works for State Road Authorities 1998, 

prepared by the Committee of Land Transport Officials, (COLTO), as amended, shall 

apply to this contract. The amendments are those issued by COLTO and reproduced in 

Section A, together with additional amendments as set out in Section B. 

 

 Where reference is made to the General Conditions of Contract and sub-clauses thereof in 

the abovementioned Standard Specifications, they refer to the appropriate edition of 

the ‘General Conditions of Contract for Road and Bridge Works for State 
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Road Authorities,” issued by COLTO (clause 1115 of the Standard Specifications 

refers). 

 

The General Conditions of Contract applicable to this contract are the “General 

conditions of contract for construction works 3rdedition 2015” and the necessary 

amendments to the Standard Specifications have been made and included in the 

Project Specifications contained in this document. 

 

 The terms “Schedule of Quantities”, (used throughout the Standard Specifications) and 

“Bill of Quantities”, (used in all other documents forming part of this contract), and 

“Pricing Schedule” are synonymous.  
As at 1 January 2015 no amendments have been issued. 

 

(Note: “SABS” has been changed to “SANS”) The following SANS specifications are also referred to 

in this document and the Contractor is advised to obtain from Standards South Africa (a division of 

SABS) in Pretoria: 

 

SANS 1921 – 1 (2004)  : Construction and Management Requirements for Works Contracts Part  
General Engineering and Construction Works and where 

accommodation of traffic is involved.  
SANS 1921 – 2 (2004)  : Construction and Management Requirements for Works Contracts Part  

Accommodation of Traffic on Public Roads Occupied by the Contractor  
SANS 1921 – 5 (2004)  : Construction and Management Requirements for work contracts – Part  

5: Earthworks 

 

Copies of the above listed SANS specifications are not bound into this document 
but may be purchased by Tenderers at their own cost from :- 

 

SA Bureau of Standards  
Private Bag X191  
PRETORIA  
0001 

 

For all Building Works, the latest edition (1999) of the "Model Preambles for 
Trades" as recommended and published by the Association of South African 
Quantity Surveyors shall apply. This Standardised Specification is not bound into 
this Document but may be purchased by Tenderers from the Master Builders 
Association, Natal Building Centre, 40 Essex Terrace, Westville (031 - 
26670706). 

 

In the event of any discrepancy between the "Model Preambles for Trades" and 
the COLTO Standardised Specifications or Project Specifications, the COLTO 
Standardised and Project Specifications shall take precedence. 

 

The term “project specification” must be replaced by “scope of works” wherever it 
appears in these standardized specifications.  
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C3.4.1.2 National and International Standards 
 

All national and international standards referred to in the above listed specifications 
apply, including those referred to in any amendments under subclause C3.4.1.4 
below. 

 

C3.4.1.3 Particular Specifications 
 

Particular Specifications for the works not covered by the COLTO Standardized  
Specifications have been specified –  
PC: Provision of Workers,  
PD: Task Work  
PE: Management of the Works. 

 

C3.4.1.3 Variations and Additions to the Standardized Specifications 

 

Variations and additions to the standardized Specifications listed in C3.4.1.1 and the 
Particular Specifications listed in C3.4.1.3 are given in section C3.4.6. 

 

C3.4.2 Site Establishment 
 

C3.4.2.1 Services and facilities provided by the Employer 
 

 Water sources 

 
Reticulated potable water supply is available on Site from the responsible 
water supply authority in the area. 

 
Should the Contractor, in complying with his obligations in terms of subclause 

C3.4.2.2(b): Water, wish to utilise such water supply, he shall himself be 

responsible for making his own arrangements with the responsible water supply 

authority for the supply of all water that he may require from such reticulation 

network for construction purposes as well as for domestic consumption. 

 
If so required by the responsible water supply authority, the Contractor shall 
further be responsible, at his own cost, for making or otherwise providing 
metered connections to the available services at the positions specified by the 
water authority, as well as for the removal of such connections on completion 
of the Contract. 

 
No warranty is offered or given by the Employer that the existing available 
reticulated water supply will necessarily be adequate for the Contractor’s 
purposes nor that such supply is in any way guaranteed. 

 
All charges as may be levied by the responsible water supply authority in 
respect of water consumed by the Contractor shall be for the Contractor’s 
account and payment to the Contractor in respect thereof shall, in accordance 
with the provisions of subclause C3.4.2.2(b), be deemed to be included in the 
sums tendered by the Contractor for the various Preliminary and General 
items listed in the Schedule of Quantities, as well as in the rates tendered by 
the Contractor for the various other items listed in the Schedule of Quantities 
which require the consumption of water.  
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The Contractor shall, when reasonably required by the Employer, produce 
documentary proof that all amounts as may have become due and payable by 
the Contractor to the responsible water authority have been promptly paid in 
full. 

 

 Electricity supply 
 

Reticulated electrical power supply is available on Site from the responsible 
electricity supply authority in the area. 

 
Should the Contractor, in complying with his obligations in terms of subclause 
C3.4.2.2(c): Electricity, wish to avail himself of such supply, he shall, in 
accordance with the provisions of subclause C3.4.2.2(c), and at his own cost, 
be responsible for making his own arrangements with the responsible 
electricity supply authority for the supply of all electrical power he may require 
from such reticulation network for construction purposes as well as for 
domestic consumption. 

 
If so required by the responsible electricity supply authority, the Contractor 
shall, at his own cost, be responsible for making metered connections to the 
available services at the positions specified by the electricity supply authority, 
as well as for the removal of such connections on completion of the Contract. 

 
No warranty is offered or given by the Employer that the existing available 
reticulated electrical power supply will necessarily be adequate for the  
Contractor’s purposes nor that its supply is in any way guaranteed. 

 
All charges as may be levied by the responsible electricity supply authority in 
respect of electrical power consumed by the Contractor shall be for the  
Contractor’s account and payment to the Contractor in respect thereof shall, in 
accordance with the provisions of subclause C3.4.2.2(c), be deemed to be 
included in the sums tendered by the Contractor for the various Preliminary 
and General items listed in the Schedule of Quantities, as well as in the rates 
tendered by the Contractor for the various other items listed in the Schedule of 
Quantities which require the consumption of electricity. 

 
The Contractor shall, when reasonably required by the Employer, produce 
documentary proof that all amounts as may have become due and payable by 
the Contractor to the responsible electricity supply authority have been 
promptly paid in full. 

 
 Area for contractor’s site establishment 

 
A specific area in close proximity to or on the Site of the Works will be made 

available by the Client to the Contractor for the Contractor’s site establishment. 

The specific area for the Contractor’s site establishment will be identified to the  
Contractor by the Employer and the Contractor shall have sole use of such area, 

free of charge, for the duration of the Contract. The Contractor shall use this area 

only for the purposes of erecting his site offices, workshops, stores and other 

facilities required for the execution of the Contract. 

 
The Contractor shall not use the area nor allow it to be used for any purposes 
not directly associated with the execution of the Contract.  
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The Contractor shall be responsible for arranging, at his own cost, for the 
provision of all services he may require in the area, as well as elsewhere on 
the Site. 

 

Should the Contractor deem the area made available by the Employer to be 

inadequate or unsuitable for the Contractor’s particular needs, then the Contractor 

shall be at liberty to make his own arrangements with the owners of other sites 

which he considers are better suited to his needs; provided always that the use by 

the Contractor of any area other than that made available to him by the Employer 

shall be subject to the prior written approval of the Employer, which approval shall 

not be unreasonably withheld; and provided further that the Contractor shall have 

no claim against the Employer in respect of any costs incurred by him, either 

directly or indirectly in consequence of utilising any area other than that made 

available to him by the Employer, and which costs exceed those costs allowed for 

by the Contractor in his Tender. 

 

C3.4.2.2 Facilities provided by the Contractor 
 

 Facilities for the Employer 

 

The Contractor shall provide on the Site, for the duration of the Contract and 

for the exclusive use of the Employer and/or his Representative (as 

applicable), the various facilities described hereunder. All such facilities shall 

be provided promptly on the commencement of the Contract and failure on 

the part of the Contractor to provide any facility required in terms of this 

specification shall constitute grounds for the Employer to withhold payment of 

the Contractor’s tendered Preliminary and General items until the facility has 

been provided or restored as the case may be. 

 

 Office accommodation 

 

The Employer and his Representative shall be allowed free use of all the 
Contractor's site facilities. 

 

 Site meeting venue 

 

The Contractor shall provide within his own site establishment facilities, a 

suitably furnished office or other venue capable of comfortably 

accommodating a minimum of eight (8) persons at site meetings. The 

Employer shall be allowed free use of such venue for conducting any 

other meetings concerning the Contract at all reasonable times. 

 

 Contract name boards 

 

The Contractor shall provide, erect and maintain one (1) contract name 
board at such positions and locations directed by the Employer, which 
name board, shall, unless otherwise specified elsewhere in the Contract, 
comply with the recommendations for the standard board of the Civil 
Employers South Africa (CESA) with regard to size, painting, decorating 
and detail, and the requirements described hereunder.  
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Refer to PS AB 5.1. 

 

The Contractor shall keep the contract name board in good state of repair 
for the duration of the Contract and shall remove it on completion of the 
Contract. 

 

 Site instruction book and Site diary 

 
The Contractor shall keep a triplicate book for site instructions by the 
Employer/Employer on the Site at all times and provide a Site diary for 
daily completion by the Contractor and the CLO. 

 
 Water 

 

The Contractor shall, at his own expense, be responsible for obtaining and 
distributing all water as may be required for the purposes of executing the 
Contract, including water for both construction purposes and domestic use, as 
well as for making all arrangements in connection therewith. The Contractor 
shall further, at his own expense, be responsible for providing all necessities 
for procuring, storing, transporting and applying water required for the 
execution of the Contract, including but not limited to all piping, valves, tanks, 
pumps, meters and other plant and equipment, as well as for all work and 
superintendence associated therewith. 

 
The sources of all water utilised for the purposes of the Contract shall be 
subject to the prior approval of the Employer, which approval shall not be 
unreasonably withheld. 

 
The Contractor shall comply with all prevailing legislation in respect of 
drawing water from natural and other sources and shall, when required by the 
Employer, produce proof of such compliance. The distribution of water shall 
be carried out by the Contractor strictly in accordance with the applicable laws 
and regulations. 

 

All water provided by the Contractor for construction purposes shall be clean, 
free from undesirable concentrations of deleterious salts and other materials 
and shall comply with any further relevant specifications of the Contract. The 
Contractor shall, whenever reasonably required by the Employer, produce 
test results demonstrating such compliance. Water provided by the Contractor 
for human consumption shall be healthy and potable to the satisfaction of the 
health authorities in the area of the Site. 

 
No separate payment will be made to the Contractor for the obtainment, 

distribution and consumption of water, the costs of which will be deemed to be 

included in the Contractor’s tendered rates. 

 
 Electricity 

 
The Contractor shall, at his own expense, be responsible for obtaining and 
distributing all electricity as he may require for the purposes of executing the 
Contract, including electricity for both construction purposes and domestic 
use, as well as for making all arrangements in connection therewith.  
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The distribution of electricity shall be carried out by the Contractor strictly in 

accordance with the applicable laws and regulations. 

 

No separate payment will be made to the Contractor for the obtainment, 
distribution and consumption of electricity, the costs of which will be deemed 
to be in the Contractor’s tendered rates and prices. 

 

 Excrement disposal 
 

The Contractor shall, at his own expense, be responsible for safely and 
hygienically dealing with and disposing of all human excrement and similar 
matter generated on the Site during the course of the Contract, to the 
satisfaction of the Employer and the responsible health authorities in the area 
of the Site. 

 

The Contractor shall provide at his cost a sufficient number of chemical toilets 
for all his staff including the Employer and his staff. These shall be provided 
on the following basis: 

 

 One for the Contractor’s supervisory staff  
 One per 20 labourers of the Contractor’s staff 

 

The Contractor shall further comply with any other requirements in this regard 
as may be stated in the Contract. 

 

No separate payment will be made to the Contractor in respect of discharging his 

obligations in terms of this subclause and the costs thereof shall be deemed to be 

included within the Contractor’s tendered Preliminary and General Items. 

 

C3.4.2.3 Site usage 
 

The Contractor’s employees will not be allowed to stay on site except for the 
duration of a working day. The only person to be allowed on site for the duration of 
a calendar day will be the site guard(s). 

 

Access to the site will be in a controlled manner. People visiting the site will have to 
sign in and out on a daily basis. Visitors shall undergo induction training in terms of 
the OHS requirements. 

 

C3.4.2.4 Permits and Wayleaves 

 

The Employer shall be responsible to obtain all the wayleave required for this 
Contract. 

 

C3.4.2.4 Features Requiring Special Attention 
 

 Employment of Local Labour 
 

It is a requirement that the contractor should make maximum use of local labour 
whenever non-specialised labour is needed. In this regard the Contractor must liaise 
with the Project Steering Committee. The employment of employees from outside 
this area shall be limited to key personnel only. Local labour shall be trained in the 
various skills required by this contract.  
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The Tenderer shall complete “Key Personnel” in this document, stating the number of 
Key Personnel to be employed on this contract. The numbers so stated shall be 
strictly controlled and any increases shall be motivated and shall be subject to the 
approval of the Employer. 

 

 Construction Programme 

 

As soon as practicable after the Letter of Acceptance, prior to commencement of 
construction work but in any event within a period of fourteen (14) days after he has 
been given the order to commence the Works, the Contractor shall submit his 
programme, to the Employer for approval, as required in terms of Clause 5.6 of the 
General Conditions of Contract. The programme shall be in the form of a bar chart 
showing the critical path. In addition, the Contractor shall provide a schedule of the 
forecast value of completed work, month by month. 

 

If the programme is to be revised by reason of the Contractor falling behind he shall 
produce a revised version showing the modifications to the original programme 
necessary to ensure completion of the Works or any part thereof within the time for 
completion as defined, or any extended time granted, as well as a revised schedule 
of the forecast value of completed work, month by month. 

 

Failure on the part of the Contractor to submit or to work according to the programme 
or revised programmes shall be sufficient reason for the Employer to take steps as 
provided for in the Conditions of Contract. 

 

The approval by the Employer of any programme shall have no Contractual 
significance other than that the Employer would be satisfied if the Work is carried out 
according to such programme and that the Contractor undertakes to carry out the 
Work in accordance with the programme. It shall not limit the right of the Employer to 
instruct the Contractor to vary the programme should circumstances make this 
necessary. 

 

The construction site is situated adjacent to a public access road; the Contractor 
shall ensure the least possible disruption of movement of the public during 
construction.  
Construction methods must be of such a nature that no property or life is 
endangered. The Employer accepts no responsibility for work that is done without 
consent by the Employer outside the site boundaries. 

 

Sufficient photos of existing structures, walls, and areas that have to be crossed 
must be taken by the Contractor and handed over to the Employer before operations 
commence. No payment will be made in this regard and it shall be deemed to be 
covered in the Preliminary and General items. 

 

Local labourers must do all excavation in soft material. Local labourers must also do 
the handling, laying, and backfilling of pipes. The contractor is responsible to liase 
with the Labour Desk for labourers. 

 

No separate payment shall be made for any arrangements with relative local 
authorities for closing off the current water supply or for the distribution of notices to 
the public. 

 

The compilation of the construction programme and any amendments thereto during 
the course of construction shall be at the cost of the Contractor and shall not be  
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measured elsewhere in this contract. The contract has to be completed within the 
period as stated in the Appendix to Tender. 

 

 Site Maintenance 
 

During progress of the work and upon completion thereof, the Site of the work and 
upon completion thereof. The site of the works shall be kept and left in a clean and 
orderly condition. The Contractor shall store materials and equipment for which he is 
responsible in an orderly manner, and shall keep the Site free from debris and 
obstructions. 

 

 Testing and quality control 
 

No testing laboratory is required for use by the Employer but all quality control testing 
shall be carried out by the Contractor at his own cost. 

 

The Contractor shall arrange for process control testing to be undertaken by a 
laboratory to be approved by the Employer. 

 

A provisional sum will be allowed for in the schedules to allow for the use of an 
independent laboratory to effect check tests as detailed by the Employer. 

 

 Contractor to engage services of an independent laboratory 

 

Notwithstanding the requirements of the specifications pertaining to testing 

and quality control, the contractor shall engage the services of approved 

independent laboratory to undertake all the testing materials, The results of 

which are specified in, or may reasonably be inferred from, the Contract. 

These results will be taken into consideration by the Employer in deciding 

whether the quality of the materials utilised and workmanship achieved by the 

contractor comply with the requirements of the specifications. The aforegoing 

shall apply irrespective of whether the specifications indicate that the said 

testing is to be carried out by the Employer or by the Contractor. 

 

The contractor shall be responsible of arranging with the independent testing 

laboratory for the timeous carrying out of all such testing specified in the 

contract, at not less than the frequencies and the manner specified. The 

Contractor shall promptly provide the Employer with the copies of the results 

of all such testing carried out by the independent laboratory 

 

For the purpose of this clause, an “independent laboratory “ shall mean an 

approved laboratory which is not under the management or control of the 

contractor and in which the contractor has no financial interest, nor which has 

any control or financial interest in the contractor. 
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 Additional testing required by the Employer 

 
In addition to the provisions of subclause C3.4.2.4(e)(i): Contractor to engage 
services of an independent laboratory, the Employer shall be entitled at times 
during the Contract to require that the Contractor arrange with the 
Independent laboratory to carry out any such tests, additional to those 
described in subclause C3.4.2.4(e)(i), at such times and at such locations in 
the works as the Employer shall prescribe, The Contractor shall promptly and 
without delay arrange with the independent laboratory for carrying out all such 
additional testing as required by the Employer, and copies of the test results 
shall be promptly submitted to the Employer. 

 
 Cost of testing 

 

The cost of the testing carried out by the independent laboratory in 

accordance with the requirements of subclause C3.4.2.4, above shall be 

borne by the Contractor and shall be deemed to be included in the tendered 

rates and prices for the respective items of work as listed in the Bill Of 

Quantities and which require testing in the terms of the specifications. No 

separate payments will be made by the Employer to the Contractor in respect 

of any testing carried out in terms of subclause C3.4.2.4. 

 

 Additional test required by the Employer 

 

The cost of any additional tests required by the Employer in the terms of subclause 

C3.4.2.4: Additional tests required by the Employer, shall be reimbursed to the 

Contractor against substitution of the Provisional Sum allowes therefore in the Bill of 

Quantity, provided always that the costs of any such additional tests ordered by the 

Employer, the results of which indicate that the quality of the materials utilised and/or 

the standard of workship achieved are/is not in accordance with the specifications 

shall not be reimbursable to the Contractor. 

 

 Subcontractor 
 

All matters pertaining to subcontractor (including Nominated Subcontractors) and the 
work executed by them shall be dealt with directly between the Employer and the 
Contractor in the context of all subcontract work being an integral part of the works 
for which the contractor is responsible. 

 

The Employer will not liaise directly with any subcontractors nor will he issue 
instructions concerning the subcontractors and the Employer will not become 
involved. 

 

 Access to properties 
 

The Contractor shall organize the work to cause the least possible inconvenience to 
the public and the property owners adjacent to or affected by the work, and expect as 
hereunder provided, shall at all times provide and allow pedestrian and vehicular 
access to properties within or adjoining or affected by the area in which he is 
working.  
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 Existing residential area 
 

Water supply interruptions to existing residential area shall kept to a minimum. The 
Employer’s approval shall be obtained prior to such interruptions and residents shall 
be notified in writing at least 24 hours but not more than 48 hours in advance 

 

 Construction in restricted area 

 

Working space is sometimes restricted. The construction method used in these  
restricted areas largely depends on Contractor’s plant. Notwithstanding,  
measurement and payment will be strictly according to the specified cross-sections 

and dimension irrespective of the method used, and the rates and prices tendered 

will be deemed to include full compensation for any difficulties encountered by the 

contractor while working in restricted area. No extra payment nor any claim for 

payment due to these difficulties will be considered. 

 

 Notice, signs, barricade and advertisements 
 

All notice, signs, barricade and advertisements, may be used only if approved by the 
Employer. The Contractor shall be responsible for their supply, erection, 
maintenance and ultimate removal and shall make provision for his in his tendered 
rates.  
The Employer shall have the right instruct the Contractor to move any sign, notice 
advertisement to another position, or remove if from the site of the work if in his 
option it is unsatisfactory, inconvenient or dangerous. 

 

 Workmanship and Quality Control 

 

The onus to produce work that conforms in quality and accuracy of the details to the 

requirements of the Specifications of the Drawings rests with the Contractor, and the 

Contractor shall, at his own expenses, institute a quality control system and provide 

suitably qualified and experienced Employers, foremen, surveyors, materials 

technicians, other technicians and technical staff, together with the all transport, 

instruments and equipment to ensure adequate supervision and positive control of 

the work at all times. 

 

The cost of supervision and process control, including testing carried out by the 

Contractor, will be deemed to be included in the rate tendered for the related items of 

work. 

 

The Contractor‘s attention is drawn to the provisions of the various Standardized 

specifications regarding the minimum frequency of testing required. The Contractor 

shall, at his own discretion, increase this frequency where necessary to ensure 

adequate control. 

 

On completion and submission of every part of the work to the Employer for 

examination and measurement and level to demonstrate the achievement of 

compliance with the Specifications. 
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 Interpretation of Documents 

 

Should it occur that any part of the Documents is not clear to the Contractor, or that 
the materials or articles to be used in the execution of the works is insufficiently 
described, the Contractor shall request the Employer in writing, to clarify the specific 
requirements, also in writing. Should the Contractor fail to make such a request, the 
Contractor shall be liable for any alterations or substitutions rendered necessary 
through his incorrect interpretations of such documents, at his own expense. 

 

 Details Required by Contractor 
 

At the commencement of the Works, the Contractor shall advise the Employer in 
writing of any details he requires for the accurate interpretation of the drawings. If, 
during the course of the contract, the Contractor requires further details, the 
Contractor shall apply for these in writing, two weeks prior to the commencement of 
the relevant portion of the work Failing to do so, the Contractor will not be granted 
extension of time through lack of details 

 

 Survey Beacons 

 

All known survey beacons will be shown to the Contractor on site at the handover 
meeting, and noted. Those beacons which relate solely to the construction work shall 
be established and referenced by the Contractor before commencing earthworks. If 
any reference beacons are lost as a result of construction work, they shall be 
replaced by a competent Employering surveyor. If any comer boundary beacons are 
destroyed as a result of the Contractor's operations, they shall be replaced by a 
registered land surveyor at the Contractor's expense. 

 

 Safety of Trenches 
 

All trench excavations shall be protected with clear warning tape and white painted 
100 liters drums or similar. 

 

 Alignment of Services 
 

The Contractor shall allow 2 days for the Employer to correlate the alignment of the 
particular services, after he has received all the relevant data as stipulated in 
PSA5.3, before commencing with the works. This shall be taken into account in his 
construction programme. 

 

 Restriction on Working Hours 

 

None of the works shall, save as hereinafter provided, be carried on during the night 
or on locally recognized days of rest without the approval of the Employer, except 
when work is unavoidable or absolutely necessary for the saving of life or property or 
for the safety of the works, in which case the Contractor shall immediately advise the 
Employer. 

 

 Occupation, Health and Safety Act 
 

The Contractor will be required to comply with the provision of this Act insofar as they 
apply to construction work and no works shall commence until all the requirements of 
the Act has been met.  
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 Temporary erosion protection 
 

Temporary drainage controls are to be provided to prevent soil erosion before 
permanent controls are installed. 

 

 Preservation of Trees and Shrubs 

 

Care must be exercised in preserving existing trees. One week's notice shall be 
given to the Employer if shrubs or trees have to be disturbed, in which case the 
Employer will instruct the Contractor what steps should be taken. 

 

 Dust Prevention 
 

The creation of dust in the Contractor's working area shall be kept to a minimum. 

 

The Contractor shall water, on a daily basis, the areas of the site which are creating 
dust or as ordered by the Employer. The Contractor shall take all measures 
necessary to prevent the creation of dust from any source under his control. 

 

 Setting Out 
 

No setting out of the pipeline route was done. All proposed pipelines shall be as 
indicated on the relevant plans based on a co-ordinate list. No separate payment 
shall be made for this, as all costs related thereto shall be deemed to be included 
elsewhere in the tendered rates. 

 

Where proper execution of the Works requires the removal of beacons or pegs the 
Contractor shall give notice to this effect to the Employer allowing sufficient time for 
the listing and relocation, removal or reference marking of such beacons. 

 

 Blasting Restrictions 
 

No blasting shall be carried out for the execution of the Works without the prior 
consent of the Employer. This consent will not be given where in the opinion of the 
Employer blasting may give rise to unnecessary risk of damage to surrounding 
property and other means of excavation are available to the Contractor. Where 
consent to blasting is given such consent shall in no way relieve the Contractor of 
any of his liabilities under the Contract. 

 

No blasting will be permitted within 10 m of any structure, pipeline or service unless 
the Contractor can satisfy the Employer that his proposed blasting methods and 
controls are such that no damage will be caused to the adjoining structure, pipeline 
or service. The Employer may then ask for vibro-readings to be taken at no additional 
cost to the Employer. No blasting is to be carried out in Eskom, Telkom or other 
servitudes or wayleaves unless the relevant authorities have been advised in writing 
three weeks prior to blasting. Where blasting is carried out the Contractor shall 
arrange for a representative of the relevant authority to be present prior to and during 
the blast. 

 

The Contractor shall conform to all Government regulations in regard to blasting, 
handling and storage of explosives.  
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 Permits 

 

The Contractor shall be responsible for obtaining all necessary permits to transport 
materials to the area. 

 

 Facilities to Other Contractors 
 

In addition to the requirements of the General Conditions of Contract, the Contractor 
must make allowance for the presence of other Contractors on Site, which may 
involve, inter alia, the adaptation of his programme to fit in with work to be done by 
the other Contractor, as well as assuring other Contractors access to the site. The 
Contractor will be advised at tender stage of any other Contractors who will be 
engaged on other Works during the course of the Contract. 

 

 Spoil Material 

 

No indiscriminate spoiling of material or rubble will be allowed. All surplus or 
unsuitable material and rubble shall be spoiled, levelled and spread in designated 
areas as directed by the Employer. 

 

 Finishing and Tidying and Defects Liability Period 

 

Progressive and systematic finishing and tidying will form an essential part of this 
Contract. On no account must spoil, rubble, materials, equipment or unfinished 
operations be allowed to accumulate in such a manner as to unnecessarily impede 
the activities of others, and in the event of this occurring, the Employer shall have the 
right to withhold payment for as long as may be necessary in respect of the relevant 
Works in the area (s) concerned without thereby prejudicing the rights of others to 
institute claims against the Contractor on the grounds of unnecessary obstruction. 

 

Finishing and tidying must not be deferred to the end of the Contract. 

 

All finishing and tidying shall be carried out to the best advantage of the project as a 
whole and in the closest co-operation with other contractors and residents. 

 

 Security of Contractor’s Site 

 

The provision and sustaining of security for the Contractor’s Site Establishment shall 
be his own responsibility, and no claims for additional security measures taken 
during the duration of the Contract will be considered other than as provided for in 
the General Conditions of Contract. 

 

 Overhaul 
 

No overhaul shall apply to material from commercial sources, designated borrow pits 
or to material disposed of to sites provided by the Contractor or by other means 
employed by the Contractor. 

 

All earthworks operations within the site shall be regarded as free haul.  
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 Source of Material 

 

All materials shall be sourced from commercial sources. The Contractor will be 
required, by selection if necessary, to ensure that the materials are suitable, for their 
various uses, in terms of the specification. 

 

 Contractor’s Site Agent 

 

Within 7 days of the award of Contract, the Contractor shall advise the 
Employer in writing of the name of the responsible person in charge of this 
Contract. 

 
 In amplification of the General Conditions of Contract :- 

 

It shall be noted that the Contractor shall be required to strictly observe his 
obligations regarding adequate full-time superintendence of the Works, with 
particular reference to accuracy of setting out, excavations, correct steel fixing, 
properly constructed formwork, positioning of foundation bolts, and / or bolt pockets, 
placing of concrete, etc. in order to achieve the high standard of workmanship 
required of him. 

 

Adequate facilities for superintendence of his work shall be provided by the 
Contractor and the Employers staff must under no circumstances be expected to act 
in this capacity on his behalf. 

 

 Attendance at Site Meetings 

 

The Contractor will be required to attend site meeting as and when these are 
required by the Employer. The objectives of such meetings will be to review progress 
and ensure compliance with the programme, discuss and where possible solve any 
problems that may arise, and generally to liaise with all parties concerned with the 
Works. 

 

The cost of attending such meetings shall be deemed to be included in the rates. 
Instructions given by the Employer or agreement reached at such meetings and 
confirmed in the minutes shall be considered as a “written instruction by the 
Employer” as referred to in the General Conditions of Contract. 

 

Site meetings will generally be held every monthly. 
 

 Liaison Officer 
 

The Contractor shall employ a Liaison Officer for the full duration of the contract, the 
total cost of whom shall be deemed to be included in the rates tendered for fixed and 
time related P&G allowances. 

 

 Courtesy 
 

In all dealing with the public the Contractor shall bear in mind their right to enjoy the 
use of the roads and services and access to their properties and that the Employer 
desires to interfere as little as possible with these rights.  
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At all points of contact with the public, the Contractor and his staff are requested to 
handle discussions and disputes with deliberate courtesy and understanding. To 
assist the Contractor in his dealings with the public, use should be made by him of 
the Liaison Officer and the Employer’s Representative on site. On occasions where 
the Contractor liaises directly with the public, the Liaison Officer and the Employer’s 
Representative should be informed of the outcome to be able to maintain a coherent 
picture of developments in the area. 

 

 Drawings and Specifications to be Provided 
 

As provided for in the General Conditions of Contract, the Contractor shall be entitled 
to receive free of charge, the following:- 

 

Three (3) paper copies of each drawing, and 
One (1) copies of the signed Contract Document 

 

Any information in the possession of the Contractor which is necessary for the 
Employer’s Representative to complete his “As Built” or “Record” drawings must be 
submitted to the Employer’s Representative before a Certificate of Completion will be 
issued. 

 

Only figured dimensions shall be used and drawings shall not be scaled unless so 
instructed by the Employer. The Employer will supply any figured dimensions which 
may have been omitted from the drawings. 

 

 Locally based sub contractor 
 

Tenderers are encouraged to utilize the services of locally based sub-contractors. 
 

ll) Setting Out of Roads and Stormwater Pipelines 

 

The position of the roads and stormwater pipe routes shown on the Tender drawings 
shall be considered as indicative only. Final positions will be determined on site by 
the Employer in consultation with the Contractors and where required, with the 
municipality and home owners. Where connections are shown to existing services, 
trial excavations will be needed to locate them. 

 

 Supplementary Specifications, Drawings, Schedules of Items, Prices and 
Annexure 

 

The Tenderer shall submit with his tender supplementary specifications giving full 
details of the performance and materials of construction of all plant and equipment 
offered together with all technical literature and catalogues necessary to fully 
describe such plant and equipment. 

 

The Contractor shall only commence manufacture of fabrication of items of 
equipment after final approval of drawings and specifications by the Employer. 
Approval by the Employer does however in no way relieve the Contractor of his 
responsibility to supply plant and equipment strictly in accordance with the Project 
Specifications.  
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 Labour Intensive Activities 

 

The Contractor shall for the duration of the Contract recruit from the local Community 
the maximum feasible amount of temporary labour and to engage them in the 
execution of the Works. The Project Steering Committee (PSC) can be contacted to 
assist the contractor with obtaining local labour. 

 

 Project Steering Committee (PSC) 

 

A project steering committee representing the municipality and affected home 
owners of the project area will be established. 

 

The committee will be required to attend the site meetings. 
 

 Employment of Local Labour 
 

The appendix “L” for Employment of Local Labour, must be filled at the tender stage. 

 

The Contractor shall be obliged to submit to the Employer and the Project Steering 
Committee within 14 days of being awarded the contract a list of persons that have 
been recruited from the local communities and satisfactory proof that local labour so 
referred to and employed as such is indeed residing in the local Community. 

 

 Wage Rate 
 

The minimum wage rate payable to the local labour shall not be less than that 
promulgated in accordance with the Labour Act or latest amendments thereto. 

 

The Contractor shall indicate in his tender the hourly wage rate proposed and 
confirm that it has been accepted by the PSC. 

 

Working hours shall be in accordance with Government Gazetted hours per day. 
 

 Construction Modus Operandi 
 

Labour-based or labour-intensive construction may be defined as the economically 
efficient employment of as much labour as is technically feasible to produce as high 
a standard of construction as demanded by the specification and allowed by the 
funding available. In other words, projects based on labour-intensive principles aim at 
devoting the highest feasible proportion of projects costs to unskilled, semi-skilled 
and skilled labour without jeopardising the technical quality of the product demanded 
by the specification.  
The following regulations must be adhered to so as to ensure that the construction 
methods used are labour intensive. 

 

 The remuneration to local labour for hourly-rated employees and/or daily-
based work shall be in accordance with the terms and conditions of 
Proclamation R1841 of Government Gazette 16833 dated 24 November 1995 
or its latest amendment. 

 
 The name, identification number, task performed, and hours worked per day 

for each labourer shall be recorded by the Contractor. These records shall be 
submitted to the secretary of the Project Steering Committee on the second 
working day of each week following the recounted week.  
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 Documentation 
 

At the conclusion of the works, The Contractor shall provide three sets of documents 
comprising the following; 

 

As-Built drawings  
Occupational Health and Safety File  
Operations Manual and data sheets for equipment installed by the contractor. 
Manufactures’ certificates 

 

Any manufacturer’s data which covers more than one type installed shall clearly be 
marked to show which data is applicable to the model installed. 

 

Each set of documents shall be bound in clearly labelled ring binders. Drawings will 
be folded and placed in plastic wallets bound into the binder. 

 

One copy shall be submitted to the Employer for approval prior to the issue of the 
final sets. 

 

No additional payment will be made and the cost related thereto shall be deemed to 
be included in the tendered rates for the related items. 

 

As the work progresses, the Contractor shall keep full records of all amendments to 
and deviations from the drawings as issued to the Contractor at the start of the 
contract. The true positions, invert levels and ground levels of all services shall be 
indicated on the drawings, for which purpose the Contractor shall receive a separate 
complete set of drawings from the Employer, at no cost. 

 

The completion certificate shall only be issued after the Employer has received a 
properly completed set of "as-built" drawings from the Contractor. No separate 
payment shall be made for this service, as all costs related thereto shall be deemed 
to be included in the related items. 

 

 

 Setting Out of Works Within Private Properties 
 

The Contractor, Municipal representation, Community Liaison Person and 
Employer’s Representative shall liaise with the effective home owner concerning 
existing services, access to the property, disturbance and inconvenience to the 
homeowner.  
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C3.4.2.6 Extension of time due to abnormal rainfall 

 

 Extension of time in respect of delays resulting from wet climatic conditions on 
the Site will only be considered in respect of abnormally wet climatic 
conditions and shall be determined for each calendar month or part thereof, in 
accordance with the formula given below: 

 

V = (Nw - Nn) + (Rw - Rn)/X 

 

in which formula the symbols shall have the following meanings: 

 

 = Potential extension of time in calendar days for the calendar month 
under consideration:  
If V is negative and its absolute value exceeds Nn, then V shall be 
taken as equal to minus Nn.  
When the value of V for any month exceeds the number of days in 
the particular month, V will be the number of days in the month. 

 

Nw = Actual number of days in the calendar month under consideration on 
which a rainfall of Y mm or more was recorded on the Site 

 

Nn = Average number of days, derived from existing records of rainfall in 
the region of the Site, on which a rainfall of Y mm or more was 
recorded for the calendar month 

 

Rw = Actual rainfall in mm recorded on the Site in an approved rain gauge 
for the calendar month under consideration 

 

Rn = Average rainfall in mm for the calendar month, derived from existing 
records of rainfall in the region of the Site 

 

The factor (Nw - Nn) shall be deemed to be a fair allowance for variations 
from the average number of days during which the rainfall exceeds Y mm. 
The factor (Rw - Rn)/X shall be deemed to be a fair allowance for variations 
from the average number of days during which the rainfall did not exceed Y 
mm but wet conditions prevented or disrupted work. 

 

 The rainfall records shall be determined from the nearest rainfall station 
number to the site. The monthly averages (Rn and Nn) for this period shall, 
for the purposes of this Contract be taken as normal and as the values to be 
substituted for Rn and Nn in the formula above. The values of X and Y shall 
be 20 and 10 respectively. 

 
 The Contractor shall, at his own cost, provide and erect on the Site at a location 

approved by the Employer, an approved rain gauge, which shall be fenced off in a 

manner which will prevent any undue interference by workmen and others. The 

Contractor shall, at his own cost, arrange for the reading of the rain gauge on a 

daily basis for the duration of the Contract. The gauge readings, as well as the 

date and time at which the reading was taken shall be recorded in a separate 

record book provided by the Contractor for this purpose. 

 

All entries in the rainfall record books shall be signed by the person taking the 
reading and the gauge shall be properly emptied immediately after each 
reading has been taken. If required by the Employer, the Employer’s  
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Agent shall be entitled to witness the reading of the gauge. 

 

 The extent of any extension of time which may be granted to the Contractor in 
respect of wet climatic conditions (whether normal or abnormal) shall be 
determined as the algebraic sum of the "V" values for each month between 
the Commencement Date and the Due Completion Date of the Contract, 
calculated in accordance with subclause C3.4.2.6(a) above;  
provided always that 

 
 rainfall occurring within the period of the Contractor’s Christmas shut-

down period shall not be taken into account in the calculation of the 
monthly "V" values; 

 
 rainfall occurring during any period during which the Contractor was delayed 

due to reasons other than wet climatic conditions on the Site, and for which 

delay an extension of time is granted by the Employer, shall not be taken into 

account in the calculation of the monthly "V" values; 

 

 if the algebraic sum of the "V" values for each month is negative, the time 
for completion will not be reduced on account of subnormal rainfall, and 

 
 where rainfall is recorded only for part of a month, the "V" value shall be 

calculated for that part of the month using pro rata values for Nn and Rn. 

 

 The Employer shall, simultaneous with granting any extension of time in terms 
of this clause, revise the Due Completion Date of the Contract to reflect an 
extension of time having been granted in respect of wet climatic conditions, to 
the extent of the algebraic sum of all the "V" values for all the preceding 
months of the Contract, less the aggregate of the "Nn" values for the 
remaining (unexpired) months of the Contract (viz less aggregate of the 
potential maximum negative "V" values for the remaining Contract Period). 
Thus, provided that where such period is negative, the Due Completion Date 
shall not be revised. 

 
 Any extension of time in respect of wet climatic conditions granted in terms of 

this clause shall not be deemed to take into account delays experienced by 
the Contractor in repairing or reinstating damage to or physical loss of the 
Works arising from the occurrence of abnormal climatic conditions. Extension 
of time in respect of any such repairs or reinstatement regarding damage 
shall be the subject of a separate application for extension of time in 
accordance with the provisions of Clause 5.12 of the Conditions of Contract. 

 

C3.4.3 Plant and Materials 
 

C3.4.3.1 Plant and Materials Supplied by the Employer 
 

The employer shall not supply any plant or materials.  
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C3.4.3.2 Materials, Samples and Shop Drawings. 
 

 Samples 
 

Materials or work which does not conform to the approved samples submitted in 
terms of the Conditions of Contract, will be rejected. The Employer reserves the right 
to submit samples for tests to ensure that the materials represented by the sample 
meets the specification requirements. 

 

The costs of any such tests conducted by or on behalf of the Employer, the results 
which indicate that the samples provided by the Contractor do not conform to the 
requirements of the Contract, shall, in accordance with the provisions of the 
Conditions of Contract, be for the Contractor’s account. 

 

C3.4.4 Construction Equipment 

 

C3.4.4.1 Requirements for equipment 
 

Equipment must be such that the work can be executed in an efficient manner. 
 

C3.4.4.2 Equipment provided by the employer 
 

No equipment will be provided by the Employer. 
 

C3.4.5 Existing Services 

 

C3.4.5.1 Known services 

 

All known services are indicated on the drawings. The onus rests on the 
Contractor to locate the known services before any construction commences. 

 

C3.4.5.2 Treatment of existing services 

 

Existing services shall be relocated or removed as indicated on the drawings only at 
the instruction of the Employer. 

 

C3.4.5.3 Use of detection equipment for the location of underground services 

 

The Contractor shall utilize whatever necessary equipment to locate underground 
services. No extra payment will be done for this. 

 

C3.4.5.4 Damage to services 

 

Damage that occurs to unknown services during construction will be paid by the 
Employer. 

 

However, all services that have been located and exposed, and are subsequently 
damaged by the Contractor or his subcontractor, shall be reinstated to the same 
state as it was before the damage occurred at the time and cost of the Contractor.  
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C3.4.5.5 Reinstatement of services and structures damaged during construction 

 

The Contractor shall inform the Employer immediately when a service or structure is 
damaged. The extent of the damage and a proposal how to reinstate the service or 
structure shall be submitted to the Employer on a sketch with dimensions and time 
frames. 

 

The Contractor shall not be allowed to reinstate any service or structure unless 
indicated so by the Employer. The Contractor shall render all reasonable assistance 
to the owner of the service or structure with the reinstatement of the service or the 
structure if required. 

 

The Contractor shall be liable to reinstate the service or structure to its original state. 
 

 

C3.4.6 Variations and additions to COLTO Standardized Specifications and Particular 
Specifications 

 

 

The following variations and additions to the COLTO Standardized Specifications 
referred to in subclause C3.4.1.1 and the Particular Specifications referred to in 
subclause C3.4.1.3, apply to this Contract. The prefix B indicates an amendment to 
COLTO or the Particular Specification. The letters and numbers following these 
prefixes respectively indicate the relevant Standardized Specification and clause 
numbers in COLTO to which the variation or addition thereto applies. 

 

Section 1 comprises the variations and additions to COLTO.  
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C3.4.6 PARTICULAR SPECIFICATIONS 

 

 

The following sections comprise particular specifications and shall form part of the contract: 

 

PA : OHSA 1993 Health and Safety Specification 

PB : Environmental Management Plan 

PC : Provisions of Workers 

PD : Task Work 

PE : Management of the Works 

PF : EPWP Tender Alignment Tool  
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PA: OHSA 1993 HEALTH AND SAFETY SPECIFICATION 

PA.1 SCOPE 

 

This specification covers the health and safety requirements to be met by the Contractor to 
ensure a continued safe and healthy environment for all workers, employees and 
subcontractors under his control and for all other persons entering the site of works. 

 

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and 
amendment Act No 181) 1993, and the corresponding Construction Regulations 2003, and 
all other safety codes and specifications referred to in the said Construction Regulations. 

 

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of 
the Contractor as mandatory to the Employer (client) is that of an employer in his own right, 
responsible to comply with all provisions of OHSA 1993 and the Construction Regulations 
2014. 

 

This safety specification and the Contractor’s own Safety Plan as well as the Construction 
Regulations 2014, shall be displayed on site or made available for inspection by all workers, 
employees, inspectors and any other persons entering the site of works. 

 

The following are possible risks associated with this project: 
 

Work in close proximity to main roads and the need to adequately educate workers as 
to the dangers associated therewith and to take adequate steps to ensure their safety;  
Work in close proximity to main roads and the need to warn drivers as to the 
associated dangers of workmen, construction vehicles etc and to take adequate steps 
to erect the necessary signage and monitor driver activity etc;  
Steps are to be taken to warn local residents of the dangers of any open excavations 
especially in so far as children are concerned. The Employer will make the services of 
a facilitator available to the Contractor;  
All workmen are to be given proper training in the safe use of their tools, the tools 
used by others on the Contract and the dangers associated therewith;  

Dangers associated with the handling and lifting of heavy items; and  
The Contractor’s plant shall be left in a safe and managed environment when not in 
use.  
Dangers associated with working close to water bodies and the need to have trained 
personnel and safety equipment around. 

 

Additional risks may arise from specific methods of construction selected by the Contractor 
which are not necessary covered in the above. 

 

PA.2 DEFINITIONS 
 

For the purpose of this contract the following shall apply: 

 
Employer” where used in the contract documents and in this specification, means the Employer 

as defined in the General Conditions of Contract and it shall have the exact same meaning as 

“client” as defined in the Construction Regulations 2014. “Employer” and “client” is therefore 

interchangeable and shall be read in the context of the relevant document. 

 
 “Contractor” wherever used in the contract documents and in this specification, shall 

have the same meaning as “Contractor” as defined in the General Conditions of  
Contract. 

 
In this specification the terms “principal contractor” and “contractor” are replaced 
with “Contractor” and “subcontractor” respectively. 

 
For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the 
mandatory, without derogating from his status as an employer in his own right.  
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 “Engineer” where used in this specification, means the Engineer as defined in the  
General Conditions of Contract. In terms of the Construction Regulations the Engineer 
may act as agent on behalf of the Employer (the client as defined in the Construction 
Regulations). 

 

PA.3 TENDERS 
 

The Contractor shall submit the following with his tender: 

 

 a documented Health and Safety Plan as stipulated in Regulation 7 of the 
Construction Regulations. The Safety Plan must be based on the Construction 
Regulations 2014 and will be subject to approval by the Employer; 

 
 a declaration to the effect that he has the competence and necessary resources 

to carry out the work safely in compliance with the Construction Regulations 2014; 

 
 a declaration to the effect that he made provision in this tender for the cost of 

the health and safety measures envisaged in the Construction Regulations; and 

 
 Failure to submit the foregoing with his tender, will lead to the conclusion that 

the Contractor will not be able to carry out the work under the contract safely in 
accordance with the Construction Regulations. 

 

PA.4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

 

After award of the contract, but before commencement of construction work, the Contractor 
shall, in terms of Regulation 4, notify the Provincial Director of the Department of Labour in 
writing if the following work is involved: 

 

 Include excavation work 
 Include working at a height where there is a risk of falling  
 Include the demolition of a structure or 
 Include the use of explosives to perform construction work 

 

The notification must be done in the form of the pro forma as Annexure 2 of the Regulations. 

 

A copy of the notification form must be kept on site, available for inspection by inspectors, 
Employer, Engineer, employees and persons on site. 

 

PA.5 RISK ASSESSMENT 

 

Before commencement of any construction work during the construction period, the 
Contractor shall have a risk assessment performed and recorded in writing by a competent 
person. (Refer Regulation 9 of the Construction Regulations 2014). 

 

The risk assessment shall identify and evaluate the risks and hazards that may be expected 
during the execution of the work under the contract, and it shall include a documented plan 
of safe work procedures to mitigate, reduce or control the risks and hazards identified. 

 

The risk assessment shall be available on site for inspection by inspectors, Employer, 
Engineer, subcontractors, employees, trade unions and health and safety committee 
members, and must be monitored and reviewed periodically by the Contractor.  
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PA.6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 

PA.6.1 Health and Safety plan  

 The Contractor shall appoint his employees and any subcontractors to be employed on the 
 contract, in writing, and he shall provide them with a copy of his documented Health and Safety  
 Plan, or relevant sections thereof.   The Contractor shall ensure that all subcontractors and 
 employees are committed to the implementation of his Safety Plan. 

PA.6.2 Health and safety induction training  

 The Contractor shall ensure that all employees under his control, including subcontractors and 
 their employees, undergo a health and safety induction training course by a competent person 
 before commencement of construction work.  No visitor or other person shall be allowed or 
 permitted to enter the site of the works unless such person has undergone health and safety 
 training pertaining to hazards prevalent on site.  

 The Contractor shall ensure that every employee on site shall at all times be in possession of 
 proof of the health and safety induction training issued by a competent person prior to 
 commencement of construction work.  

PA.7 APPOINTMENT OF SAFETY PERSONNEL  

PA.7.1 Construction Supervisor  

 The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising 
 the performance of the construction work.  

 He may also have to appoint one or more competent employees to assist the construction 
 supervisor where justified by the scope and complexity of the works. 

PA.7.2 Construction safety officer  

 Taking into consideration the size of the project and the hazards or dangers that can be 
 expected, the Contractor shall appoint in writing a full-time or part-time Construction Safety 
 Officer if so decided by the Inspector of the Department of Labour.  The Safety Officer shall 
 have the necessary competence and resources to perform his duties diligently. 

 Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated 
 construction safety officer appointed after award of the contract. 

PA.7.3 Health and safety representatives  

 In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer 
 in terms of the Act for the execution of the contract, shall appoint a health and safety 
 representative whenever he has more than 20 employees in his employment on the site of  

the works. The health and safety representative must be selected from employees who are 
employed in a full-time capacity at a specific workplace. 

 

The number of health and safety representatives for a workplace shall be at least one for 
every 100 employees. 

 

The function of health and safety representative(s) will be to review the effectiveness of 
health and safety measures, to identify potential hazards and major incidents, to examine 
causes of incidents (in collaboration with his employer, the Contractor), to investigate 
complaints by employees relating to health and safety at work, to make representations to 
the employer (Contractor) or inspector on general matters affecting the health and safety of 
employees, to inspect the workplace, plant, machinery etc. on a regular base, to participate 
in consultations with inspectors and to attend meetings of the health and safety committee.  
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PA.7.4Health and safety committee  
 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall 
establish one or more health and safety committee(s) where there are two or more health 
and safety representatives at a workplace. The persons selected by the Contractor to serve 
on the committee shall be designated in writing. 

 

The function of the health and safety committee shall be to hold meetings at regular 
intervals, but at least once every three months, to review the health and safety measures on 
the contract, to discuss incidents related to health and safety with the Contractor and the 
inspector, and to make recommendations regarding health and safety to the Contractor and 
to keep record of recommendations and reports made by the committee. 

 

PA.7.5 Competent persons 

 

In accordance with the Construction Regulations the Contractor has to appoint in writing 
competent persons responsible for supervising construction work on each of the following 
work situations that may be expected on the site of the works. 

 

 Risk assessment and induction training as described in Regulation 9 of the 
Construction Regulations;  

 Fall protection as described in Regulation 10; 
 Structures as described in Regulation 11; 
 Temporary structures as described in Regulation 12 
 Excavation work as described in Regulation 13; 
 Demolition work as described in Regulation 14;  
 Scaffolding work as described in Regulation 16; 
 Suspended platform operations as described in Regulation 17; 
 Material hoists as described in Regulation 19; 
 Batch plant operations as described in Regulation 20; 
 Explosive powered tools as described in Regulation 21; 
 Cranes as described in Regulation 22;  
 Construction vehicle and mobile plant inspections on a daily basis by a 
 competent person as described in Regulation 23;  
 Control of all temporary electrical installation on the construction site as described in 

Regulation 24  
 Water environments as described in Regulation 26;  
 Housekeeping and general safeguarding on construction sites as described in 

Regulation 27; and  
 Stacking and storage on construction sites as described in Regulation 28 
 Fire precautions as described in Regulation 29.  
 Construction employees’ facilities as described in Regulation 30 

 

A competent person may be appointed for more than one part of the construction work with 
the understanding that the person must be suitably qualified and able to supervise at the 
same time the construction work on all the work situations for which he has been appointed. 

 

The appointment of competent persons to supervise parts of the construction work does not 
relieve the Contractor from any of his responsibilities to comply with all requirements of the 
Construction Regulations.  
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PA.8 RECORDS AND REGISTERS  

 In accordance with the Construction Regulations the Contractor is bound to keep records and  
registers related to health and safety on site for periodic inspection by inspectors, the 
Engineer, the Employer, trade union officials and subcontractors and employees. The 
following records and registers must be kept on site and shall be available for inspection at 
all times. 

 

 A copy of the OHSA 1993 Construction Regulations 2003; 
 A copy of this Health and Safety Specification; 
 A copy of the Contractor’s Health and Safety Plan (Regulation 7); 
 A copy of the Notification of Construction Work (Regulation 4);  
 ... A health and safety file in terms of Regulation 7(1) (b) with inputs by the Construction 

Safety Officer 
 A copy of the risk assessment described in Regulation 9;  
 A full protection plan and the corresponding records of evaluation and training of 

employees working from elevated positions as described in Regulation 10;  
 Drawings pertaining to the design of structures (Regulation 11 and formwork and 

support work structures (Regulation 12) must be kept on site;  
 Pronouncement of the safety of excavations must be recorded in a register to be kept 

on site (Regulation 13);  
 A copy of the certificate of the system design for suspended platforms (Regulation 17(2));  
 A notice must be affixed around the base towers of material hoists to indicate the 

maximum mass load, which may be carried at any one time by material hoists 
(Regulation 19(5));  

 Maintenance records of material hoists and inspection results must be kept in a record 
book to be kept on site (Regulation 19(8));  

 A record of any repairs to or maintenance of a batch plant must be kept on site 
(Regulations 20(8));  

 A warning notice must be displayed in a conspicuous manner when and wherever an 
explosive powered tool is used (Regulation 21(2));  

 A register for recording of findings by the competent person appointed to inspect 
construction vehicles and mobile plant (Regulation 23(1)(k)). 

 

PA.9 CONTRACTORS RESPONSIBILITIES 

 

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in 
the Act (OHSA 1993), which means that the Contractor has the status of employer in his 
own right in respect of the contract. The Contractor is therefore responsible for all the duties 
and obligations of an employer as set out in the Act (OHSA 1993) and the Construction 
Regulations 2014. 

 
Before commencement of work under the contract, the Contractor shall enter into an 
agreement with the Employer (Client) to confirm his status as mandatory (employer) for the 
contract under consideration. 

 
The Contractor’s duties and responsibilities are clearly set out in the Construction 
Regulations 2014, and are not repeated in detail but some important aspects are highlighted 
hereafter, without relieving the Contractor of any of his duties and responsibilities in terms of 
the Construction Regulations. 

 
 Contractor’s position in relation to the Employer (Client) (Regulation 7) 

 

 

In accordance with Section 7 of the Regulations, the Contractor shall liaise closely with 
the Employer or the Engineer on behalf of the Employer, to ensure that all requirements 
of the Act and the Regulations are met and complied with.  
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The Principal Contractor and Contractor (Regulation 7) 

 
The Contractor is in terms of the definition in Regulation 1 the equivalent of Principle 
Contractor as defined in the Construction Regulations, and he shall comply with all the 
provisions of Regulation 7. 

 
Any subcontractors employed by the Contractor must be appointed in writing, setting out  
the terms of the appointment in respect of health and safety. An independent subcontractor 

shall however provide and demonstrate to the Contractor a suitable, acceptable and 

sufficiently documented health and safety plan before commencement of the subcontract. In 

the absence of such a health and safety plan the subcontractor shall undertake in writing 

that he will comply with the Contractor’s safety plan, the health and safety specifications of 

the Employer and the Construction Regulations 2003. 
 

 ... Supervision of construction work (Regulation 8) 
 

The Contractor shall appoint the safety and other personnel and employees as required 
in terms of Regulation 8. Appointment of those personnel and employees does not 
relieve the Contractor from any of the obligations under Regulation 7. 

 
 Risk assessment (Regulation 9) 

 
The Contractor shall have the risk assessment before commencement of the work and 
it must be available on site for inspection at all times. The Contractor shall consult with 
the health and safety committee or health and safety representative(s) etc. on a regular 
basis to ensure that all employees, including subcontractors under his control, are 
informed and trained by a competent person regarding health hazards and related work 
procedures. 

 
No subcontractor, employee or visitor shall be allowed to enter the site of works without 
prior health and safety induction training, all as specified in Regulation 7. 

 
 Fall protection (Regulation 10) 

 
Fall protection, if applicable to this contract shall comply in all respects with Regulation 
10 of the Construction Regulations. 

 
 Structures (Regulation 11) 

 
The Contractor will be liable for all claims arising from collapse or failure of structures if 
he failed to comply with all the specifications, project specifications and drawings 
related to the structures, unless it can be proved 

 
That such collapse or failure can be attributed to faulty design or insufficient design 
standards on which the specifications and the drawings are based. 

 
In addition, the Contractor shall comply with all aspects of Regulation 9 of the 
Construction Regulations. 

 
 Temporary work (Regulation 12) 

 
The Contractor will be responsible for the adequate design of all formwork and support 
structures by a competent person. 

 
All drawings pertaining to formwork shall be kept on site and all equipment and 
materials used in formwork, shall be carefully examined and checked for suitability by a 
competent person. 

 
The provisions of Regulation 12 of the Construction Regulations shall be followed in 
every detail. 

 
 Excavation work (Regulation 13) 

 
It is essential that the Contractor shall follow the instructions and precautions in the 
Standard Specifications and Project Specifications as well as the provisions of the 
Construction Regulations to the letter as unsafe excavations can be a major hazard on 
any construction site. The Contractor shall therefore ensure that all excavation work is 
carried out under the supervision of a competent person, that inspections are carried 
out by a Professional Engineer or Technologist, and that all work is done in such a 
manner that no hazards are created by unsafe excavations and working conditions.  
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Supervision by a competent person will not relieve the Contractor from any of his duties 
and responsibilities under Regulation 13 of the Construction Regulations. 

 
 Demolition work (Regulation 14) 

 
Whenever demolition work is included in a contract, the Contractor shall comply with all 
the requirements of Regulation 14 of the Construction Regulations. The fact that a 
competent person has to be appointed by the Contractor does not relieve the 
Contractor from any of his responsibilities in respect of safety of demolition work. 

 
 Tunneling (Regulation 15) 

 
The Contractor shall comply with Regulation 15 wherever tunneling of any kind is 
involved. 

 
 Scaffolding (Regulation 16) 

 
The Contractor shall ensure that all the provisions of Regulation 16 of the Construction 
Regulations are complied with. [Note: Reference in the Regulations to “Section 44 of 
the Act” should read “Section 43 of the Act”]. 

 
 Suspended platforms (Regulation 17) 

 
Wherever suspended platforms will be necessary on any contract, the Contractor shall 
ensure that copies of the system design issued by a Professional Engineer are 
submitted to the Engineer for inspection and approval. The Contractor shall appoint 
competent persons as supervisors and competent scaffold erectors, operators and 
inspectors and ensure that all work related to suspended platforms is done in 
accordance with Regulation 17 of the Construction Regulations. 

 
 Rope Access (Regulation 18) 

 
Where rope access is required on the construction site, the Contractor shall comply 
with Regulation 18. 

 
 Material Hoists (Regulation 19) 

 
Wherever applicable, the Contractor shall comply with the provisions of Regulation 19 
to the letter. 

 
 Batch plants (Regulation 20) 

 
Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, 
conveyors, etc. used in the operation of a batch plant shall comply with, and that all 
operators, supervisors and employees are strictly held to the provisions of Regulation 
18. The Contractor shall ensure that the General Safety Regulations (Government 
Notice R1031 of 30 May 1986), the Driven Machinery Regulations (Government Notice 
R295 of 26/2/1988) and the Electrical Installation Regulations (Government Notice 
R2271 of 11/10/1995) are adhered to by all involved. 

 
In terms of the Regulations, records of repairs and maintenance shall be kept on site. 

 
 Explosive powered tools (Regulation 21) 

 
The Contractor shall ensure that, wherever explosive-powered tools are required to be 
used, all safety provisions of Regulation 21 are complied with. 

 
It is especially important that warning notices are displayed and that the issue and 
return of cartridges and spent cartridges be recorded in a register to be kept on site. 

 
 Cranes (Regulation 22) 

 
Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 
shall be complied with. 

 
 Construction vehicles and mobile plant (Regulation 23) 

 
The Contractor shall ensure that all construction vehicles and plant are in good working 
condition and safe for use, and that they are used in accordance with their design and 
intended use. The vehicles and plant shall only be operated by workers or operators 
who have received appropriate training, all in accordance with all the requirements of  
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Regulation 23. 
 

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent 
person and the findings must be recorded in a register to be kept on site. 

 
 Electrical installation and machinery on construction sites (Regulation 24) 

 
The Contractor shall comply with the Electrical Installation Regulations (Government Notice 

R2920 of 23 October 1992) and the Electrical Machinery Regulations (Government Notice 

R1953 of 12 August 1993). Before commencement of construction, the Contractor shall take 

adequate steps to ascertain the presence of, and guard against dangers and hazards due to 

electrical cables and apparatus under, over or on the site. 
 

All temporary electrical installations on the site shall be under the control of a 
competent person, without relieving the Contractor of his responsibility for the health 
and safety of all workers and persons on site in terms of Regulation 24. 

 
 Use of temporary storage of flammable liquids on construction (Regulation 25) 

 
The Contractor shall comply with the provisions of the General Safety Regulations 
(Government Notice R1031 of 30 May 1986) and all the provisions of Regulation 25 of 
the Construction Regulations to ensure a safe and hazard-free environment to all 
workers and other persons on site. 

 
 Water environments (Regulation 26) 

 
Where construction work is done over or in close proximity to water, the provisions 

of Regulation 26 shall apply. 
 

 Housekeeping on Construction sites (Regulation 27) 
 

Housekeeping on all construction sites shall be in accordance with the provisions of the 
environment Regulations for workplaces (Government Notice R2281 of 16 October 
1987) and all the provisions of Regulation 27 of the Construction Regulations. 

 
 Stacking and storage on construction sites (Regulation 28) 

 
The provisions for the stacking of articles contained in the General Safety Regulations 
(Government Notice R1031 of 30 May 1986) as well as all the provisions Regulation 28 
of the Construction Regulations shall apply. 

 
 Fire precautions on construction sites (Regulation 29) 

 
The provisions of the Environmental Regulations for Workplaces (Government Notice 
R2281 of 16 October 1987) shall apply. 

 
In addition the necessary precautions shall be taken to prevent the incidence of fires, to 
provide adequate and sufficient fire protection equipment, sirens, escape routes etc. all 
in accordance with Regulation 29 of the Construction Regulations. 

 
 Construction employees’ facilities (Regulation 30) 

 
The Contractor shall comply with the construction site provisions as in the Facilities 
Regulations (Government Notice R1593 of 12 August 1988) and the provisions of 
Regulation 30 of the Construction Regulations. 

 
 Non-compliance with the Construction Regulations 2014 

 
The foregoing is a summary of parts of the Construction Regulations applicable to all 
construction projects. 

 
The Contractor, as employer for the execution of the contract, shall ensure that all 
provisions of the Construction Regulations applicable to the contract under 
consideration are complied with to the letter. 

 
Should the Contractor fail to comply with the provisions of the Regulations 3 to 30 as 
listed in Regulation 33, he will be guilty of an offence and will be liable, upon conviction, 
to the fines or imprisonment as set out in Regulation 33.  
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The Contractor is advised in his own interest to make a careful study of the Act 
and the Construction Regulations as ignorance of the Act and the Regulations 
will not be accepted in any proceedings related to non-conformance to the Act 
and the Regulations. 

 

PA.10 MEASUREMENT AND PAYMENT 

 

PA.10.1 Principles 

 

It is a condition of this contract that Contractors, who submit tenders for this contract, shall 
make provision in their tenders for the cost of all health and safety measures during the 
construction process. All associated activities and expenditure are deemed to be included in 
the Contractor’s tendered rates and prices. 

 

 Safety personnel 

 

The Construction Supervisor, the Construction Safety Officer, Health and Safety 
Representatives, Health and Safety Committee and Competent Persons shall be 
members of the Contractor’s personnel, and no additional payment will be made for the 
appointment of such safety personnel. 

 

 Records and Registers 

 

The keeping of health and safety-related records and registers is regarded as a normal 
duty of the Contractor for which no additional payment will be considered, and which is 
deemed to be included in the Contractor’s tendered rates and prices.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



 
 

152 
 

     

PB :  ENVIRONMENTAL MANAGEMENT PLAN   

PB.1 PLANS  

 Prior to establishment of the site camp(s), the Contractor shall produce a plan showing 
 the positions of all buildings, laydown yards, vehicle wash areas, fuel storage areas, 
 batching areas and other infrastructure for approval by the Engineer. 

PB.2  USE OF LAND  

 The Contractor shall not use the land comprising the Works or any land connected to the 
 Works, for any purpose whatsoever other than for the proper carrying out of the Works 
 and shall place any camps that may be required for himself and his employees only on 
 sites approved by the Engineer.  

 No trees or bushes shall be damaged or cut down by the Contractor or by any of his 
 employees whether for use in the Works or otherwise without the written consent of the 
 Engineer.  

PB.3 VEGETATION CLEARANCE  

PB.3.1 Woody vegetation  

PB.3.1 .1 Prior to the start of construction, woody vegetative matter shall, where directed in writing 
 by the Engineer, be stripped. This material shall either be spread randomly throughout 
 the surrounding veld so as to provide biomass for other micro organisms and habitats for 
 small mammals and birds, or  it may be stockpiled for later  redistribution over the 
 reinstated top soiled surface.  

PB.3.1.2  No vegetative matter shall be burnt or removed for firewood. 

PB.3.2  Herbaceous vegetation  

 During clearing of woody vegetation, no basal cover or grass and topsoil shall be 
 removed and damage to this layer shall be minimized as far as possible. 

PB.4 PROTECTION OF VEGETATION  

 The Contractor shall ensure that all works are undertaken in such a manner that 
 vegetation outside the Works area is not damaged.  

PB.4.1 Vegetation within or adjacent or outside the Works area 

  The following provisions shall apply with respect to the protection of areas of 
 vegetation.  

PB.4.1.1 No tree or shrub shall be felled, lopped, cut or pruned without the prior written approval 
 of the Engineer;  

PB.4.1.2 No tree or shrub shall be felled, lopped, cut or pruned until it has been clearly marked 
 for this purpose by the Engineer;  

PB.4.1.3  No tree shall be burned for any reason;  

PB.4.1.4 For every tree protected by these specifications, which is removed or, in the opinion of 
 the Engineer, is unduly damaged by the Contractor, the Contractor shall pay a penalty 
 of R2 000,00 per tree to the Employer;  

PB.4.1.5 Trees which have been selected for preservation by the Engineer shall be fenced 
 around  
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their drip line. The fence shall be clearly marked with danger tape. No open fires shall 
be allowed within this fenced area, nor shall vehicles be parked underneath these 
trees. The area shall also not be used for material storage or as allocation for 
temporary buildings; and 

 

PB.4.1.6 Where such trees are located within the working width of the pipeline, the pipeline shall 
be aligned to avoid these trees wherever possible. 

 

PB.4.2 Transplantation of rare and endangered plant species 

 

Prior to vegetation clearing, any rare or endangered plant species which have been 
identified by the Engineer or his environmental representative must be removed and 
transplanted as instructed herein. 

 

PB.4.2.1 Transplanting of small trees (1 to 1,5m height) and small shrubs (0,5 to 1m height) 

 

 Trees and shrubs shall only be transported between the months of April and 
September. Deciduous trees and shrubs shall be transplanted only when they are 
in a leafless condition. 

 
 Holes for transplanting trees and shrubs shall be dug before these plants are dug 

out. Trees shall be planted in holes of 1m x 1m x 1m and shrubs shall be 
transplanted in holes of 600mm x 600mm x 600mm. 

 
 Trees and shrubs shall be planted so that their stems or trunks are at the same 

depth as in their original location. The orientation of the transplanted plants must 
be the same as in their original location (i.e. the north-facing side of the plant must 
remain north-facing after it has been planted.) 

 
 Transplanted plants shall be pruned to limit transpiration. Plants shall also be 

sprayed with an evapotranspiration retardant liquid if they are evergreen. 

 
 Transplanted plants shall be watered once a week for 5 weeks and thereafter once 

every 2 weeks. 
 

PB.4.2.2 Transplanting aloes, succulents and bulbous plants 

 

 Aloes, succulents and evergreen bulbous plants may be transplanted at any time 
of the year. 

 
 Aloes and bulbous plants shall be planted in similar conditions and to the same 

depth as they were before they were removed. 

 
 Transplanted aloes and bulbs shall be watered once directly after transplanting to 

settle the soil. 
 

PB.4.3 Alien vegetation 

 

The Engineer may instruct the Contractor to remove alien vegetation from the works 
area for the duration of the construction and maintenance period. Such vegetation will 
be identified by the Engineer or his environmental representative and the method of 
eradication will be specified by him/her.  
The use of topsoil for rehabilitation contaminated with the seed of alien vegetation will 
not be permitted. 

 

 

PB.5 PROTECTION OF FAUNA 

 

The Contractor shall ensure that all Works are undertaken in such a manner which 
minimizes the impact on the local fauna and shall apply the following specifications with  
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 respect to fauna management and protection:  

PB.5.1 Under no circumstances shall any animals be handled, removed, killed or interfered with 
 by the Contractor, his subcontractors or his subcontractors’ employees; 

PB.5.2 The Contractor and his employees shall not bring any domestic animals onto the site; 

PB.5.3 The contractor shall ensure that the work site is kept clean and tidy and free from rubbish 
 which would attract animal pests;  

PB.5.4 There shall be no feeding of animals;  

PB.5.5 The Contractor shall ensure that domestic and native animals belonging to the local 
 community shall be kept away and are safe from unprotected works; and 

PB.5.6 The Contractor shall advise his workers of the penalty associated with the needless 
 destruction of wildlife, as set out in the Animals Protection Act (Act 71 of 1962) sec. 2 
 (fine of R2 000 and/or 12 months imprisonment).  

PB.6 ARCHAEOLOGICAL ARTIFACTS  

PB.6.1 Known archaeological sites shall be indicated by the Engineer and shall be protected by 
 a three-strand fence which will be at least 2m outside the extremities of the site. The 
 fence shall be clearly marked with danger tape.  

PB.6.2 Should the Contractor expose any archaeological artefacts during excavation, work on 
 the area where the artefacts were found shall cease immediately and the Engineer  shall 
 be notified as soon possible.  

PB.6.3 Upon receipt of such notification, the Engineer will arrange for the excavation to be 
 examined by an Archaeologist as soon as practicable. Acting upon the advice from the 
 Archaeologist, the Engineer will advise the Contractor of the necessary actions to be 
 taken.  

PB.6.4 Under  no  circumstances  shall  archaeological  artefacts  be  removed,  destroyed  or 
 interfered with by the Contractor, his employees, his subcontractors or his subcontractors’ 
 employees.  

PB.6.5 The  Contractor  shall  ensure  that  none  of  his  employees  gain  access  to  any 
 archaeological areas (whether fenced or unfenced), except when authorised to do so by 
 the Engineer.  

PB.6.6 The Contractor shall stay strictly within the 20m working width of the Works in order to 
 prevent disturbance of possible grave sites and remnant settlements. Should any work 
 be necessary outside of the working width, then this shall only be done in areas approved 
 by the Engineer.  

PB.7 SCENIC QUALITY  

PB.7.1 The Contractor shall not establish or undertake any activities which, in the opinion of the 
 Engineer, are likely to adversely affect the scenic quality of the area. The Engineer may 
 direct the Contractor to refrain from such activities or to take ameliorative actions to 
 reduce the adverse effect of such activities on the scenic quality of the environment. 

PB.7.2 No painting or marking of natural features shall be done. Marking for surveying and other 
 purposes shall only be done with pegs and beacons. 

PB.7.3 All cut and fill forms shall be rounded at the edges to blend then with the surrounding 
 landforms.  
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PB.7.4 Where instructed by the Engineer, all packed and exposed rock cuttings shall be treated 
 in order to blend their colour with the colours of the natural weathered rocks of the 
 adjacent environment.  

PB.7.5 Where instructed by the Engineer, all concrete structures shall be treated so as to blend 
 in with the colours of the surrounding landscape. This shall be done either through 
 painting or through treatment with a staining or coloration compound. All other permanent 
 structures shall have colours which are chosen to blend in with the dominant colours of 
 the surrounding landscape. Painted surfaces shall be painted with non-reflective (matt) 
 colours.  

PB.8 WORKING AREA  

PB.8.1 The  area  of  construction  as  reasonably indicated  on  the  general  layout  drawings, 
 drawings.  

PB.9 ACCESS ROADS AND VEHICLE TURNING AREAS 

PB.9.1 No new permanent access roads other than those agreed to by the Engineer shall be 
 developed by the Contractor.  

PB.9.2 Existing roads shall be used as far as possible for inspection purposes. 

PB.10 MATERIAL LAYDOWN AREAS  

 VIP units may only be offloaded in areas approved by the Engineer. 

PB.11 FIRES  

 No open fires shall be permitted except in areas specifically prepared and controlled for 
 this purpose.  

PB.12 FENCING  

PB.12.1 Where instructed by the Engineer, fencing shall be erected around sensitive natural or 
 cultural elements to protect them from damage. No pedestrian or vehicular access shall 
 be allowed into such fenced areas.  

PB.12.2 In places where temporary fencing is required, the Contractor shall erect such fencing 
 when and where required by the Engineer and re-erect and maintain temporary fencing 
 as necessary. Temporary fencing shall remain in position either until it is replaced by 
 permanent fencing or until completion of the whole of the Works, unless the Contractor 
 requires, or the Engineer directs its earlier removal.  
PB.12.3 If any fencing is removed temporarily for the execution of any part of the Works it shall 
 be reinstated as soon as practicable by the Contractor. 

PB.12.4 The clearing for permanent fencing shall be limited to the removal of trees and shrubs 
 within 1m of the fence line. Where, possible, the fence line must be aligned to retain trees 
 or groups of trees. There shall be no removal of the grass cover or topsoil within this 
 width.  

PB.12.5 Any fences damaged by the Contractor shall be repaired as soon as practicable at his 
 cost.  

PB.13 TOPSOIL  

PB.13.1 Source of topsoil  

 Topsoil shall be stripped from all areas that are to be utilized during the construction 
 period and where permanent structures are required. 

   

   



 
 

156 
 

 

 The topsoil is regarded as the top 150mm of the soil profile, irrespective of the fertility 
 appearance, agricultural potential, structure and composition of the soil. 

PB.13.2 Topsoil stripping 

PB.13.2.1 Not applicable. 

PB.13.3 Topsoil stockpiling 

PB.13.3.1 Stripped topsoil shall be stockpiled on sites adjacent to where it has been stripped. 

PB.13.3.2 No vehicles shall be allowed access onto the stockpiles after they have been placed. 
 Topsoil stockpiles shall be clearly demarcated in order to prevent vehicle access and 
 later  for  identification  as  being  the  resource  for  rehabilitation  and  vegetation 
 establishment. 

PB.13.3.3 Stockpiles shall not be allowed to become contaminated with oil, diesel, petrol, garbage 
 or any other material which may inhibit the later growth of vegetation in the soil. 

PB.13.4 Topsoil placement 

PB.13.4.1 Topsoil shall be placed to the depth indicated in the project specification over all areas 
 where  it  has  been  stripped  after  construction  in  those  areas  has  ceased.  Topsoil 
 placement shall be done concurrently with construction or as soon as construction in an 
 area has ceased. 

PB.13.4.2 Topsoil shall be placed in the same soil zone from which it has been stripped. However, 
 if there is insufficient topsoil available from a particular soil zone to produce the minimum 
 specified depth, topsoil of similar quality may be bought from other soil zones of similar 
 quality at the approval of the Engineer. 

PB.13.4.3 Where insufficient topsoil has been stripped by the Contractor to provide the minimum 
 specified  depth,  the  Contractor  shall  obtain  suitable  substitute  material  from  other 
 sources at no cost to the employer. The suitability of the substitute material shall be 
 determined  by  means  of  a  soil  analysis  which  is  acceptable  to  the  Engineer  or 
 Environmental Officer. 

PB.13.4.4 After topsoil placement is complete, cleared and stockpiled vegetation matter shall be 
 spread randomly by hand over the topsoiled area as instructed by the Engineer. 

PB.14 BORROW PITS AND QUARRIES 

PB.14.1 If a borrow pit is to be developed or an existing one is to be excavated, all topsoil from 
 the area that is to be quarried must be stripped and stored for later rehabilitation for the 
 pit. 

PB.14.2 Stripping and excavation actions shall be progressive in such manner that those parts of 
 the borrow pit or quarry where work is complete can be rehabilitated while other areas 
 are still being quarried. 

PB.14.3 Cut slopes of borrow pits and quarries shall have a vertical : horizontal gradient of not 
 steeper than 1:3 (about 18 degrees), and preferably 1:5. 

PB.14.4 During excavation, work will be carried out in such a way that slopes of open works are 
 not made dangerously steep. 

PB.14.5 Borrow pits shall be used as dump sites for excess rock spoil. On completion of spoiling 
 the pits shall be reshaped and covered with layer of topsoil. On no account may spoil or 
 rock by placed in drainage ways without the prior consent of the Engineer. On sites where 
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 old excavations are to be found, rock, waste and mud from new excavations will be used 
 to fill in the old excavations. 

PB.14.6 Stormwater cut off drains shall be provided at the top of the cut slope, where identified 
 as necessary by the Engineer, to prevent erosion of the rehabilitated surface of the 
 borrow pit or quarry. 

PB.14.7 No borrow pit shall be used as a dump site for refuse material or for toxic material e.g. 
 cement, oil, diesel, rubber and similar materials. 

PB.14.8 There will be no workshops, chemical or fuel stores on the borrow pit site. 

PB.14.9 Sufficient soil conservation works for preventing soil erosion will be established at the 
 rehabilitated areas. 

PB.15 BATCHING 

 Concrete shall be mixed only in areas which have been specially demarcated for this 
 purpose. All concrete that is spilled outside these areas, shall be promptly removed by 
 the Contractor and taken to an approved dump site. After all concrete mixing is complete, 
 all waste concrete shall be removed from the batching area and disposed of at an 
 approved dump site. Storm water shall not be allowed to flow through the batching area. 
 Water laden with cement shall be collected in a retention area for evaporation. 

PB.16 EROSION PREVENTION 

PB.16.1 The Engineer will instruct the Contractor on the measures to be taken to ensure that there 
 is  no  undue  storm  water  damage and  soil erosion resulting from  the construction 
 activities. The Contractor shall nevertheless take interim measures to ensure that no 
 undue erosion damage occurs and shall advise the Engineer of all potential problem 
 areas. 

PB.16.2 Surface storm water shall, where possible, not be allowed to be concentrated and to flow 
 down cut or fill slopes or along the pipeline route without erosion protection measures 
 being place. 

PB.16.3 Storm water deflection berms or stone pitched channels shall be constructed at regular 
 intervals (plus minus every 15-30m) diagonally across the pipeline servitude on slopes 
 as directed by the Engineer. 

PB.17 EARTHWORKS 

PB.17.1 All cut and fill forms shall be rounded on the edges to allow them to blend with the 
 surrounding landforms. 

PB.17.2 Where the backfill over the pipe trench will impede the natural flow of water, the backfill 
 shall be shaped to allow an even flow across the line. 

PB.19 SPOIL AND WASTE MATERIAL 

PB.19.1 The Contractor shall load and haul excess spoil to fill in the borrow pits or to dump sites 
 approved by the Engineer. The dumped material must be finally rounded to have slopes 
 not steeper than 1:3. 
PB.19.2 The Contractor shall remove all foundations and similar waste and transport all such 
 waste material off site to dump areas which have been approved by the Engineer. 

PB.20 REFUSE DISPOSAL 

 The Contractor shall dispose of all refuse generated by him or his subcontractor on a 
 weekly basis at an approved refuse disposal site. 
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PB.21 ABLUTION FACILITIES  

 Portable toilets shall be placed within easy access of the Contractor’s employees. These 
 toilets shall be moved to follow the progression of the Works. Waste generated by these 
 toilets shall be disposed of in an acceptable manner following consultation with the 
 Engineer.  

PB.22 CLEARANCE OF SITE ON COMPLETION  

PB.22.1 On completion of the Works, the Contractor shall clear away and remove from the works 
 area all constructional plant, signboards, surplus rock and other material, foundations, 
 plumbing and other fixtures, rubbish and temporary works of every kind. Areas thus 
 cleared shall be graded and scarified to restore the ground to its original profile as near 
 as practicable before topsoil placement and re-vegetation. 

PB.22.2 The Contractor shall load and haul excess spoil to fill the borrow pits or to dump sites 
 approved by the Engineer. The dumped material must be finally rounded off to have 
 slopes not steeper than 1:3.  

PB.23 ENVIRONMENTAL AWARENESS OF EMPLOYEES 

 The Contractor shall arrange that all his employees and those of his subcontractors 
 receive environmental awareness and/or training before commencement of construction 
 to the satisfaction of the Engineer, in order that they: 

 (a)acquire a basic understanding of the key environmental features of the work site 
 and environs;  

 (b)are thoroughly familiar with the requirements of these Environmental Protection 
 and Control Specifications as they apply to the Works; 
 (c)if  required  by  the  Engineer,  receive  basic  training  in  the  identification  of 
 archaeological artifacts, and rare and endangered flora and fauna that may be 
 encountered along the route; and  

 (d)are made aware of any other environmental matters which are deemed to be 
 necessary by the Engineer.  

PB.24 COMPLIANCE WITH ENVIRONMENTAL PROTECTION SPECIFICATION 

PB.24.1 All  persons  employed  by  the  Contractor  or  his  subcontractors  shall  abide  by  the 
 requirements of these specification as they apply to the Works. 

PB.24.2 Any employees of the Contractor or his subcontractors found to be in breach of any of 
 the Environmental Protection Specifications may be ordered by the Engineer to leave site 
 forthwith. No extension of time will be granted for any delay or impediment to the 
 Contractor bought about by a person ordered to leave the site. 

PB.24.3 Supervisory staff of the Contractor and his subcontractor shall not direct any person to 
 undertake any activities  which  would  place such  a person  in contravention  of  the 
 Environmental Protection and Control Specification. 

PB.25 COMPLIANCE AND MONITORING  

 The Engineer shall be responsible for implementing a consistent monitoring programme  
to ensure that construction specifications are upheld and that negative environmental 
impacts are regularly assessed and mitigated against.  
The Contractor shall obtain written approval from the Engineer that the site is rehabilitated to 

their satisfaction at the end of the contract (practical closure) as well as after a 12-month 

liability period (final closure). If, in the opinion of the Engineer, the Environmental Protection 

and Control Specifications have not been complied with, further rehabilitation measures can 

be specified, the costs of which will be borne by the Contractor.  
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 SPECIFICATION PC: PROVISION OF WORKERS 

 CONTENTS        

 C1  SCOPE      
 C2 INTERPRETATIONS 
 C3 ALLOWABLE SOURCES FOR WORKERS 
 C4 EMPLOYMENT GENERATION 
 C5 TRAINING OF THE WORKFORCE 
 C6 RECRUITMENT AND SELECTION PROCEDURES 
 C7 TERMS  AND  CONDITIONS  PERTAINING  TO  THE  OF  EMPLOYMENT  OF  THE 
   TEMPORARY WORKFORCE 
 C8 LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES 
 C9 MEASUREMENT AND PAYMENT 

 C1 SCOPE       

   This Specification sets out the provisions and requirements in addition to Special Public 
   Works Programme (SPWP) terms and conditions relating to the provision of the workers. 
   The said terms and conditions of the SPWP are contained in Contract Data: Labour Laws,  
   of the Special Conditions of Contract of this document. 

 C2 INTERPRETATIONS  

 C2.1 SUPPORTING DOCUMENTS 
      

   Where this Specification is required, the following documents shall inter alia be read in 
   conjunction with this Specification: 

   (a)  The Instructions to Tenderers 

   (b)  The Conditions of Contract including Labour Laws in Contract Data 

   (c)  The Project Specifications 

   (d)  The Drawings (where applicable) 

   (e)  The statutory minimum requirements relating to the employment and remuneration 
   of labour. Refer to the Basic Conditions of Employment Act, 1997 (Act No 75 of 
   1997) as amended by the requirements of the Expanded Public Works Programme 
   (EPWP).      

 C2.2 DEFINITIONS AND ABBREVIATIONS  

   For the purposes of this Specification, the definitions given in the Conditions of Contract,  
the Standardized Specifications and the Project Specifications, together with the 
following additional definitions shall, unless the context dictates otherwise, apply: 

 

(a) "Key personnel" means all Contract Managers, Site Agents, materials and survey 
technicians, trainers, supervisors, foremen, skilled plant operators and the like, and 
all other personnel in the permanent employ of the Contractor or subcontractor 
who possess special skills and/or who play key roles in the Contractor's or 
subcontractor's operation. 

 

(b) "Targeted worker" shall have the meaning given in SANS 1914-5. 
 

(c) "Worker" means any worker, not being a local worker.  
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 (d) "Project Coordinating Committee" means a committee consisting of the Employer’s 
  Agent, the Contractor (or their nominated representatives), as well as representatives 
  of the local community and other interested parties, which is convened from time to 
  time at the discretion of the Employer, for the purposes of acting as an avenue 
  for effective communication and liaison between all the parties referred to, in all 
  matters pertaining to the Contract. 

 (e) "Subcontractor" means any person or group of persons in association, or firm, or 
  body corporate (whether formally constituted or otherwise) not being the Contractor, 
  to whom specific portions or aspects of the Works are sublet or subcontracted by the 
  Contractor in accordance with the provisions of the Contract. 

 (f) "The  Contractor"  and  "Contractor",  without  further  qualification,  means  the 
  Contractor as defined in the Conditions of Contract. 

 (g) "Worker" for the purposes of this Specification means any person, not being one of 
  the Contractor's key personnel, nor any key personnel of any subcontractor, who is 
  engaged by the Contractor, a subcontractor or the Programme Management Unit, to 
  participate in the execution of any part of the Works and shall include unskilled labour,  
  semi-skilled and skilled labour, artisans, clerical workers and the like. 

 (h) "Workforce" means the aggregate body comprising of all workers and shall, unless 
  the context dictates otherwise, include the workforces of the Contractor and all 
  subcontractors. 

C2.3 STATUS 
    

 Where any provisions or requirements of this Specification are in conflict with anything 
 specified in terms of the EPWP and SANS 1914-5 (Part 5: Participation of targeted 
 labour), the latter two shall prevail. 

C3 ALLOWABLE SOURCES FOR WORKERS  

C3.1 The Contractor shall make maximum use of the human resources existing within the 
 targeted group/community, and accordingly the workers who are to be utilised in the 
 execution  of  the Works  shall  comprise  only  targeted  workers  (as  defined  in  SANS 
 1914:2002 attached as Appendix C). 

C3.2 Notwithstanding the provisions of sub-clause C3.1, the Employer may at his 
 discretion, upon receipt of a written and fully motivated application from the Contractor and 
 where he deems the circumstances so warrant, authorise in writing that non-targeted 
 workers, not being his key personnel, be included in the workforce.  Without limiting the 
 generality of application of this sub-clause, circumstances which may be considered by the 
 Employer to warrant such authorisation of the inclusion in the temporary workforce 
 of non-targeted workers, may include: 

 (a) the unavailability of sufficient numbers of local workers to execute the Works, 
  provided always that the Contractor has proven that he has exercised his best 
  endeavours and taken all reasonable actions to recruit sufficient local workers and 
  has exhausted all reasonable recruitment options; 

 (b) the unavailability within the local community, of sufficient of the required skills 
  necessary for the execution of the Works or specific portions thereof, in cases where 
  the completion period allowed in the Contract is insufficient to facilitate the creation 
  of the necessary skills through the provision of training as contemplated in this 
  Contract; 

 (c) any other circumstances which the Employer may deem as constituting a 
  warrant. 
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C4 EMPLOYMENT GENERATION   

C4.1 CRITERIA   

 The Contractor shall give no preference to any particular gender, and the requirement of 
 this specification is to ensure that at least 50% women and 50% youth be employed on this  
 Contract.  

C4.2 UNITS OF MEASURE   

 Through the execution by labour-intensive construction methods included in the contract, 
 temporary employment opportunities are to be created by the Contractor in the course of 
 the Contract.  

 The numbers of employment opportunities will be measured in terms of "man-days" and 
 the minimum task rate payable to workers employed in terms of the EPWP shall be as 
 specified in clause 1.1.2 of A5.2.3 (h).  

C4.3 EMPLOYMENT RECORDS TO BE PROVIDED  
      

C4.3.1 The Contractor shall maintain accurate and comprehensive records, as required in terms 
 of Clause 13 of clause 4.6 of Contract Data: Labour Laws, of all workers engaged on the 
 Contract and shall provide the to the Employer at two-weekly intervals from the 
 commencement of the Contract, interim records substantiating the actual numbers of 
 employment opportunities which have been generated to date and the amounts actually 
 paid in respect thereof.   Such interim records shall be in a format approved by the 
 Employer.  

C4.3.2 The Contractor shall, on completion of the Contract, and as a prerequisite event to the 
 release of any retention money or retention money guarantees in terms of the Conditions 
 of  Contract,  provide  the  Employer’s  Agent  with  independently  audited  documentary 
 evidence of the total number of employment opportunities actually generated during the 
 Contract.  

C4.4 VARIATIONS IN WORKER PRODUCTION RATES  

 Notwithstanding anything to the contrary as may be stated in or inferred from any other 
 provision of this Contract, the Contractor shall not be entitled to any additional payment or 
 compensation whatsoever, in respect of any differences as may result between the 
 production rates actually achieved by workers in the course of the execution of the Works 
 and those production rates on which he based his tendered labour requirements. 

C4.5 TERMS AND CONDITIONS OF EMPLOYMENT   

 The employment of all labour shall be done in terms of Labour Laws (refer clause 4.6 of 
 Contract Data) and requirements of the EPWP.  

C4.6 WRITTEN EMPLOYMENT AGREEMENT   

 The Contractor shall enter into a written agreement with each and every worker engaged 
 by him on the Contract, which agreement shall be compliant with the requirements of 
 clause 12 of Labour Laws  (refer clause 4.6 of Contract Data).   Copies of all such 
 agreements shall be forwarded without delay to the Employer. 

C4.7 CONTRACTOR TO EXPLAIN   

 The Contractor shall, before entering into any such Labour Agreement with any worker, 
 explain the meaning and impact of the entire contents of the agreement and shall ensure  

that the worker fully understands his liabilities, obligations and rights under the 
employment agreement.  
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C4.8 PAYMENT OF WORKERS   

 All amounts due to the employer shall be made in terms of clause 14 of Labour Laws (refer 
 clause 4.6 of Contract Data).  

C5 TRAINING OF THE WORKFORCE   

 The Contractor shall be responsible for the provision, at his own cost, of all training of the 
 workers, as may be necessary for the achievement of the execution and completion of the 
 Works over and above the training specified in the terms and conditions of the Contract. 
 The cost thereof will be deemed included in the unit rates tendered. 

C6 RECRUITMENT AND SELECTION PROCEDURES  

 The Contractor shall be responsible for the recruitment and selection of workers to 
 constitute the temporary workforce but in doing so, shall adhere to the procedures and 
 principles set out below.  

C6.1 The Contractor shall advise the Employer in writing, of the numbers of each 
 category of worker, which he requires, together with the personal attributes which he 
 considers desirable that each category of worker shall possess (taking due cognisance of 
 the provisions of the Contract pertaining to training).  

C6.2 The Contractor shall, at his own cost, take all necessary actions to advertise within the local  
 community comprising  the  allowable  personnel  resources,  the  fact  that  employment 
 opportunities exist in respect of the EPWP and the time and place where recruiting will 
 occur.  

C6.3 The Contractor shall record in writing, the details of all persons applying for employment, 
 including inter alia:  

 (a)  Name, address, age and sex  

 (b)  Marital status and number of dependants  

 (c)  Qualifications and previous work experience (whether substantiated or not) 

 (d)  Period since last economically active  

 (e)  Preference for type of work or task.  

C6.4 The Contractor shall make his selection of workers from amongst the applicants, in 
 accordance with the described below, taking due cognisance of his requirements for the 
 workforce and the provisions of the Contract in regard to the provision of training to the 
 workforce:  

 (a)  No potential worker shall be precluded from being employed by the Contractor on 
 the execution of the Works, by virtue of his lack of skill in any suitable operation 
 forming part of the Works, unless:  

 (i)   all available vacancies have been or can be filled by workers who already 
 possess suitable skills; or  

 (ii)   the completion period allowed in the Contract, or the remaining portion of the 
 Contract Period (as the case may be) is insufficient to facilitate the creation of the 
 necessary skills.  

 (b)  Preference  shall  be  given  to  the  long-term unemployed  and  single  heads  of 
 households irrespective of gender.  
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 (c)  The  Contractor  shall,  in  so  far  as  is  reasonably  practicable,  give  priority  to 
 accommodating the applicants' expressed preferences regarding the types of work for 
 which they are selected. 

 (d)  The selection process shall not be prejudicial to youth over the age of eighteen years 
 and women. 

C6.5 After making his selection the Contractor shall advise the Employer thereof in writing 

C6.6 The provisions of this clause C6 shall apply mutatis mutandis in respect of the selection of 
 additional or replacement members of the workforce as may be necessary from time to 
 time during the Contract. 

C7 TERMS  AND  CONDITIONS  PERTAINING  TO  THE  EMPLOYMENT  OF  THE 
 TEMPORARY WORKFORCE 
     

 All workers shall be engaged in accordance with the provisions of Labour Laws (clause 
 4.6 of Contract Data) and the EPWP. 

C8 LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES  

C8.1 The Contractor shall at his own cost be fully responsible for the establishment and 
 maintenance of satisfactory labour relations on Site and the resolution of all grievances 
 of temporary workers as may occur. 

C8.2 The Contractor shall at all times adhere to the accepted norms and standards of labour 
 relations prevailing generally in the Civil Employering Construction Industry and 
 shall conduct himself in a fair and reasonable manner, within the constraints as may be 
 imposed upon him by the terms of the Contract. 

C8.3 In the event of any worker engaged by the Contractor in terms of the Contract, being 
 aggrieved on any issue, he shall have the right, at his discretion, to be supported in any 
 inquiry or disciplinary hearing or investigation instituted by the Contractor in terms of sub- 
 clause C8.2 above, by one member of the workforce and one community representative 
 who  is  a  member  of  the  Project  Coordinating Committee,  which  persons  shall  be 
 nominated by the worker. 

C8.4 In the event of any grievance not being satisfactorily resolved through the application of 
 normal dispute resolution procedures in accordance with sub-clauses C8.2 and C8.3, 
 then either the Contractor or the worker concerned may require that the matter be 
 referred to the Project Coordinating Committee for further consideration, with a view to 
 facilitating resolution thereof. 

C9 MEASUREMENT AND PAYMENT 
   

 The Contractor will not be separately reimbursed or compensated in respect of the 
 provision of the workforce and the creation of employment opportunities and all the 
 Contractor's costs associated with compliance with the provisions of this Particular 
 Specification shall, as relevant, be deemed to be included in the rates tendered for the 
 various items of work listed in the Schedule of Quantities.  
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SPECIFICATION PE: MANAGEMENT OF THE WORKS 

 

C 3.5.1 MANAGEMENT OF THE WORKS 

 

C 3.5.1.1 Applicable SANS and COLTO Standards 

 

The provisions of these Specifications take precedence over the provisions of any part 

of SANS 2001 that is applicable to the contract. The variations and additions to these 

specifications are described in the section “COLTO Standard Specifications for Road 

and Bridge Works for State Road Authorities”. 

 

The COLTO Standard Specifications for Road and Bridge Works for State Road 
Authorities listed in C3.4.1.1 are applicable. 

 

C 3.5.1.2 Particular/Generic Specifications 

 

The Particular Specifications listed in C3.4.6 apply to this Contract. 

 

C 3.5.1.3 Methods and Procedures 

 

 Maintenance of access and streets 

 

The operation of construction vehicles on existing roads or streets, or streets that have 

been completed to the level of subbase, base or surfaced treatment, shall be limited to 

the traffic with an axle load not exceeding that allowed by the Road Traffic Ordinance 

of the authority concerned, or any amendment thereof. Hauling is strictly forbidden on 

sections of road or streets that have been completed as described above. The 

Contractor shall make use of a temporary haul road, or where not practically possible, 

program his work in such a manner that the haulage materials shall be restricted to 

that required for the particular section of street. No additional payment shall be made 

for the use of temporary haul roads and all relevant costs shall be deemed covered by 

the appropriate rates. 

 

No additional payment will be made for the construction of temporary access roads to 

the construction site, borrow areas or the spoil sites, except for payment made under 

payment item A8.3.2.2 of SANS 1200 A. 

 

Should the Contractor make use of existing roads or streets for haulage, he shall be 

held responsible to clear the road or street of any spillage caused by his activities 

within one (1) day after such spillage occurred. No additional payment will be made for 

the cleaning of the spillage. 

 

(a)  Blasting operation 

 

All blasting shall be carried out by a competent, registered blaster. The blaster shall 

furnish to the Employer copies of all the permits required to purchase, transport, use 

and dispose of unused blasting material. The Contractor shall inform the commander 

of the local SAPS at least 1 day prior to the date and time blasting is about to take 

place. 

 

No blasting operations shall take place on weekends or holidays or week days after 
17h00. 

 

The Contractor shall ensure that sufficient suitable material, to the satisfaction of the 

blaster, is available and in place before the blast is initiated. The Contractor shall be 

responsible to note in writing (photographs) the structural status of structures before 

blasting for comparison after blasting.  
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 Normal working hours 

 

Normal working hours shall be from 07h00 until 17h00 on weekdays from Monday to 
Friday. It shall be from 07h00 until 13h00 on Saturdays. 

 

Work on other days will only be allowed after written approval has been granted by the 
Employer. 

 

 Interference with municipal staff and operations 

 

The Contractor shall ensure that none of his staff interfere in any way with any 

municipal staff member or their functions or with the operations of the water treatment 
works in any way. 

 

Any person ignoring this shall be removed permanently from site, all at the expense of 
the Contractor. 

 

 Access for other contractors 

 

The Contractor shall provide reasonable access to other Contractors carrying out work 

on the site from time to time, as and when such access is required. The Contractor is 

entitled to request reasonable notification of at least 24 hours before access by others 

is required. 

 

The contractual responsibilities of the Contractor shall remain in full force in spite of 
the other Contractors having access to the site. 

 

 Giving notice of work to be covered up 

 

The Contractor shall give the Employer at least 24 hours notice prior to a request for 

examination of materials or work to be covered up. This request must be made in the 

request book on site. 

 

Should such a request be made and upon inspection the Employer found that the 

works or materials are not yet ready for inspection, the Contractor shall reimburse the 

Employer within 30 days of invoice for all expenses incurred as a result. 

 

 Sequence of the works 

 

The Contractor shall arrange with the mechanical and electrical Contractor and the 

Employer the sequence of the works to ensure the existing plant remains in operation. 

 

C 3.5.1.4 Quality plans and control (Testing) 

 

Refer to Section C3.4.2.5 (b). 

 

C 3.5.1.5 Environmental Management Plan (EMP) 

 

 Demarcation of the site 

 

For the purpose of the EMP, the site shall be demarcated into two distinct areas, viz.; 

 

 The construction camp comprising all buildings, hostels, offices, lay down yards, 
vehicle wash areas, fuel and material storage area, batching areas and other 
infrastructure that is required for the running of the job.  
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 The working area in which construction activities are permitted to take place. 
No infrastructure, permanent lay down or storage areas shall be established 
in this working are unless specified in the project specification or prior 
approval is obtained from the Employer. 

 

 Construction camp 

 

The Contractor shall provide the Employer with a plan showing the positions of all 

buildings, yards, vehicle wash areas, batching areas and other infrastructure for 

approval by the Employer at least ten (10) days prior to the commencement date. 

 

 Fencing of site 

 

If a temporary fence is required, the Contractor shall erect and maintain such a fence 
(demarcating the boundary of the working area, construction camp and access roads) 

to the satisfaction of the Employer. 

 

This fence shall be erected before the commencement of any other work on site. The 

fence shall be removed after completion of the project and the site reinstated to its 
original state. 

 

 Workshops 

 

All workshops shall be located inside the demarcated construction camp area as 

approved by the Employer prior to establishment. The workshop shall have a smooth 

impermeable concrete floor sloped to one side where oil is trapped in an oil trap or 

sump to contain any spillages of substances such as oil. 

 

Waste material shall be disposed of in accordance with the national, regional and local 

by-laws regulations and by-laws. The waste shall be regularly removed and disposed 
of at an approved site. 

 

 Eating areas 

 

The Contractor’s employees shall eat in a designated eating area indicated on the 

drawing approved by the Employer. The Contractor shall provide adequate shade and 

provide scavenger proof and waterproof refuse bins. Cooking will only take place in 

this area on well maintained gas cookers with fire extinguishers present. Open fires 

other than the gas cookers shall not be allowed. 

 

 Watchmen 

 

The Contractor shall have a watchman present on site during non-working hours and 
on holidays to ensure the safety of plant and materials on site. 

 

 Ablution facilities 

 

The exact location of toilets shall be approved by the Employer. The Contractor shall 

provide the toilets and maintain and service it on a daily basis. The toilets shall be kept 

clean. Regular inspections shall be conducted by the Employer. Burial of waste on site 

is strictly forbidden. Leaking or broken toilets shall be removed and replaced 

immediately by the Contractor.  
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 Solid waste 

 

“Solid waste” refers to construction debris, chemical waste, tins, cans, paper, 
wrappers, excess concrete, waste timber, etc. 

 

The Contractor shall establish a waste control and removal system. He shall submit a 
method statement to the Employer for approval prior to commencement. 

 

Appropriate solid waste containers shall be provided for the storage of waste. The 
containers shall be water proof. The waste shall be removed on a regular basis to 

prevent the accumulation of waste on site and disposed of at an approved waste site. 

 

 Wastewater 

 

Water shall be used sparingly on site. Where possible, wastewater shall be recycled. A 
wastewater management plan shall be submitted to the Employer for approval 10 days 

prior to the commencement date. 

 

The management plan shall detail the expected extent of the contamination of each 
wastewater stream and how the Contractor plans to deal with it. 

 

Wastewater shall be prevented from flowing into the Olifants River. 

 

 Fuel storage area 

 

Fuel shall be stored on site in a depot at a location as agreed with the Employer. The 

Contractor shall ensure that liquid fuels are stored in tanks with lids. The tanks shall be 

placed on a sloped smooth concrete surface with an oil trap on the lower end to collect 

any spillage. 

 

Fuel shall be kept under lock at all times. 

 

 Concrete batching area 

 

Cement and concrete is hazardous to the environment due to the high pH of the 
material and the chemicals it contains. 

 

The Contractor shall furnish to the Employer for approval a method statement for the 

mixing of concrete. Concrete shall not be mixed directly on the ground. Care must be 

taken to ensure that wastewater and contaminated material is collected and disposed 

of correctly. 

 

 Equipment maintenance and storage 

 

All equipment and vehicles shall be kept in good working order and serviced regularly. 

Leaking equipment shall be repaired immediately or removed from site. Where 

possible, maintenance and service shall take place only in the workshop. Permission 

must be obtained from the Employer if the aforementioned cannot be adhered to. 

 

The Contractor shall demarcate an area in which the equipment and vehicles may be 
stored. The location shall be approved by the Employer.  
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  Materials handling, use and storage 

 

The Contractor is responsible to ensure that all material suppliers are aware of the 

EMP’s restrictions and conditions. The Contractor shall be held responsible should 

deliveries not comply with the EMP requirements. 

 

The Contractor shall comply with all relevant national, regional and local legislation 
with regard to the transport, use and disposal of hazardous material. 

 

The Contractor shall furnish to the Employer a list of all hazardous materials to be 

used on site, together with the handling, storage and disposal procedures of the 

materials. This information shall be available to all personnel on site. 

 

The location of the hazardous material store shall be within the demarcated 
construction camp area. The location shall be approved by the Employer. 

 

Where possible, the Contractor shall ensure that the refuelling of vehicles takes place 

only at the fuel storage area in the construction camp. If this is not possible, the 

Contractor shall obtain permission from the Employer to refuel at any other place. 

Contaminated material and wastewater at the refuelling area shall be contained and 

disposed of correctly. 

 

 Emergency procedures 

 

The Contractor shall ensure that emergency procedures for the following situations are 
submitted for approval to the Employer; 

 

Fire – the Contractor shall inform the relevant authority immediately as soon as a fire 
starts. The Contractor shall ensure that his staff and subcontractors are fully aware of 

the procedures to be followed in the event of a fire. 

 

Spillages – the Contractor shall ensure that his staff and subcontractors are fully 

aware of the procedures to be followed in the event of a spillage. The Employer must 

be informed immediately about a spill. The Contractor shall ensure that the necessary 

materials and equipment is on site to deal with spills and leaks. The cleanup of spills 

and leaks shall be for the account of the Contractor. 

 

 Care of surrounding areas 

 

The Contractor shall ensure that no contamination of or damage to the surrounding 

areas or watercourses shall occur as a result of any of his activities during 
construction. 

 

C 3.5.1.6 Planning and programming 

 

Early completion of the extensions to the water treatment works is important. 

 

The existing water treatment works must remain fully operational. 

 

Immediately after handing over the site, the Employer and the Contractor will discuss 

the order of procedure and methods in which the Contractor shall carry out the works. 

The order of the work shall be such that the mechanical and electrical Contractor is 

not unnecessarily delayed by the Contractor. 

 

Before handing over a structure to the mechanical and electrical Contractor for the 

installation of mechanical and or electrical equipment, the Contractor shall ensure the 

absence of scaffolding, formwork, building materials, rubble or open trenches.  
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The programme to be furnished by the Contractor to the Employer for approval shall 
be in the form of a Gantt chart. The critical path shall be indicated in red. 

 

C 3.5.1.7 Other Contractors on site 

 

A mechanical and electrical Contractor will be on site during the latter part of the 

contract period to install mechanical and electrical equipment. Close cooperation is 

required between the Contractor and this mechanical and electrical Contractor to 

ensure neither delays the other. 

 

C 3.5.1.8 Recording of weather 

 

The Contractor shall record the weather conditions on a daily basis in the site diary. 

Rainfall figures and strong wind which could delay the Works shall be noted, recorded 

and confirmed by the signature of the Employer’s Representative on site. 

 

C 3.5.1.9 Format of communications 

 

All communication regarding the Contract shall be channelled through the Employer or 
his representative. Formal contractual communication shall be in writing. 

 

Instructions will only be given by the Employer or his representative. The Contractor 
shall not take any instructions from the Employer, the local municipality or the 

superintendent or operators. 

 

C 3.5.1.10 Progress meetings, planning and programming 

 

A project progress meeting shall be held monthly on site for the duration of the project 

on dates to be agreed upon. The Contractor shall be responsible for the venue for the 

meeting. He will also ensure that the CLO attend all such meetings. 

 

The Contractor shall furnish to the Employer a Gantt chart programme with the critical 

path indicated in red. This shall be done on MS Project and shall be furnished in hard 

copy and electronically to the Employer. 

 

C 3.5.1.11 Site Diary 

 

Daily records of plant, personnel, materials, etc., shall be recorded daily by the 

Contractor and noted in the site diary which will be supplied by the Contractor before 

the commencement date of the project. 

 

All visitors shall be required by the CLO to complete the site diary. 

 

C 3.5.1.12 Site Instructions 

 

Only the Employer or his representative has the mandate to issue site instructions to 

the Contractor. This will be done in writing in the site instruction book or per facsimile, 
or per letter or per minutes of the site meeting. 

 

The Contractor shall furnish an A4 site instruction book in triplicate before the 
commencement date of the Contract.  
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C 3.6 HEALTH AND SAFETY  

C 3.6.1 HEALTH AND SAFETY REQUIREMENTS AND PROCEDURES 

 Before commencement of work, the Contractor shall present to the Employer 

 his Health and Safety Plan for approval.  He shall also appoint a qualified health and 

 Safety Officer in writing and give a copy of the letter of appointment to the Employer’s 

 Agent.  

 The  Health  and  Safety  Specification  is  attached  as  section  C3.4.6  and  must  be 

 referred to when compiling the Health and Safety Plan. 

 (a) Construction Regulations, 2014  

 The Contractor shall be required to comply with the Occupational Health and Safety 

 Act,  1993:   Construction  Regulations,  2014  (the  regulations)  as  promulgated  in 

 Government Gazette No 25207 and Regulation Gazette No 37305 of 7 February 2014 

 Non-compliance  with these regulations,  in any way whatsoever,  will be adequate 

 reason for suspending the Works.  

 The proposed type of work, materials to be used and potential hazards likely to be 

 encountered on this Contract are detailed in the Project Specifications, Schedule of 

 Quantity and Drawings, as well as in the Employers' Health and Safety Specifications 

 (regulation 5(1)) of the Construction Regulations 2014. 

 The Contractor shall in terms of regulation 7(1) provide a comprehensive health and 

 safety plan detailing his proposed compliance with the regulations, for approval by the 

 Employer.  

 The Contractor shall at all times be responsible for full compliance with the approved 

 plan  as  well  as  the  Construction  Regulations  and  no  extension  of  time  will  be 

 considered  for  delays  due  to  non-compliance  with  the  abovementioned  plan  or 

 regulations.  

 Payment items are included in the Schedule of Quantities to cover the Contractor's 

 cost for compliance with the OHS Act and the abovementioned regulations. 

C 3.6.2 PROTECTION OF THE PUBLIC  

 The site is not accessible to the general public.  However, the existing water treatment 

 works must remain in operation for the duration of the Contract.  The Contractor shall 

 ensure that all personnel entering the construction site is fully informed about the 

 dangers, dos and don’ts on the site. The Contractor shall ensure that non-construction 

 personnel are protected within the guidelines of the OHS Regulations. 

C 3.6.3 BARRICADES AND LIGHTING  

 All excavations and openings in walls and slabs into which or through which a person 

 may fall, shall be securely barricaded in accordance with the requirements of the 

 applicable OHS Regulations.  

C 3.6.4 VEHICULAR AND PEOPLE TRAFFIC CONTROL 

 The Safety Officer shall take full responsibility for the vehicular and people traffic  
control in and around the site. The personnel of the existing water treatment works 
shall be fully informed and trained by the Safety Officer if required.  

 
 

 



 
 

171 
 

  

C 3.6.5 MEASURES AGAINST DISEASE AND EPIDEMICS 

 No particular measures have to be taken against disease and epidemics on site. 

   

C 3.6.6 AIDS AWARENESS  

 All construction personnel shall be given an Aids awareness briefing by the Safety 

 Officer.   
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C4 SITE INFORMATION  
 
 

 

C4.1 GENERAL 

 

This section describes the site at the time of tender to enable the tenderer to familiarise and to decide upon his 

method of working and programming and risks.  

 

C4.2 SITE LOCATION 
 

Rehabilitaion of Boundary and Billy Maritz Street is in the jurisdiction of Greater Tzaneen Municipality in the CBD of 
Tzaneen. 
  
 

C4.3 ACCESS TO SITE AND RESTRICTIONS 
 

 

Permission as may become necessary shall be the responsibility of the Contractor to obtain. 

 
Having been granted access to works areas by the Employer, other service authorities and private owners, the 
Contractor shall adhere to any agreed conditions of access and ensure the works area is left in a condition similar to 
when it was first accessed.  

 

C4.4 SECURITY 
 

The Contractor shall be responsible for the security of his personnel, materials, equipment and  
construction plant on and around the site of the Works and for the security of his camp (if applicable).  
The Employer in this regard will consider no claims.  
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PART O 

 
Checklist On Minimum Requirements  

 

To assist you with your tendering process, see a checklist on minimum requirements below: 

 

No. Minimum requirements Tick  Comment if not 

attached 

1.  Complete original bid document   

2.  Central Supplier Database (CSD) reports    

3.  B-BBEE Certificate/Sworn affidavit   

4.  CIDB Certificate (Grade 4CE)   

5.  COIDA – Letter of Good Standing   

6.  Valid Tax Clearance Certificate or Tax pin   

7.  CK/Company registration;   

8.  Certified ID copies of the shareholders;   

9.  Tenderer’s Experience    

10.  CV’s and Qualifications of Key Personeel   

11.  Proof of Residence: municipal statement account / letter from 

headman/Tribal Authority/Lease agreement and three (3) 

months proof of payment 

  

12.  Company registration certificate (CK) showing percentage of 

shareholders / membership interest  

  

13.  Initial each page of the Conditions of Contact    

14.  All MBD forms must be completed and signed   

15.  In case of a Joint Venture, Association or Consortium a formal 

JV contract agreement/contract be signed 

  

16.  Responded as per the scope of work (compliance to 

specification/ conditions or term of references ) 

  

17.  Detailed price schedule/ financial bids    

18.  All/Any alterations be initialled   

 

 

____________________________________  ___________________ 

Company Representative (Name)    Signature 

 

 

 

 


