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BID DESCRIPTION:      PANEL OF CONTRACTORS FOR MAINTENANCE OF TARRED ROADS 

WITHIN THE GREATER TZANEEN MUNICIPALITY FOR A PERIOD OF 36 

MONTHS 
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GREATER TZANEEN MUNICIPALITY 

GROTER TZANEEN MUNISIPALITEIT 

MASIPALA WA TZANEEN 

MASEPALA WA TZANEEN 

_________________________________________________________________ 

               SUPPLY CHAIN MANAGEMENT UNIT 

 DEPARTMENT: ENGINEERING SERVICES 

      

BID DESCRIPTION: PANEL OF CONTRACTORS FOR MAINTENANCE OF TARRED 

ROADS WITHIN THE GREATER TZANEEN MUNICIPALITY 

FOR A PERIOD OF 36 MONTHS. 

 

BID NO:  SCMU 19/2025 

 

Bids are hereby invited from interested service providers For PANEL OF CONTRACTORS 

FOR MAINTENANCE OF TARRED ROADS WITHIN THE GREATER TZANEEN 

MUNICIPALITY FOR A PERIOD OF 36 MONTHS. Bid documents are obtainable at the 

Municipal website (wwww.greatertzaneen.gov.za) and Supply Chain Offices; Agatha Street, 

upon a non-refundable fee of R2000.00 or deposited to the following banking details: 

Greater Tzaneen Municipality; Absa Bank; Acc no:4051444332 reference number 

please write the name of the company and bid Number. 

 

Completed bid documents with attachments (supporting documents) must be wrapped in a 

sealed envelope and be deposited into Greater Tzaneen Municipality bid box, Civic Centre, 

Agatha Street, marked as Bid No: SCMU 19/2025, Postal Address and contact details of the 

bidder. 

 

Bid document will be available at www.greatertzaneen.gov.za and Supply chain Management 

office on the date of advert. 

 

Stage-1 Mandatory requirements 
NB: BIDDERS MUST PROVIDE PROOF OF THE FOLLOWING TO AVOID DISQUALIFICATION: 

o Proof of purchase for tender document, including downloaded tender documents (attach 

receipt) EFT or Manually  

o Bidders work experience: Attach Appointment letters, Completion certificates and 

recommendation or reference letters in relation to the field signed and stamped by the 

institution 

o Proof of Plant and Equipment 

o Key personnel and qualifications 

o Proof of CIDB grading 4CE or Higher 

o Compulsory briefing session 

 

Stage- 2 Administrative requirements: 
NB: FAILURE TO SUBMIT ADMINISTRATIVE REQUIREMENTS MAY LEAD TO DISQUALIFICATION 

o Copy of company registration certificate/ documents from CIPC 

o Certified ID copies of all directors  
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o Latest CSD registration summary report  

o Copy/ printed Tax compliance status Pin or certificate 

o Municipal rates and taxes for both company and directors appearing in CK (not older than 

3 months) ) if the statement of water and lights is not on your names, please attach affidavit 

commissioned by oath from SAPS supporting your residential addresses as per attached 

statement or copy of Lease Agreement with 3 Months proof of payment only (No 

statements); Certified copies of Permission to Occupy (PTO’s) land for bidders residing in 

Tribal Authority’s areas of jurisdiction; proof of residence from Traditional Authority 

o Joint Venture Agreement signed off by both parties (In case of a Joint Venture) 

 

Advert Publication date: 27 June 2025, Advert Number of days: 32 days. Compulsory 

Briefing session will be held on 09 July 2025 @10h00 Old fire hall, Greater Tzaneen 

Municipality. Closing date: 28 July 2025 @ 12:00. Public bid opening will take place. 

 

EVALUATION OF BIDS 

 

The Evaluation of the bid will be conducted in two stages; first stage will be assessment on 

functionality: Relevant company experience – 60 Points; Key Personnel and Qualifications – 20 

Points; Proof of plant and equipment – 20 Points; Only bidders that obtain 70 points will be 

subjected to 80/20 Preference point scoring system, where 80 points will be allocated for price 

only and 20 points will be allocated based on the specific goals points scored.  

 

Bidders shall take note of the following bid conditions: 

a. Greater Tzaneen Municipality Supply Chain Management Policy will apply on this bid. 

b. Specific goals in terms of the preferential procurement regulations 2022 will apply on 

this bid. 

c. Greater Tzaneen Municipality does not bind itself to accept the lowest or any bid and 

reserves the right to accept the whole or part of the bid. 

d. Contract period: 36 Months (03 years) 

e. Council reserves the right to negotiate further conditions with the successful bidder. 

f. Council reserves the right not to appoint. 

g. No bidder will be appointed if not registered on Central Supplier Database. 

h. Late, incomplete, unsigned, faxed or emailed bids will not be accepted. 

i. The allocation of work/ assignment to service providers appointed to the panel shall be 

conducted in accordance with procedures set out in the municipality’s panel allocation 

procedure manual. 

j. The service provider will be remunerated on rates basis. 

k. The Municipality shall conduct performance review at regular intervals and may initiate 

ad hoc evaluations, when necessary, in accordance with procedures set out in the 

municipality’s panel allocation procedure manual. 

 

Technical enquiries should be directed to Mr N Nkwinika @ 015 307 8216 and administrative 

enquiries relating to the tender be directed to Mrs. Z Ramothwala @ 015 307 8199  

___________________ 

Mr. D Mhangwana 

Municipal Manager 

Greater Tzaneen Municipality 
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PART B.1 Form of bid  

Bid for contract number: SCMU 19/2025 

I/We, the undersigned:  

Bid for an amount ………………………………………………% (vat inclusive) and.  

a) Bid to supply and deliver to the Greater Tzaneen Municipality all or any of the supplies of 

goods described in both Specification and Scheduled of this Contract.  

b) Agree that we will be bound by the specifications, prices, terms and conditions stipulated 

in those Schedules attached to this bid document, regarding delivery and execution. 

 c) Further agree to be bound by those conditions, set out should this bid be accepted in whole 

or in part.  

d) Confirm that this bid may only be accepted by the Greater Tzaneen Municipality by way of 

a duly authorized Letter of Acceptance; and,  

e) Declare that we are fully acquainted with the Preferential Procurement Forms and 

Schedules, and the contents thereof and that we have signed the Schedule of Prices – PART 

“F” and completed the Preference Points claim Forms attached in Part I, J, K, L and M; N; O”  

f) Declare that the relevant authorised person thereto will initial each page of the bid 

document and amendment.  

g) Declare that all information provided in respect of the bidder as well as the bid documents 

submitted are true and correct.  

h) Declare that documentary proof regarding aspects of the bid process or accidental thereto 

will, when required, be submitted to the satisfaction of the Municipality.  

Signed at ………………………………………this …………. Day of …………20…… 

 ______________ Signature Name of Firm: 

________________________________________________ Address: _________________________ 

_______________________  

As Witness:  

1. Name______________ ____________ Date ___/___/_______ Signature: __________________  

2. Name______________ _____________ Date____/___/___________Signature: ______________  
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State in cases where the bidder is a Company, Corporation of Firm by what authority the 

person signing does so, whether by Articles of Association, Resolution, Power of Attorney or 

otherwise. I/We the undersigned am/are authorized to enter into this contract on behalf of: 

_____________________________________________________________  

By virtue of _______________________________________________  

Dated ______________________ a certified copy of which is attached to this bid. Signature 

of authorized person: ____________________________________  

Name of Firm: _____________________________________________  

Postal Address: ___________________________________________________                                  

As witness:  

1. Name: ____________ ____________ Date___/____/_____ Signature: _______________  

2. Name: ____________ __________ Date___/____/_____ Signature: ________________  

Please Note: The prices at which bids are prepared to supply the goods and materials or 

perform the services must be placed in the column on the form provided for that purpose. 

Failure to sign the form of bid and initialling each page of the bid document will result in 

disqualification of the bidder. Bidders must sign this Form of Bid as well as PART “F,” 

attached to this bid document and on acceptance of a bid by the Greater Tzaneen 

Municipality the Conditions of Contracts, Special Conditions, Specifications and Scheduled 

of prices, attached hereto shall be deemed to be the conditions of Contract between the 

parties.  

Failure to complete all blank spaces in the forms and to attend to the other details 

mentioned herein will render the bid liable to rejection.  

Bank account details of Bidder:  

Bank: ________________________________  

Branch: ______________________________  

Branch Code: _________________________  

Account Number: ___________________  

Type of Account: ______________________  

Proof that municipal account is paid in full to be attached (arrangements made with council will be taken 

into consideration). 
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PART B. 2 Bidding Information  

Details of person responsible for bidding process Name: 

_________________________________________________  

Contact number: ______________________________________________  

Address of office submitting bid: ________________________________ 

________________________________ _________________________________  

Telephone: ___________________________________________________  

Fax no: ______________________________________________________  

E-mail address: _________________________________________________  

Authority for signatory Signatories for close corporation and companies shall confirm their 

authority by attaching to this form a duly signed and dated copy of the relevant resolution of 

their members or their board of directors, as the case may be. An example for a company is 

shown below:  

“By resolution of the board of director(s) passed on ____/_____/20_____  

Mr/ Mrs. ___________________________________________  

Has been duly authorized to sign all documents in connection with the bid for 

Contract______________________________________ 

No_________________  

And any contract, which may arise there from on behalf of Signed on behalf of the company: 

__________________________________________  

In his capacity as: __________________ Date: ____/_____/_____  

 

Signature of signatory as witness:  

1. Name _________ ____________ Date___/____/_______ Signature: _________________ 

 2. Name___________ ____________Date____/____/______Signature: ________________ 
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PART C General undertakings by the bidder  

1.1 Definitions  

1.1.1 “Acceptable bid” means any bid, which in all respects, complies with conditions of bid 

and specifications as set out in the bid document, including conditions as specified in the 

Preferential Procurement Policy Framework Act (Act 5 of 2000) and related regulations.  

1.1.2 “Chairperson” means the chairperson of the Greater Tzaneen Municipality Bid 

Adjudication Committee.  

1.1.3 “Municipal Manager” means the Accounting Officer or Municipal Manager of the 

Municipality.  

1.1.4 “Committee” refers to the Bid Adjudication Committee.  

1.1.5 “Council” refers to Greater Tzaneen Municipality.  

1.1.6 “Equity Ownership” refers to the percentage ownership and control, exercised by 

individuals within an enterprise.  

1.1.7 “HDI equity ownership” refers to the percentage of an enterprise, which is owned by 

individuals, or in the case of a company, the percentage shares that are owned by individuals 

meeting the requirements of the definition of a HDI.  

1.1.8 “Member” means a member of the Bid Adjudication Committee.  

1.1.9 “Historically Disadvantaged Individual (HDI)” means a South African citizen- (i) Who, 

due to the apartheid policy that had been in place, had no franchise in national elections prior 

to the introduction of the 1983 and 1993 Constitutions; and/or (ii) Who is a female; and/ or 

(iii) Who has a disability?  

1.1.10 Service providers” refers to the bidders who have been successful in being awarded 

Council contracts.  

1.1.11 SMMEs” (Small, medium and Micro Enterprises) refers to separate and distinct 

business entities, including co- operative enterprises and NGOs, managed by one owner or 

more, as defined in the National Small Business (Act 102 of 1996.  

1.1.12 Contract” refers to legally binding agreement between Greater Tzaneen Municipality 

and the service provider.  

1.1.13 “Bid” means a written offer in a prescribed or stipulated form in response to an 

invitation by the Municipality for the provision of services or goods 

1.1.14 “Contractor” means any natural or legal person whose bid has been accepted by the 

Council.  
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1.1.15 “Closing time” means the date and hour specified in the bid documents for the receipt 

of bids.  

1.1.16 “Order” means an official written order issued for the supply of goods or the rendering 

of a service in accordance with the accepted bid or price quotation.  

1.1.17 “Written” or “in writing,” means handwritten in ink or any form of mechanical writing 

in printed form.  

1.1.18 Functionality” means technical capability, financial and other resource availability that 

the service provider needs, to successfully and efficiently render the service and/or deliver in 

accordance with the specifications.  

1.2 INTERPRETATION:  

1.2.1 In this agreement clause headings are for convenience and shall not be used in its 

interpretation and, unless the context clearly indicates a contrary intention: -  

1.2.2 An expression which denotes: -  

1.2.3 Any reference to any statute, regulation or other legislation or official policy shall be a 

reference to that statute, regulation or other legislation or national policy as at the signature 

date, and as amended or re-enacted from time to time.;  

1.2.4 When any number of day is prescribed, such shall be reckoned exclusively of the first 

and inclusively of the last day, unless the last day falls on a day which is not a business day, 

in which case the last day shall be the next succeeding day which is a business day;  

1.2.5 Where any term is defined within a particular clause, other than the interpretation 

clause, that term shall bear the meaning ascribed to it in that clause wherever it is used in this 

agreement.  

1.3 I/we hereby Bid:  

1.3.1 To supply all or any of the supplies and/or to render all or any of the services described 

in the attached documents {Forms, Schedule(s) and/or Annexure(s) to the Greater Tzaneen 

Municipality.  

1.3.2 On the terms and conditions and accordance with the specifications stipulated in the bid 

documents (and which shall be taken as part of and incorporated into, this bid);  

1.3.3 At the prices and on the terms regarding time for delivery and/or execution inserted 

therein.  

2.1 I/we agree further that: The offer herein shall remain binding upon me/us and open for 

acceptance by the Greater Tzaneen Municipality during the validity period indicated and 
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calculated from the closing time of the bid. This bid and its acceptance shall be subject to the 

terms and conditions contained in the Forms, Scheduled(s) 

and/or Annexure(s) attached hereto with which I am /we are fully acquitted. notwithstanding 

anything to the contrary in the Form(s), Schedule(s) and /or Annexure(s) attached hereto:  

2.1.1 if I/we withdraw my/our bid within the period for which I/we have agreed that the bid 

shall remain open for acceptance or fail to fulfil the contract when called upon to do so, the 

Greater Tzaneen Municipality may, without prejudice to its other rights, agree to the 

withdrawal of my/our bid or cancel the contract that may have been entered into between 

me/us and the Municipality.  

2.1.2 In such event, I/we will then pay to the Municipality any additional expenses incurred 

by the Municipality for having either to accept any less favourable bid or, if new bids have to 

be invited, the additional expenditure incurred by the invitation of new bids and by the 

subsequent acceptance of any less favourable bid.  

2.1.3 The Municipality shall also have the right in these circumstances, to recover such 

additional expenditure by set-off against monies which may be due or become due to me/us 

under this or any other bid or contract or against any guarantee or deposit that may have been 

furnished by me/us or on my/our behalf for the due fulfilment of this or any other bid or 

contract.  

2.1.4 Pending the ascertainment of the amount of such additional expenditure the 

Municipality may retain such monies, guarantee, or deposit as security for any loss the 

Municipality may sustain, as determined hereunder, by reason of my/our default.  

2.1.5 Any legal proceedings arising from this bid may in all respects be launched or instituted 

against me/us and if/we hereby undertake to satisfy fully any sentence or judgment which 

may be obtained against me/us as a result of such legal proceedings, and I/we undertake to 

pay the Greater Tzaneen Municipality legal costs on an attorney and own client.  

2.1.6 if my/our bid is accepted that acceptance may be communicated to me/us by letter or 

facsimiles and that proof of delivery of such acceptance to SA Post Office Ltd or the 

production of a document confirming that a fax has been sent, shall be treated as delivery to 

me/us. The law of the Republic of South Africa shall govern the contract created by the 

acceptance to this bid. 

 2.1.7 I/we have satisfied myself/ourselves as to the correctness and validity of this bid, that 

the price(s) and rate(s) quoted cover all the work/items(s) specified in the bid documents and 

that the price(s) and rate(s) cover all my/our obligations under a resulting contract and that 

I/we accept that any mistakes regarding price(s) and calculations will be at my/our risk  
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2.1.8 I/we accept full responsibility for the proper execution and conditions defaulting on 

me/us under this agreement as the principal(s) liable for the fulfilment of this contract. I/we 

declare that I/we have participation/no participation in the submission of any other bid for the 

supplies/services described in the attached documents. 

If your answer here is yes, please state the names(s) of the other Bid(s) 

involved……………………………………………………………… 
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PART D GENERAL PROCEDURES  

1. General Directives  

1. The following general procedures contained in this document have been laid down by the 

Council and are applicable to all bids, orders, and contracts, unless otherwise approved by the 

Council prior to the invitation of the bids.  

2. Where applicable, special conditions or procedures are also laid down by the Council to 

cover specific supplies or services.  

3. Where such special conditions or procedures are in conflict with the general conditions and 

procedures, the special conditions or procedures shall apply.  

4. The bidder shall satisfy himself/herself with the conditions and circumstances of the bid. 

By bidding, the bidder shall deem to have satisfied himself/herself as to all the conditions and 

circumstances of the bid.  

5. Formal contract are concluded with the contractors only where this requirement is stated in 

the bid invitation.  

6. All bids with regard to the bidding of a service e.g., materials, cleaning services; 

professional services, etc. shall be subject to the negotiation of a Service Level agreement 

between the successful contractor and the Municipality. The acceptance of this Service Level 

Agreement is subject to the approval by the Council of the Municipality.  

7. The written acceptance of bid shall be posted to the bidder or contractor concerned by 

registered or certified mail.  

8. Process for competitive bidding Following are procedures for a competitive bidding 

process for each of the following stages:  

8.1 Compilation of bidding documentation  

(a)Take into account –  The general conditions of contract;  Any Treasury guidelines on 

bid documentation; and  The requirement of the Construction Industry Development Board, 

in the case of a bid relating to construction, Replacement or refurbishment of buildings or 

infrastructure.  

(b) Include evaluation and adjudication criteria, including any criteria required by other 

applicable legislation.  

(c) Compel bidders to declare any conflict of interest they may have in the transaction for 

which the bid is submitted as MBD 4  
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(d) Require the bidders to furnish the following if the value of the transaction is expected to 

exceed R10 million (VAT included):  

 If the bidder is required by law to prepare annual financial statements for auditing, their 

audited annual financial statement – * For the past three years; or * Since their establishment 

if establishment during the past three years  

 A certificate signed by the bidder certifying that the bidder has no undisputed 

commitments for municipal services towards a municipality or other service provider in 

respect of which payments is overdue for more than 30 days  

 Particulars of any contracts awarded to the bidder by an organ of state during the past five 

years, including particulars of any material non-compliance or dispute concerning the 

execution of such contract  

 A statement indicating whether any portion of the goods or services are expected to be 

sourced from outside the Republic, and, if so, what portion and whether any portion of 

payment from the municipality is expected to be transferred out of the Republic (e) Stipulate 

that disputes must be settled by means of mutual consultation, mediation (with or without 

legal representation), or, when unsuccessful, in a South African court of law.  

8.2 Issuing of bid documents  

on the date that the advertisement appears in the Municipality’s Bid Bulletin, and or media, 

prospective bidders may request copies of the bid documentation. The Supply Chain Unit will 

keep a register and potential bidders should sign for receipt of the bid documentation. If a fee 

is payable, an official receipt must be issued before the bid document is handed to the bidder. 

No bid responses from any Bidder should be accepted if sent via the Internet, e-mail or fax.  

Only the Supply Chain Management Unit will have direct communication between the 

potential bidders and will facilitate all communication between potential bidders and the 

Municipality with regard to any advertised bid. No line function staff should be allowed to 

communicate with potential bidders without the approval by the Chief Financial Officer: 

Supply Chain Management Unit. The Supply Chain Management Unit will only consider 

request for the extension of the closing dates of advertised bid if the postponed date can be 

advertised in the media used to advertise before the original closing date. The closing time 

may be postponed only if all potential bidders can be advised of the postponed time, in 

writing, before the original closing time. The decision to extend the closing date or time rests 

with the Chief Financial Officer: Supply Chain Management Unit, who must ensure 

compliance with all relevant rules and regulations and must confirm prior to the action being 

taken.  
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8.3 Payment of bid documents 

To ensure that only bona fide bidders collect documentation, and to recover printing costs, 

bid documents will be issued only after payment of the following amounts to the cashier: 

Category Contract Contract Value Bid Payment 

Micro R30 000 – R200 000 R200.00 

Small R200 001 – R1000 000 R700.00 

Medium R1000 001 – R2 Million R1500.00 

Large Above R2000.00 

Professional Services  R5000.00 

8.4 Public Invitation for Competitive bids  

The following are procedures for the invitation of competitive bids:  

(i) Invitation to prospective providers to submit bids must be by means of a public 

advertisement in newspapers commonly circulating locally, the website of the municipality or 

any other appropriate ways (which may include an advertisement in the Government Bid 

Bulletin) and  

(ii) Public advertisement must contain the following: The closure date for the submission of 

bids, which may not be less than 30 days in the case of transactions over R10 million (Vat 

included), or which are of a long term nature, or 14 days in any other case, from the date on 

which the advertisement is placed in a newspaper; subject to (iii) below; and (iii) Accounting 

officer may determine a closure date for the submission of bids which is less than the 30 or 14 

days’ requirement, but only if such shorter period can be justified on the grounds of urgency or 

emergency or any exceptional case where it is impractical or impossible to follow the official 

procurement process  

(iv) Bids submitted must be sealed.  

(v) The following information must appear in any advertisement:  

* Bid number,  

* Description of the requirements  

* Closing date and time.  

* The name and telephone numbers of the contact person for any enquiries.  

8.5 Inspection on loco A fully explanatory site inspection will be conducted.  

8.6 Handling of bids submitted in response to public invitation  
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(a) Closing of bids  

All bids will close at 12H00 on a date as stipulated on the advertisement, which must be 

reflected in the bid document. Bids are late if they are received at the address indicated in the 

bid documents after the closing date and time. A late bid should not be admitted for 

consideration and where practical should be returned unopened to the bidder accompanied by 

and explanation.  

(b) Opening of bids  

Bids are opened in public as soon as possible after the closure in the presence of the Senior 

Supply Chain Officer: Supply Chain Management or his/her delegate. The official opening the 

bids should in each case read out the name of the bidder and the amount of the bid. The bid 

should be stamped with the official stamp of the Municipality and endorsed with the signatures 

of the person opening it and of the person in whose presence it was opened. Bids should be 

recorded in a register kept for that purpose.  

8.7 Validity of the bids  

The validity periods should not exceed 90 (ninety) days and is calculated from the date of bid 

closure endorsed on the front cover of the bid document. Should the validity period expire on 

a Saturday, Sunday or Public holiday, the bid must remain valid and open for acceptance until 

the closure on the following working date.  

8.8 Consideration of bids  

The Council takes all bids duly admitted into consideration. • The Council reserves the right to 

accept the lowest or any bid received • The decision by the Municipality regarding the awarding 

of a contract must be final and binding  

8.9 Evaluation of bids  

The following are criteria against which all bids’ responses will be evaluated:  

i) Compliance with bid conditions  

 Bid submitted on time  

 Bid forms signed and each page initialled  

 All essential information provided  

 Certified ID copies  

 Proof of work experience (attach CV)  

 Submission of an original Tax Clearance Certificate,  

 Submission of Company Registration Certificate  

 Submission of a Joint Venture Agreement, properly signed by all parties  
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 Payment of Municipal Rates  

And all requirements as per advert 

ii) Meeting technical specifications and comply with bid conditions.  

iii) The number of points scored for achieving Government’s Broad-Based Black 

Economic Empowerment objectives, points scored for price and / or points scored 

for functionality if applicable.  

2.10 Evaluation of bids on functionality and price  

(i) Greater Tzaneen Municipality must in the bid documents indicate if, in respect 

of a particular bid invitation that bids will be evaluated on functionality and price.  

(ii) The total combined points allowed for functionality and price may, in respect 

of bids with an estimated Rand value above R1, 000,000.00, not exceed 90 points.  

(i) When evaluating bids contemplated in this item, the points for functionality must 

be calculated for each individual bidder  

(ii) The conditions of bid may stipulate that a bidder must score a specified minimum 

number of points for functionality to qualify for further adjudication.  

(iii) The points for price, in respect of a bid which has scored the specified minimum 

number of points contemplated in sub-regulation (v) above, must, subject to the 

application of the evaluation system for functionality and price contemplated in 

this regulation, be established separately and be calculated in accordance with the 

provisions of regulations c and d.  

(iv) The number of points scored for achieving Government’s Broad-Based Black 

Economic  

(v) Empowerment Objectives must be calculated separately and must be added to the 

points  

(vi) Scored for functionality and price. 

(vii) Only bid with the highest number of points be selected.  

2.11 Acceptance of bids  

Successful bidders must be notified at least by registered post of the acceptance of 

their bids, but that acceptance, however, will only take effect after completion of 

the prescribed contract form. Unsuccessful bids should not be returned to bidders 

but should be placed on record for audit purposes. A register or records should be 

kept of all bids accepted 

2.12 Publication of bid information  

The particulars of the successful bidders should be published in the Municipality’s 

Bid Bulletin as well as the website.  
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2.13 Cancellation and re-invitation of bids  

(i) In the event that in the application of the 80/20 preference point system as 

stipulated in the bid documents, all bids received exceed the estimated Rand Value 

of R50 million, the bid invitation must be cancelled.  

(ii) In the event that, in the application of the 90/10 preference point system as 

stipulated in the bid documents, all bids received are equal to or below R50 

million, the bid must be cancelled. (iii) In the event that the Municipality has 

cancelled a bid invitation as contemplated in sub regulations (i) and (ii) must re-

invite bids and, must, in the bid documents stipulate the correct preference point 

30 system to be applied.  

(a) A bid may be cancelled before award if:  

 Due to changed circumstances, there is no longer a need for the goods, 

works or services offered, or  

 Funds are no longer available to cover the total envisaged expenditure, or  

 No acceptable bids were received 
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PART: E 

BID SPECIFICATION                                  

FUNCTIONALITY 
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List at least 5 related projects of value more than R 4 million completed successfully. 

NO 

NAME OF 

TENDERER 
BREAKDOWN  

  
R

ef
er

en
ce

 1
 

  
R

ef
er

en
ce

 2
 

  
R

ef
er

en
ce

 3
 

  
R

ef
er

en
ce

 4
 

  
R

ef
er

en
ce

 5
 

 T
o

ta
l 

P
o

in
ts

 (
6

0
) 

MAXIMUM 

POINTS 10 10 10 10 10 

1. 

BIDDER 

Completed Rehabilitation 

of Roads related projects 6 

 

    

 

Completed Projects to the 

value of required CIDB 

grading   4 

 

    

Sub Total 10      

N.B: Tenderers to submit the following information per project: 

1. Appointment Letter by client  

2. Completion Certificate  

3. Bidder’s work experience: Attach Appointment letters, Completion certificates and recommendation 

or reference letters in relation to the field signed and stamped by the institution 

 

Non submission will result in loss of points. zero (0) points will be allocated for negative reference and 

maximum of 10 for positive reference. 

TABLE A2: KEY PERSONNEL AND QUALIFICATIONS – 20 POINTS 

 

Certified Copies 

of Academic 

Qualifications 

Certificates must 

be attached. Years 

of 

Experience will be 

counted from the 

year when the 

Qualification in 

question was 

obtained. 

P
R

O
JE

C
T

 

M
A

N
A

G
E

R
 

SCORING CRITERIA WEIGHT  

Registration as a Civil Engineering Professional (ECSA) 

Bachelor of Technology (B-Tech or Equivalent): Civil 

Engineering and NQF 5 LIC:  with more than 10 years’ 

experience in Civil Projects 

6 

MAXIMUM 6 

S
IT

E
 A

G
E

N
T

 SCORING CRITERIA WEIGHT  

B-Tech or Equivalent: Civil Engineering and NQF level 5 

LIC: with more than 10 years’ experience in Civil 

Projects. 

6 

MAXIMUM 6 

S
A

F
E

T
Y

 O
F

F
IC

E
R

 

SCORING CRITERIA WEIGHT  

Registration as a Construction Health and Safety Officer 

(SACPCMP) National Diploma in Safety Management 

Relevant Qualifications with more than 5 years’ 

experience 

4 

MAXIMUM 4 

 

O
R

G
A

N
O

-

G
R

A
M

 SCORING CRITERIA WEIGHT  

Project Organogram 4 

MAXIMUM  4 

KEY PERSONNEL TOTAL 20  

TABLE A1:  COMPANY EXPERIENCE AND REFERENCES – 60 POINTS 
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NB:   If the Tenderer does not submit a Project Organogram no points will be awarded 

for the entire Key Personnel Section 

 

POINT ALLOCATION  

Submission of an organogram (4 points) 

PROJECT MANAGER Less 5 years: 0 points 5 to 9 years: 3 points 10 or more years: 6points 

SITE AGENT Less 3 years: 0 points 3 to 6 years: 3 points 6 or more years: 6points 

SAFETY OFFICER Less 2 years: 0 points 2 to 4 years: 2 points 5 or more years: 4 points 

 

N.B: Tenderers to submit curriculum vitae of all of the above listed along with the company profile.  

        Non-submission will result in loss of points.  

2. All CVs to have a signed declaration that the provided information is true.  

3. All copies of qualifications to be certified (Not older than 3 months from the closing date) 

 

TABLE A3: PLANT AND EQUIPMENT SCHEDULE – 20 POINTS 

 

NB: Tenderers to submit 

vehicle/equipment ownership 

proof (Certificate of registration 

e-Natis) or pre-emptive 

agreement/intent for leasing or 

rental between the leaser and 

the lease (in this case contractor 

to submit list of relevant 

equipment owned by the 

renting company with full 

details (e-Natis), not older than 

3 Months from the tender 

closing date). Non submission 

will result in loss of points. 

 

Verification of vehicle 

ownership will be conducted. 

C
O

N
S

T
R

U
C

T
IO

N
 P

L
A

N
T

 

SCORING CRITERIA WEIGHT SCORE 

Tractor loader backhoe (TLB) x 2 4  

Grader x 2 5  

Vibratory roller x 1 4  

10 kl water tanker x 2 4  

10 m³ tipper truck x 3 3  

Plant schedule total 20  

 

TOTAL FUNCTIONALITY POINTS SCORED 

 

CRITERIA WEIGHT SCORE 

Company Experience and References 60  

Key Personnel and Qualifications 20  

Plant and Equipment Schedule 20  

TOTAL POINTS FOR FUNCTIONALITY 100  

FUNCTIONALITY THRESHOLD (MINIMUM SCORE) 70 

 

N.B: All tenderers with less than 70 points will be disqualified from further evaluation. 
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T1.2 LIST OF RETURNABLE DOCUMENTS 
 

 

The tenderer must complete the following returnable documents:  

Returnable Schedules required only for tender evaluation purposes  

Greater Tzaneen Municipality Joint Venture Disclosure Form 

Compulsory Enterprise Questionnaire 

Record of Addenda to Tender Documents 

Proposed Amendments and Qualifications 

Schedule of Subcontractors 

Schedule of Plant and Equipment 

Schedule of the Tenderer’s Experience (work undertaken for other institutions) 

Schedule of work undertaken for Greater Tzaneen Municipality 

 

Other documents required only for tender evaluation purposes 

Proof of Contractor Registration with the CIDB 

CSD Report 

Tax Clearance and SARS PIN  

Declaration for Procurement above R10 Million (All Applicable Taxes Included) 

Certificate of Bidder’s visit to the site 

Certificate of Authority for Signatory 

Alterations by Tenderer 

Surety and Bank Details 

Declaration of Interest 

Declaration of Bidder’s Past Supply Chain Management Practices  

Certificate of Independent Bid Determination 

Municipal Clearance Certificate 

Company Profile 

Proof of Company Registration 

Letter of Good Standing: Workmen’s Compensation Fund 

Copies of Completion Certificates: Previous Work 

Form in Terms of the Functional Requirements 

Returnable Schedules that will be incorporated into the contract 

Preference Points Claim Form In Terms Of The Preferential Procurement Policy Framework Act: No 

5 of 2000: Preferential Procurement Regulations, 2011 

Declaration Certificate for Local Production and Content 
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Agreement and Contract Data 

Contract Data: Part 2 

Performance Guarantee 

Agreement in Terms of Section 37(2) of the Occupational Health and Safety Act (Act No. 85 of 1993) 

Pricing Data 

Bill of Quantities 
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1.A RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

We confirm that the following communications received from the Employer before the submission of this tender offer, amending the 

tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

   

   

   

   

   

   

   

   

   

   

Attach additional pages if more space is required. 

 

 

 

 

Signed 

 

Date 

 

Name 

 

Position 

 

Tenderer 
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1B. PROPOSED AMENDMENTS AND QUALIFICATIONS 

 

 

The Tenderer should record any deviations or qualifications he may wish to make to the tender 

documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and 

qualifications in a covering letter to his tender and reference such letter in this schedule. 

 

The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced 

in the Tender Data regarding the employer’s handling of material deviations and qualifications. 

Page Clause or Item Proposal 
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Signed 

 

Date 

 

Name 

 

Position 

 

Tenderer 

   

 

1C. SCHEDULE OF SUBCONTRACTORS 

 
 

NOTE: This table is NOT TO BE USED to capture SMME Subcontractors/Suppliers 

contributing towards the SMME project goal 

 
 

We notify you that it is our intention to employ the following Subcontractors for work in this contract.  

If we are awarded a contract, we agree that this notification does not change the requirement for us to submit the names of proposed 

Subcontractors in accordance with requirements in the contract for such appointments.  If there are no such requirements in the 

contract, then your written acceptance of this list shall be binding between us. 

 

 Name and address of proposed 

Subcontractor 
Company Registration Number & 

CIDB 

Classification 

Description of Work to be executed 

by Subcontractor 
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Signed 

 

 

 Date 

 

Name 

 

Position 

 

Tenderer 
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1D. SCHEDULE OF PLANT AND EQUIPMENT 

 

The Bidder shall insert in the Schedule hereunder a list of the major plant and equipment he proposes to use 

on this Contract.  Failure to complete this schedule will be taken to indicate that Bidder does not have access 

to adequate plant and equipment. 

 

DESCRIPTION OF MODEL OWNER WHEN AVAILABLE 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 

Equipment not owned by the Bidder must be qualified as hire, on loan, etc. 

 

 

 

 

Signed 

 

 

 Date 

 

Name 

 

Position 

 

Tenderer 

   

 



 
Page | 28 SCMU 19/2025 PANEL OF CONTRACTORS FOR MAINTENANCE OF TARRED ROADS WITHIN THE GREATER 

TZANEEN MUNICIPALITY FOR A PERIOD OF 36 MONTHS. 

 

 

 

1E. ORGANOGRAM AND CURRICULUM VITAE OF KEY PERSONNEL 

 

 

Tenderer to supply an organogram for the management of the contract and include signed curricula vitae of 

key personnel.  These curricula vitae shall provide evidence of relevant experience of the key staff in the 

organogram.  The personnel included here shall be used on the project unless otherwise agreed to by the 

engineer. 

 

 

 

Experienced Personnel for the contract. 

Item Designation  Name of personnel 
Years of 

Experience 

1 Contracts Manager    

2  Site Agent    

3 General Foreman   

4 
Health and Safety Officer registered 

with SACPCMP 
  

5 Other permanent employees    

 

** Other qualifications within the Built Environment may be considered where appropriate.   

NOTE: The personnel listed in the table above will only be considered if their Signed Curriculum Vitae is 

attached. 

 

 

 

 

 

 

Signed 

 

 

 Date 

 

Name 

 

Position 

 

Tenderer 
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1H. RATES FOR SPECIAL MATERIALS 

 

 

Only bitumen products will be dealt with as a special material in terms of sub clause 6.8.3 of the General 

Conditions of Contract (GCC 2015).  All bitumen products, as indicated in the contract data must be stated in 

the list below. 

 

The rates and prices for the special materials shall be furnished by the contractor, which rates and prices shall 

exclude VAT but shall include all other obligatory taxes and levies. 

 

The base month is APRIL 2018 (the month prior to the month in which the closing date of the tender falls) 

 

 

 

SPECIAL MATERIALS UNIT * 
RATE OR PRICE FOR THE 

BASE MONTH 

   

   

   

   

   

   

   

   

   

 

* Indicate whether the material will be delivered in bulk or in containers. 

 

When called upon to do so, the contractor shall substantiate the above rates or prices with acceptable 

documentary evidence from the applicable suppliers. 

 

 

 

 

Signed 

 

 

 Date 

 

Name 

 

Position 

 

Tenderer 
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1G. SCHEDULE OF TENDERER’S EXPERIENCE 

 

Bidders must furnish hereunder details of similar works/service, which they have satisfactorily completed in the past but not for Greater Tzaneen Municipality.  The 

information shall include a description of the Works, the Contract value and name of Employer. 
 

EMPLOYER NATURE OF WORK VALUE OF WORK 
DURATION AND 

COMPLETION DATE 

EMPLOYER CONTACT 

NO. 

     

     

     

     

     

     

     

     

     

     

     

     

     

 

Signed 

 

Date 
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1H. SCHEDULE OF WORK UNDERTAKEN FOR GREATER TZANEEN MUNICIPALITY 

 

Bidders must furnish hereunder details of similar works/service, which they have satisfactorily completed in the past.  The information shall include a description of 

the Works, the Contract value and name of Employer. 
 

PREVIOUS AND/OR CURRENT PROJECTS UNDERTAKEN FOR GREATER TZANEEN MUNICIPALITY 

PROJECT NAME AWARDED AMOUNT 
CONTRACT START 

DATE 

ANTICIPATED / ACTUAL 

COMPLETION DATE 

    

    

    

    

    

    

    

    

    

    

    

    

 

Signed 
 

Date  
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2.2 OTHER DOCUMENTS REQUIRED ONLY FOR TENDER 

EVALUATION PURPOSES 
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PROOF OF CONTRACTOR REGISTRATION WITH THE 

CONSTRUCTION INDUSTRY DEVELOPMENT BOARD 

 

Bidders are to attach proof of registration with the CIDB  
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CSD REPORT 

 

Bidders are to attach print out of CSD Report 

 

 



 

 
Page | 35 SCMU 19/2025 PANEL OF CONTRACTORS FOR MAINTENANCE OF TARRED ROADS WITHIN THE GREATER 

TZANEEN MUNICIPALITY FOR A PERIOD OF 36 MONTHS. 

TAX CLEARANCE REQUIREMENTS 
 

It is a condition of tender that the taxes of the successful tenderer must be in order, or that satisfactory 

arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax 

obligations. 

 

1. In order to meet this requirement bidders are required to complete in full the attached form TCC 001 

“Application for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. The Tax 

Clearance Certificate Requirements are also applicable to foreign tenderers / individuals who wish to submit 

bids. 

 

2. SARS will then furnish the tenderer with a Tax Clearance Certificate that will be valid for a period of 

1 (one) year from the date of approval. 

 

3. The original Tax Clearance Certificate and SARS PIN must be submitted together with the tender. 

Failure to submit the original and valid Tax Clearance Certificate will result in the invalidation of the tender. 

Certified copies of the Tax Clearance Certificate will not be acceptable. 

 

4. In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a 

separate Tax Clearance Certificate. 

 

5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any 

SARS branch office nationally or on the website www.sars.gov.za. 

 

6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use this 

provision, taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za.  

 

 

http://www.sars.gov.za/
http://www.sars.gov.za/
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CERTIFICATE OF BIDDER'S VISIT TO THE SITE 
 

This is to certify that, I  

  

representative of (tenderer) 

  

 

  

 

  

of (address)  

  

 

  

 

  

 

  

Telephone number: 

  

Fax number: 

  

in the company of (Engineer's 

representative)  

  

visited and examined the site on (date)  

  

 

 

 

I further certify that I have made myself familiar with all local conditions likely to influence the work 

and the cost thereof, that I am satisfied with the description of the work and the explanations given by 

the said Engineer's Representative and that I understand perfectly the work to be done, as specified and 

implied, in the execution of this contract. 

 

TENDERER’S 

REPRESENTATIVE: (Signature) 

 

 (Name) 

 

EMPLOYER’S 

REPRESENTATIVE: (Signature) 

 

 

(Name) 

 

 



 

 
Page | 39 SCMU 19/2025 PANEL OF CONTRACTORS FOR MAINTENANCE OF TARRED ROADS WITHIN THE GREATER 

TZANEEN MUNICIPALITY FOR A PERIOD OF 36 MONTHS. 

 

CERTIFICATE OF AUTHORITY FOR SIGNATORY 

 
  

Signatory for companies shall confirm their authority thereto by attaching a duly signed and dated copy of 

the relevant resolution of the boards of directors to this form. 

An example is given below: 

 

By resolution of the board of directors passed at a meeting held on 
 

Mr/Mrs 
 

, whose signature appears below, has been duly authorised 

to sign all documents in connection with the Bid for Contract No 
 

and any Contract that may arise there from on behalf of (name of Tenderer in block capitals) 

 

 

SIGNED ON BEHALF OF THE 

COMPANY: 

 

IN HIS/HER CAPACITY AS: 
 

DATE:  
 

SIGNATURE OF SIGNATORY: 
 

WITNESSES: 1.  

 2.  
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ALTERATIONS BY TENDERER 
 

Should the Tenderer desire to make any departure or modification to the General Conditions of Contract, 

Special Conditions of Contract, Specifications, Schedule of Quantities or Drawings, or to qualify his Tender 

in any way, he shall set out his proposals clearly hereunder, or alternatively, state them in a covering letter 

attached to his Tender and referred to hereunder, failing which the Tender will be deemed to be unqualified. 

PAGE CLAUSE OR ITEM DESCRIPTION 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 

 

Signed 

 

 

 Date 

 

Name 

 

Position 

 

Tenderer 
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CONTRACTOR’S ESTABLISHMENT ON SITE 
 

 

 

The combined extended total tendered for Item 13.01 for the contractor’s general obligations; i.e. 

 

(a) Fixed obligations  

(b) Value-related obligations 

(c) Time-related obligations 

 

shall not exceed a maximum of 15 % of the tender sum (excluding VAT).  

 

 

Total tendered for Item B13.01 expressed as a percentage of the tender sum (excluding VAT):  

 

...................................% (insert percentage). 

 

 

 

 

 

 

 

Signed 

 

 

 Date 

 

Name 

 

Position 

 

Tenderer 
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CERTIFICATE OF NON-COLLUSIVE TENDER 
 

1 IN THE CASE OF A SINGLE CONSTRUCTION CONCERN: 

 

I/We certify that this is a bona fide tender. 

 

I/We also certify that I/We have not done and I/We undertake not to do any of the following at any time 

before the hour and date specified for the closure of submission of tenders for this contract. 

 

a) Fix or adjust the amount of this tender by or under or in accordance with any agreement or 

arrangement with any other person; 

 

b) communicate to a person other than the person calling for these tenders the amount or approximate 

amount of the proposed tender, except when the confidential disclosure of the approximate amount of the 

tender is necessary to obtain the insurance-premium quotations required for preparation of the tender; 

 

c) cause or induce any other person to communicate to me/us the amount or approximate amount of 

any rival tender for this contract; 

 

d) enter into any agreement or arrangement with any other person to induce him to refrain from 

tendering for this contract, or to influence the amount of any tender or the conditions of any tender to be 

submitted, nor cause or induce any other person to enter into any such agreement or arrangement; 

 

e) offer or pay or give or agree to pay or to give any sum of money or valuable consideration directly or 

indirectly to any person for doing or having done or causing or having caused to be done in relation to any 

tender or proposed tender for this contract, any action similar to those described above. 

 

In this certificate the term “person” includes any persons, body of persons or association, whether corporate 

or not, and the term "agreement or arrangement" includes any agreement or arrangement, whether formal or 

informal and whether legally binding or not. 

 

Signed 

 

 

 Date 

 

Name 

 

Position 

 

Tenderer 
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CERTIFICATE OF NON-COLLUSIVE TENDER (Continued) 
 

2 IN THE CASE OF A CONSORTIUM OF CONSTRUCTION CONCERNS: 

 

We certify that this is a bona fide tender. 

 

We also certify that we have not done and we undertake not to do any of the following at any time before the 

hour and date specified for the closure of submission of tenders for this contract: 

 

a) Fix or adjust the amount of this tender by or under or in accordance with any agreement or 

arrangement with any person outside this consortium; 

 

b) communicate to a person outside this consortium other than the person calling for these tenders, the 

amount or approximate amount of the proposed tender, except when the confidential disclosure of the 

approximate amount of the tender is necessary to obtain insurance premium quotations required for 

preparation of the tender; 

 

c) cause or induce any person outside this consortium to communicate to us the amount or approximate 

amount of any rival tender for this contract. 

 

d) enter into any agreement or arrangement with any person outside this consortium to induce him to 

refrain from tendering for this contract, or to influence the amount of any tender or the conditions of any 

tender to be submitted, nor cause or induce any person outside this consortium to enter into any such 

agreement or arrangement; 

 

e) offer or pay or give or agree to give any sum of money or valuable consideration directly or 

indirectly to any person outside this consortium for doing or having done or causing or having caused to be 

done in relation to any tender or proposed tender for this contract, any action similar to those described 

above. 

 

In this certificate the term “person” includes any persons, body of persons or association, whether corporate 

or not, the term “agreement or arrangement” includes any agreement or arrangement, whether formal or 

informal and whether legally binding or not, and the term “person outside this consortium” means, when the 

consortium is a partnership, a person other than a partner or an employee of a partner or the partnership, or 

when the consortium is a company, a person other than a person or company holdings shares in the 

consortium, or any employee of such a person, company or the consortium. 

 

 

Signed 

 

 

 Date 

 

Name 

 

Position 

 

Tenderer 
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SCHEDULE OF LOCAL LABOUR CONTENT 

 
The Tenderer must complete the table below to reflect the labour force anticipated to be employed on this 

contract, including labour employed by sub-contractors.   

 

The specified target value.   

 

 

Type of Labour Man-hours 
Minimum Wage Rate 

per Unit 

Total Wage Cost 

(Excl VAT) 

 

Permanent Labour 

   

 

Temporary Labour 

   

  TOTAL  

  PERCENTAGE  

Notes to Tenderer:  

(1) Labour is defined as hourly paid personnel including the CLO. 

(2) The penalty for non-compliance during the contract or for fraudulent  

 disclosure is discussed in Section C3.3.6.5. 

 

 

Signed 

 

 

 Date 

 

Name 

 

Position 

 

Tenderer 
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SURETY AND BANK DETAILS 

 

SURETY DETAILS 

 

The Surety we intend to provide is from 

 

 

 

Contact Person 

 

Contact Telephone numbers 

 

Type of Surety 

 

BANK DETAILS 

 

Bank Name 

 

Account Number 

 

Account Type 

 

Contact Person 

 

Tel No. 

 

Fax No. 

 

Address 

 

 

 

 

 

 

 

 

Signed 

 

 

 Date 

 

Name 

 

Position 

 

Tenderer 
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MUNICIPAL CLEARANCE CERTIFICATE 

 
Bidders are to submit a valid Municipal Clearance Certificate from the Local Municipality where the 

Company and its Directors are based. 
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COMPANY PROFILE 

 

Bidders are to submit a company profile 
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PROOF OF COMPANY REGISTRATION 

 

Bidders are to attach proof of company registration 
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COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT, 

1993 AND CONSTRUCTION REGULATIONS, 2014  
 

Bidders are to attach a valid Letter of Good Standing with the Workmen’s Compensation Fund from 

the Department of Labour as per the Occupational Injuries and Diseases Act. 

The tenderer shall also attach to this Form evidence that he is registered and in good standing with a 

compensation insurer who is approved by Department of Labour in terms of section 80 of the Compensation 

for Injury and Disease Act (COID) (Act 130 of 1993).  

The tenderer is required to disclose, by also attaching documentary evidence to this form, all inspections, 

investigations and their outcomes conducted by the Department of Labour into the conduct of the tenderer at 

any time during the 36 months preceding the date of this tender. 

Note to tenderer: 

Discovery that the tenderer has failed to make proper disclosure may result in Greater Tzaneen Local 

Municipality terminating a contract that flows from this tender on the ground that it has been 

rendered invalid by the tenderer’s misrepresentation.  
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 COPIES OF COMPLETION CERTIFICATES 

 
Bidders to attach copies of completion certificates of similar previous work done 

 

Please ensure that the Completion Certificates are for the Projects Listed in the Table: “List of similar 

Projects successfully completed in the past five (5) years” in order to qualify for functionality points. 
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FORM IN TERMS OF THE FUNCTIONAL REQUIREMENTS 

 
Bidders are required to complete the table below providing evidence that they have been involved in similar 

types of projects. 

 

Copies of the Completion Certificates for similar previous work done must be attached in order to be 

scored for functionality. 

Please ensure that the Completion Certificates attached are for the Projects listed in the Table: “List of 

similar projects successfully completed in the past five (5) years” 

 

If the value of the projects completed is not provided, points can only be awarded for the category “Up 

to 4 similar projects of any value” 

 

Where Joint Ventures are undertaken, Bidders are required to submit detailed documentation providing 

evidence that each company has been involved in similar types of projects 

 

Where Joint Ventures are undertaken, Bidders are required to clearly define the roles and responsibilities of 

each member and are required to submit detailed documentation providing evidence that each member has 

sufficient experience in relation to their roles and responsibilities. 

 

 

Failure of the Bidder to provide the relevant documentation would result in no points being allocated and could 

potentially result in the document being regarded as non-responsive 
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List of similar projects successfully completed in the past five (5) years: 

EMPLOYER & 

DISTRICT 
NATURE OF WORK VALUE OF WORK DURATION  COMPLETION DATE 

EMPLOYER 

CONTACT NO. 
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PART F  

 

PART 1: AGREEMENT AND CONTRACT DATA  
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C1.2 CONTRACT DATA 
 
C1.2.1 PART 1: DATA PROVIDED BY THE EMPLOYER 
 
CONDITIONS OF CONTRACT 
 
The General Conditions of Contract for Construction Works Third Edition (2015), published by the South African 
Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is applicable to this Contract and is 
obtainable from ww.saice.org.za. 

 

CONTRACT SPECIFIC DATA 

 

The following contract specific data are applicable to this Contract: 

GCC  
Information 

Clause 
 

   

1.1.1.13 The Defects Liability Period is 12 months from the date of completion on all new installations. 
  

 The time for achieving Practical Completion, where Practical Completion shall 

 constitute the following to be fully completed:  

1.1.1.14 
All work allocated has been fully completed 

All commissioning and testing has been successfully completed  

 All Health and safety Requirements complied 

  

1. 1.1.15 
The name of the Employer is Greater Tzaneen Municipality 

Contact person is: Mr. NG Nkwinika 
 

  
  

   

1..1.1.26 The Pricing Strategy is Re-measurement Contract.  
   

 The address of the Employer is:  

  

Physical 

 

Greater Tzaneen Municipality                       P.O. Box 24               Email: Ntsako.nkwinika@tzaneen.gov.za           

1 Agatha Street                                             Tzaneen 

Civic Centre                                                   0850 

Tzaneen                                                         

0850                                                              Tel: (015) 307 8000 

                                                                                  Fax: (015) 307 8272  
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GCC  
Information 

Clause 
 

    

5.1.1 
The non-working days are Sundays   
Special non-working days are:   

and   

1. All Public Holidays in terms of the Public Holidays Act as amended. 
5.8.1 

2.  The year-end break as published by SAFCEC.  

  
 The documentation required before commencement with Works execution are: 

 Approved Health and Safety File (Clause 4.3) 

 Initial programme (Clause 5.6)   

 Guarantee from Bank or Insurance Company (Clause 6.2) 

5.3.1 Insurance of Construction Machinery Plant (Clause 8.6) 

 Insurance of Motor Vehicle Liability (Clause 8.6) 

 Insurance of the works (Clause 8.6)   

 Signed Notification to the Department of Labour 

 Construction Permit where applicable   

5.3.2 
The time to submit the Contract documentation required before commencement of the Works is 

14 days. 
  

   

5.13.1 The penalty for failing to complete the Works is 1% per day. 
    

    

5.16.3 The lantet liability period is 10 years.   
  

6.2.1 The liability of the guarantee shall be 10% of the tendered sum 
  

 The effect of changes in prices or law on the amounts due shall be adjusted on the following 

 basis:    

 a) No price adjustment over the first 12-month period of the Contract. 

6.8.2 
b) On the 12-month anniversary date of the signing of the agreement the rates shall be 

adjusted by twelve-month year on year CPI index ( as published in the monthly bulletin PO141.1  

 of statistics South Africa) ruling on the 12-month anniversary date of the signing of the 

 Agreement and fixed at this value for the following 12-month period. Subsequent 12-month 

 periods shall be dealt with on a similar basis.   

6.8.3 Price adjustments for variations in the costs of special materials are NOT allowed. 
  

6.10.1.5 
The percentage advance on materials not yet built into the Permanent Works is 80%. Proof of 

ownership and idemnity is required. 
  

   

6.10.3 The percentage retention on the amounts due to the Contractor is 10%. 
  

6.10.3 The limit of retention money is 10% of the contract price 
  

8.6.1.1.2 The value of plant and materials supplied by the Employer to be included in the insurance sum is 

 Nil    
  

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 

 insurance sum is R2 500 000.   

8.6.1.2 Following the introduction of legislation affecting the articles of the South African Special Risks 

 Insurance Association (SASRIA), insurance cover for loss or damage to the Works caused by 

 any event defined as a risk in terms of the insurance offered by SASRIA, will be provided under a 

 certificate issued by SASRIA.   

8.6.1.3 Public Liability Insurance which will provide indemnity against legal liability in the event of 

 accidental death of or injury to third party persons and/or loss or damage to third party property 

 arising directly from the execution of the Contract and occurring during the period of Insurance 

 with a limit of indemnity of R5million in respect of all claims arising from any one occurrence or 

 series of occurrences consequent on or attributable to one source or original cause.. 

10.5.3 The adjudication board shall consist of one member. 
  

10.7.1 The determination of disputes shall be by arbitration 
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C1.2.1.1 Variations to General Conditions of Contract Add 
the following Table:  
 

3.2.4 Employer for Health and Safety 

 

 

‘In terms of Clause 1.3.2, all parties to the Contract shall be subject to the relevant requirements of the 
Construction Regulations 2014 (as amended) of the Occupational Health and Safety Act, Act 85 of 1993 (as 
amended).’ 

Add the following at the end of the above new replacement Clause 3.2.4: 
 

‘Where the Employer is obliged to appoint an Employer for Health and Safety  
in terms of the Construction Regulations 2014 (as amended) of the Occupational Health and Safety Act (Act 

85 of 1993 as amended), and where such Employer for Health and Safety has complied with the registration 
requirements of a Construction Health and Safety Agent as a specified category in terms of section 18 (1) 
(c) of the Project and Construction Management Professions Act (Act 48 of 2000),  
the applicable clauses of the latest edition of the “Standard Scope Of Services for Construction Health and 
Safety Agents  
Registered In Terms Of Section 18(1)(c) of the Project And Construction Management Professions Act (Act 
No. 48 Of 2000)”, including Clauses 

2.2.5 “STAGE 5 - CONSTRUCTION DOCUMENTATION AND MANAGEMENT”, and 

2.2.6 “STAGE 6 - PROJECT CLOSE – OUT”, and 

2.2.7 “ADDITIONAL RELATED SERVICES”, 
as published  
in “Registration Rules for Construction Health and Safety Agents in Terms of Section 18 (1) (c) of the 
Project and Construction Management Professions Act, 2000 (Act No. 48 of 2000)” by the South African 
Council for Construction and Project Management Professionals in terms of the Project and Construction 
Management Professions Act (Act 48 of 2000 as amended),  
shall also apply.’ 

 
 
5.3.3 Time to instruct commencement of the Works 

 

: 

 

The Contractor shall commence with carrying out the Works upon written instruction from the Employer to 
commence with the Works. 

 
 

6..10.4 Delivery, dissatisfaction with and payment of payment certificates  
Payment shall be made upon: 

The Contractor will provide a payment certificate with quantities to the Employer  
before or on the 20

th
 of every month. 

After  the  payment  certificate  has  been  approved  by  Employer,  the  
Contractor must issue an Original Tax Invoice compliant with SARS requirements for Valid 
Tax Invoice. The date of the Original Tax Invoice must be date the  
Employer approved the Payment Certificate. The certificate will then be ready for handing 
in to the Employer.  

Payment will be made end of the following month. 
 

 

Payment shall be subject to the Contractor submitting an Original Tax Invoice compliant with SARS 
requirements for Valid Tax Invoice to the Employer for the amount due. Any dissatisfaction in respect of 
such payment certificate shall be dealt with in terms of Clause 10.2. 

 

6.10.5 Payment of Retention Money    
 
In the third line, delete the word “when” and replace with “within 35 days after” In 
the sixth line, delete “14 days” and replace with “35 days”  
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 “Payment shall be subject to the Contractor submitting an Original Tax Invoice compliant with SARS 
requirements for Valid Tax Invoice to the Employer for the amount due.” 

 
6.11 Delete Clause 6.11. General items will not be adjusted should there be a decrease or increase of scope. 

 
7.8.2 Cost of making good of defects  

Amend Clause 7.8.2.1 as follows: 
 

In the first line, correct the spelling of ‘therefore’.  
8.3.1 Excepted risks  

Amend Clause 8.3.1.11 as follows: 
 

In the second line, delete the words ‘Employer or any of their’ and substitute with ‘or any of its’. 
 

8.4.1.1 Add to the end of Clause 8.4.1.1 the following text: 

 

“hereby indemnifies the Employer against any liability in respect of damage or physical loss of property of 
any person or injury or death of any person due to non-compliance with the Occupational Health and Safety 
Act (Act 85 of 1993), ”  

 

C1.2.1.2 Additions to General Conditions of Contract Add the 
following Table: 

 

 1.1 Definitions 

   

 1.1.1.34 “Client”, as used in the Occupational Health and Safety Act and its Construction Regulations, 

  means Employer. 

 1.1.1.35 “Principal  Contractor”,  as  used  in  the  Occupational  Health  and  Safety Act  -  Construction 

  Regulations, means Contractor. 

 C1.2.1.2.1 Penalties 

  In addition to GCC 2015 clause 5.13, during the Contract Period should the Contractor: 

  a) Penalties irreversible 

  The  Contractor  shall  note  that  all  penalties  once  imposed  shall  be  non-recoverable  or 

  reversible, even if the default is remedied. 

 C1.1.1.2.2 Source of instructions 

  The Contractor shall neither seek nor accept instructions from any authority external to the 

  Employer or their authorized representatives in connection with the performance of his 

  services under this Contract. 

 C1.2.1.2.3 Officials not to benefit 

  The Contractor warrants that no official of the Employer has been or shall be admitted by the 

  Contractor to any direct or indirect benefit arising from this Contract or the award thereof. The 

  Contractor agrees that breach of this provision is a breach of the Contract. 

 C1.2.1.2.4 Prevention of corruption 

  The Employer shall be entitled to cancel the Contract and to recover from the Contractor the 

  amount of any loss resulting from such cancellation, if the Contractor has offered or given any 

  person any gift or consideration of any kind as an inducement or reward for doing or intending 

  to do any action in relation to the obtaining or the execution of the Contract or any other 

  contract with the Employer or for showing or intending to show favor or disfavor to any person 

  in relation to the Contract or any other contract with the Employer, if the like acts shall have 

  been done by any persons employed by him or acting on his behalf whether with or without the 
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knowledge of the Contractor in relation to this or any other Contract with the Employer.  
C1.2.1.2.5 Confidential nature of documents  

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, documents and all 

other data compiled by or received by the Contractor under the Contract shall be the property of the 
Employer, shall be treated as confidential and shall be delivered only to the Employer or his duly 
authorized representative on completion of the Works; their contents shall not be made known by the 
Contractor to any person other than the personnel of the Contractor performing services under this Contract 
without the prior written consent of the Employer.  

C1.2.1.2.6 Returns of labour, plant, equipment and material  
The Contractor shall provide a return in detail in the form and at such intervals as the Employer or his duly 
authorized representative may prescribe showing the supervisory staff and the numbers of the several 
classes of labour from time to time employed by the Contractor on the Site and such information respecting 

constructional plant, equipment and material as the Employer or his duly authorized representative may 
require.  

C1.2.1.2.7 Date falling on public holiday or weekend  
Where under the terms of the Contract any act is to be done or any period is to expire upon a certain day 
and that day or that period fall on a day of rest or recognized holiday or weekend, the Contract shall have 
effect as if the act were to be done or the period to expire upon the working day following such day.  

C1.2.1.2.8 Ambiguities and inconsistencies  
The Employer or the Contractor shall notify the other as soon as either becomes aware of an ambiguity or 
inconsistency in or between the documents, which are part of this Contract. Governed by the spirit and 
intention of the Contract, the Employer shall give a binding instruction resolving the ambiguity or 
inconsistency.  

C1.2.1.2.9 False claims by the Contractor  
1. Failure, by the Contractor, to demonstrate or present any feature declared during the procurement 
stage shall constitute grounds for Contract termination or the market related equivalent price discount, if 
no market related value is available, the Employer shall give a final ruling on the amount. This shall be at 

the discretion of the Employer based on the implication of such omission. Should the Contractor refuse to 
accept the Employer’s price, the Contract shall be terminated.  
2. Any false claims by the Contractor or his staff (with or without his knowledge), based on Works 
to be performed or completed per site stage shall constitute grounds for Contract termination and result in 
blacklisting on the Employer’s database.  
The Contractor shall note that any of the above shall constitute non-performance on the part of the 
Contractor, further resulting in him forfeiting his full Contract Guarantee.  
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C1.2.2  PART 2: DATA PROVIDED BY THE CONTRACTOR   
     

GCC Clause  Information   
   

 The name of the Contractor is …………………………………………………………  

Clause 1.1.1.9 
……………………………………………………………………………………………... 

 
  

    

 The address of the Contractor is:   

   Physical Postal Tel: …………………  

 ………………….. …………………..   

 ………………….. ………………….. Fax: ………………….  

 ………………….. …………………..   

Clause 1.2.1.2 ………………….. …………………..   
   

 ………………….. ………………….. Email: .………………………..  

 ………………….. ………………….. ……………………..…………..  

 ………………….. ………………….. ………………………………….  
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PART 2: PRICING DATA  
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C2 PRICING DATA 
 

C2.1 PRICING INSTRUCTIONS 
 

C2.1.1 GENERAL PREAMBLE TO THE BILL OF QUANTITIES 
 

 

Measurement and payment shall be in accordance with the relevant provisions of the COLTO Standard 
Specification for Road and Bridge Works for State Authorities (1998 edition) as amended in the Scope of 
Works. 

 

It will be assumed that prices included in the bills of quantities are based on Acts, Ordinances, Regulations, 
By-laws, International Standards and National Standards that were published 28 days before the closing date 
for tenders. (Refer to www.stanza.org,za or www.iso.org for information standards). 

 

Where the Scope of Work requires detailed drawings and designs or other information to be provided, all 
costs associated therewith are deemed to have been provided for and included in the unit rates and sum 
amount tendered such items. 

 

An item against which no price is entered will be considered to be covered by the other prices or rates in the 
Pricing Schedule. A single lump sum will apply should a number of items be grouped together for pricing 
purposes. 

 

Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made 
for waste. 

 

The quantities set out in the Bill of Quantities are the estimated quantities of the Contract Works, but the 
Contractor shall be required to undertake whatever quantities may be directed by the Engineer from time to 
time. The Contract Price for the completed Works shall be computed from the actual quantities of work done, 
valued at the relevant unit rates and/or prices. 

 

 

Reasonable compensation will be received where no pay item appears in the Pricing Schedule in respect of 
work required in terms of the Contract and which is not covered in any other pay item. 

 

The rates and/or prices to be inserted in the Bill of Quantities are to be the full inclusive prices for the work 
described under the several items. Such rates and/or prices shall cover all costs and expenses that may be 

required in and for the execution of the work described, and shall cover the cost of all general risks, liabilities, 
and obligations set forth or implied in the documents, as well as overhead charges and profit. Reasonable 
charges shall be inserted as these shall be used as a basis for assessment of payment for additional work that 
may have to be carried out. 

 

A price or rate is to be entered against each item in the Bill of Quantities, whether the quantities are stated or 
not. An item against which no price is entered will be considered to be covered by the other prices or rates in 
the Schedule. 

 

 

The short descriptions of the items of payment given in the Pricing Schedule are only for the 
purposes of identifying the items. More details regarding the extent of the work entailed under each item 
appear in the Scope of Work 

 

The units of measurement described in the Bill of Quantities are metric units. Alternatives used are as 
follows : 

 
mm = millimetre h = hour 
m = metre kg = kilogram 

km = kilometre t = ton (1000kg) 

m
2 

= square metre No. = number 

 

 

http://www.stanza.org,za/
http://www.iso.org/
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3. For the purpose of this Bill of Quantities, where applicable, the following words shall have the  

4.  
5. meanings hereby assigned to them: 

 
Unit : The unit of measurement for each item of work as defined in the COLTO Standard 

Specification for Road and Bridge Works for State Authorities (1998 edition). 

 
Quantity 

 

: The number of units of work for each item. 

 
Rate 

 
: The agreed payment per unit of measurement. 

 
Amount 

 
: The product of the quantity and the agreed rate for an item. 

 

Lump sum 
 

: An agreed amount for an item, the extent of which is described in the Bills of but 
the quantity of work of which is not measured in any units. 

 
Quantities 

 

6. Arithmetical errors in the Bill of Quantities shall be corrected in accordance with Clause F3.9 of the Conditions 
of Tender. Should there be any discrepancy between rates and/or prices written in the Assessment Schedule and 
the Bill of Quantities, the latter shall govern. 

 

7. The Bill of Quantities shall be completed by hand in BLACK PEN INK. 
 

 

8. The item numbers appearing in the Pricing Schedule refer to the corresponding item numbers in the COLTO 
Standard Specification for Road and Bridge Works for State Authorities (1998 edition)  

 
 

C2.1.2  Special payment conditions 

 

This clause shall be read in conjunction with the ‘Penalties’ clause(s). Where the penalty clause shall always 
receive precedence over this clause, should it be found that duplicative financial corrective measures exists. 

 

C2.1.2.1 Provided previously  
 

The Contractor shall not re-execute works under this Contract where he has successfully executed 
works for the Employer under a previous contract(s) that comply with the requirements of this 
Contract. However, where applicable the Contractor shall: 

clearly state this in his qualifications; and still provide the associated rates and prices in the 

schedule in the associated line item,    but not calculate an associated amount. 
 

The Employer shall at his sole discretion decide to re-execute such works. 

 

C2.1.2.2 Materials and equipment 

  
The Employer shall not provide any works material and equipment, as this shall be provided by the 
Contractor and deemed to have been included in his provided activity rates or prices. 

 

C2.1.2.3 Confined space 

  
The Contractor shall note that work activities shall be executed within confined spaces and it shall 
be deemed that allowance has been made in all activity pricing. 

m
2
 pass = square metre pass sum = lump sum 

ha = hectare MN = meganewton 

m
3 

= cubic metre MN.m = meganewtom-metre 

m
3
km = cubic metre-kilometre P Csum= Prime Cost sum 

l = litre Prov sum= Provisional sum 
kl = kilolitre % = percent 

MPa = megapascal kW = kilowatt 
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C2.1.2.4 Contract Price Adjustment 
 

 

The effect of changes in prices or law on the amounts due shall be adjusted on the following basis: 

No price adjustment over the first 12-month period of the Contract.  
On the 12-month anniversary date of the signing of the agreement the rates shall be adjusted 
by twelve-month year on year CPI index ( as published in the monthly bulletin PO141.1 of 
statistics South Africa) ruling on the 12-month anniversary date of the signing of the . 

 

C2.1.2.5 Preliminary and General 
 

Preliminary and General items shall be limited to a maximum of twenty five percent (20%) of the total 
Contract Value. 

 

C2.1.2.6 Contractor Appointment 

 

Contractors will only be appointed for value of work in their CIDB grading category only. 

 

C2.1.2.7 Rates Negotiation 

 

Rates will be negotiated with the short-listed Tenderers.  
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C2.2 BILL OF QUANTITIES 
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 1200

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1200 GENERAL REQUIREMENT AND PROVISIONS

B12.01 Services

(a) Relocation and Protection of existing services Prov Sum 1 100 000,00 100 000,00

(b) Contractors's handling costs, profits and all

other charges in respect of subitem % 100 000

B12.01 (a)

B12.04 Excavation

(a) 0-2m

(i) Soft material m³ 1

(ii) Hard material m³ 1

B12.05 Backfilling

(a) Using the excavated material m³ 1

(b) Using imported selected fill m³ 1

B12.05 Contractor's obligations relevent to Occcupational Health and 

Safety Act

(a) Contractor's initial obligations in respect of the Occupational Prov Sum 1 40 000,00 40 000,00

Health And Safety and Construction Regulations 

(b) Contractors's handling costs, profits and all % 40 000

other charges in respect of subitem

B12.02 (a)

B12.05 (a) Prime cost item for payment to landowners for borrow material,

loss of crop or other matters

(a) Payment by contractor to landowners Prov Sum 1 30 000,00 30 000,00

(b) Contractors's handling costs, profits and all % 30 000

other charges in respect of subitem

B12.03 (a)

B12.06

(a) Utility services

(i) Prov Sum 1 60 000,00 60 000,00

(ii) %

B12.28 Legal provisions Prov Sum 1 20 000,00 20 000,00

% 20 000

1200 TOTAL CARRIED FORWARD TO SUMMARY R

Excavating material within the following depth ranges below ground 

level for exposing of/or searching for services

Protection,removal, realignment and replacement of services as 

ordered by the Employer

The removal, protection and replacement of services.

Handling cost and profit in respect of item B12.07(I)
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 1300

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1300 CONTRACTOR'S ESTABLISHMENT ON SITE

AND GENERAL OBLIGATIONS

B13.01 Contractor's general obligations

(a Fixed obligations L/Sum 1

(b) Value-related obligations L/Sum 1

(c ) Time-related obligations Months 1

NOTE: The combined total tendered for subitems (a),

(b) and (c ) should not exceed 15% of the tender sum

(excluding the contingent sum, CPA and VAT). Refer

to form H ' CONTRACTOR'S ESTABLISHMENT ON

SITE)

 1300 TOTAL CARRIED FORWARD TO SUMMARY R
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SECTION 1600

SCHEDULE A: ROAD CONSTRUCTION

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1600 OVERHAUL

16,01 m
3
-km 1

1600 TOTAL CARRIED FORWARD TO SUMMARY R

Overhaul of material hauled in excess of a free-haul distance of 

0,5km. 
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 1500

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1500 ACCOMMODATION OF TRAFFIC

15,01

km 1

15,02 Earthworks for temporary deviations

(a) Shaping of temporary deviations km 1

(b) Cut and borrow to fill m
3

1

(c) Cut to spoil m
3

1

B15.03

(a)   Flag persons man-day 1

(b)   Portable STOP and GO-RY signs No. 1

(d)   Amber flicker lights No. 1

(e)   Road signs, R- and TR- series;(1200mm dia.) No. 1

(f)    Road signs, TW- series, 1500 mm No. 1

(g)   Road signs, STW-, DTG-, TGS- and TG-series

      excluding delineators and barricades

(i)  1600mm x 1200mm m2
1

(ii)  2400mm x 1800mm m2
1

(h)   Delineators DTG50J, size 800 mm x 200 mm:

      (i)  Single No. 1

      (ii)  Mounted back to back No. 1

(i)   Movable barricade/road sign combination, size No. 1

      1800 x 300 and 900 dia.

No. 1

(m) Two-way communication devices No. 1

No 1
(0) Special information signs as required by Employer

B15.04 L/Sum 1

B15.10 Accomodation of traffic where the road is constructed in half- km 1
width

B15.11 Traffic signal STOP/GO-RY facilities Prov Sum 1,00          10 000,00 R 10 000,00

Contractors's handling costs, profits and all % 10 000,00  
other charges in respect of subitem

B15.11 

 1500 TOTAL CARRIED FORWARD TO SUMMARY R

deviation

Accommodation of traffic and maintaining temporary

 Relocation of traffic-control facility 

(n) Provision of high visibility safety jackects and safety hats

(j) Traffic cones (750mm high)

Temporary traffic control facilities
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SECTION 1700

SCHEDULE A: ROAD CONSTRUCTION

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1700 CLEARING AND GRUBBING

B17.01 Clearing and grubbing

ha 1

(b) Existing fill embankments with slopes steeper

      than 1:4 ha Rate only Rate only

17,02 Removal and grubbing of large trees and 

tree stumps:

No 1

No 1

17,04 Clearing and grubbing at inlets and outlets of

m³ 1

17,05

m³ 1

m³ 1

m³ 1

m³ 1

17,06 sum 1

1700 TOTAL CARRIED FORWARD TO SUMMARY R

hydraulic structures

(b) Girth exceeding 2 m up to and including 3 m

(a) Girth exceeding 1 m up to and including 2 m

Clearing out of hydraulic structures (Mechanical Vaccum):

 (a) Pipes and Armco with an internal diameter up to and 

       including 750 mm internal dia 

       vertical dimension 

       than 750 mm internal dia 

 (c) Box culverts up to and including 600mm internal   

 (b) Pipes and Armco with an internal diameter greater  

(a) Normal Areas

      (i) Within the road reserve

 (b) Box culverts exceeding 600mm internal    

       vertical dimension 

Site Establishment & Destablishment of the Mechanical Vaccum 

Equipment.
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 1800

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1800 DAYWORKS

B18.01 Labourers:

(i) Unskilled labour hr Rate Only Rate Only

(ii) Semi-skilled labour hr Rate Only Rate Only

(iii ) Skilled labour hr Rate Only Rate Only

B18.02 Foreman hr Rate Only Rate Only

B18.03 Plant

(a) Tipper trucks

(i) 3 - 5 ton hr Rate Only Rate Only

(ii) 5,1 - 10 ton hr Rate Only Rate Only

B18.04 Loader (0,5m3 bucket) hr Rate Only Rate Only

B18.05 Grader (CAT 14G or similar) hr Rate Only Rate Only

B18.06 LDV hr Rate Only Rate Only

B18.07 Compaction Rollers:

(i) Vibrator roller (as per 33.04 (b)(i) hr Rate Only Rate Only

3

(ii) Tamping roller hr Rate Only Rate Only

(iii) Grid roller hr Rate Only Rate Only

B18.08 Hand controlled compactors:

(i) Pedestrian roller (Bomag BW90) hr Rate Only Rate Only

(ii) Vibratory plate hr Rate Only Rate Only

(iii) Rammers hr Rate Only Rate Only

B18.09 Water truck (min 10000l) hr Rate Only Rate Only

B18.10 Dozer (D7 or similar) hr Rate Only Rate Only

1800 TOTAL CARRIED FORWARD TO SUMMARY R
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 2300

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

2300 CONCRETE KERBING, CONCRETE CHANNELLING,

CHUTES AND DOWNPIPES, AND CONCRETE

LINING FOR OPEN DRAINS

23.01 Concrete kerbing:

(a)   Prefabricated mountable kerb, SABS 927 fig 8C

        (Class 25/19 concrete):   m 1

(b)   Cast insitu concrete beam

(i)    Edgebeam 200 x 300 deep   m 1

23.02 Concrete kerbing-channeling combina-

tion:

(b)     Prefabricated concrete kerb SABS 927 fig. 8C

         with in-situ apron 25/19 as follows:

(i)     Apron 300 wide sloping and 150mm thick m 1

23,03 Concrete chutes:

(a)     Prefabricated concrete chutes m 1

23.05 Inlet, outlet, transition and

similar structures 

(a)     Open chutes (Class 25/19 concrete):

(i)     Chute inlets  No. 1

(ii)   Chute outlets  No. 1

23.07 Trimming of excavations for concrete-

lined open drains:

(a)     In soft material m
2

1

(b)     In hard material m
2

1

23.08 Concrete lining for open drains:

(a)     Cast in situ concrete lining 

        (Class 25/19 concrete):

(i)     Side drains, with mesh ref 193 m
3

1

(b)     Class U2 surface finish to cast in situ concrete:

(i)     Side drains m
2

1

2300 TOTAL CARRIED FORWARD R
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 2300

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

Brought Forward R

23.09 Formwork to cast in situ concrete lining for open

drains (Class F2 surface finish)

(c)     To ends of slabs and top m
2

1

23.10 Sealed joints in concrete linings of open drains

(a) 10mm Flexcell every 2m m 1

23,13 Polyethylene sheeting (0.15 mm thick) for concrete

lined open drains m
2

1

PSA Demolish and Remove broken Kerbs as indicated m 1

by the Engineer (Unreinforced) inclusive of disposal

22.12 Removing existing concrete:

(a) Plain Concrete m
3

1

(b) Reinforced Concrete m
3

1

2300 TOTAL  CARRIED FORWARD TO SUMMARY R
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 3300

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

3300 MASS EARTHWORKS

B31.01 Fill material from commercial sources (benching) at slip m³ 1

failures

3300 TOTAL CARRIED FORWARD TO SUMMARY R
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 3500

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

3500 STABILIZATION

35.01

m³ 1

35.02

t 1

35.04 kl 1

3900 TOTAL CARRIED FORWARD R

Chemical stabilization extra over unstabilized compacted

layer

(a) 150mm Base

Chemical stabilizing agent:

(a) Ordinary portland cement CEM 42.5

Provision and application of water for curing 



 

Page | 77 SCMU 19/2025 PANEL OF CONTRACTORS FOR MAINTENANCE OF TARRED ROADS WITHIN THE 

GREATER TZANEEN MUNICIPALITY FOR A PERIOD OF 36 MONTHS. 
 

 
 

 

CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 3600

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

3600 CRUSH-STONE BASE

36,01 Crushed-stone base:

(e) Constructed from type G3 natural material 

obtained from commercial sources (37,5mm nominal

maximum size) and compacted to:

(i) 98% of modified AASHTO density ( 150mm Layer

thickness) m
3

1

36,04 Crushed stone base constructed with material from

existing pavement layers (150mm layer thickness)

(a) G2 material compacted to 85% of modified 

AASHTO density density

(i) Material from existing uncemeted crushed stone m
3

1

layers

36,05 In situ reconstructed uncemented crushed-stone base:

c) G3 material, compacted to 98% of modified AASHTO m
3

1

density ( 150mm Layer thickness)

36,06 Extra over item 36,05 for temporarily blading the material m
3

1

to windrow

36,07 Crusher fines or sand for improving the grading of 

recovered crushed stone:

(a) Material from approved borrow pits m
3

1

(b) Material from commercial sources m
3

1

36,08 Extra over item 36,05 for using added crushed-stone material:

(a) Material from approved sources on site

   (i) G1 material m
3

1

   (ii) G2 material m
3

1

(b) Material from commercial sources

   (i) G1 material m
3

1

   (ii) G2 material m
3

1

   (iii) G3 material m
3

1

3600 TOTAL CARRIED FORWARD R
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 3600

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

Brought Forward R

36,09 Extra over item 36,04 for excavation crushed stone

from existing pavements in restricted areas

(a) Non-cemented crushed stone m
3

1

36,10 Extra over payment for placing and compacting or for

in situ reconstruction of crushed-stone base in restricted

areas:

(a) Extra over item 36,04 for placing  and compacting m
3

1

from existing pavement layers

(b) Extra over item 36,05 for in situ reconstructing m
3

1

uncemented crushed-stone base

36,11 Compacting the floor of pavement excavations

( 5 roller passes ) with

  (a) Vibratory rollers m
2

1

  (b) Flat-wheeled rollers m
2

1

  (a) Pneumatic-tyred rollers m
2

1

36,12 Water for compacting the pavement existing floor kl 1

36,13 Variation in the number of roller passes applicable

to item 34.10

  (a) Vibratory rollers m
2

1

  (b) Flat-wheeled rollers m
2

1

  (a) Pneumatic-tyred rollers m
2

1

36,14 Extra over item 36.11 for compacting the floor of m
2

1

pavement excavation in restricted areas

3600 TOTAL CARRIED FORWARD TO SUMMARY R



 

Page | 79 SCMU 19/2025 PANEL OF CONTRACTORS FOR MAINTENANCE OF TARRED ROADS WITHIN THE 

GREATER TZANEEN MUNICIPALITY FOR A PERIOD OF 36 MONTHS. 
 

 

 
 

 

 

CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 3800

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

3800 BREAKING UP EXISITING PAVEMENT LAYERS

38.01

m² 1

m² 1

38.02

(b) Exceeding 30mm but not exceeding 60mm m³ 1

38,04

m³ 1

38,07 m³ 1

38,14 No. 1

38,15 No. 1

3900 TOTAL CARRIED FORWARD R

Providing the milling machine on site (2200mm wide)

Excavating and spoiling material from an exisiting  pavement 

and/or the underlying fill

a) Non-cemented materials

Extra over 38.02 for tappering and/ or the underlying fill

Moving the milling machine on site for a distance exceeding 

1,0km

Excavating and removing existing bitumous materials 

ii) Exceeding 30mm but not exceeding 60mm

i) Not exceeding 30mm

Milling out existing bituminuos material with an average milling 

depth:

a) Material intended for recycling with the average depth of 

excvation
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 3900

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

3900 PATCHING AND REPAIRING EDGE BREAKS

39.01 Sawing asphalt to an average depth:

(i) Not exceeding 50mm m
2

1

B39.02

(c) Bituminous surfacing (30mm -60mm) m³ 1

m³ 1

39,03

m³ 1

m³ 1

m³ Rate Only Rate Only

m
2

1

m
2

1

m
2

Rate Only Rate Only

39,04 m
2

1

39,05 Cutting back of the edges of the existing surfacing

m 1

3900 TOTAL CARRIED FORWARD R

     (G5 material with 2.5% cement stabilizing agent)

      for patching a patch with a surface area:

   (i) Not exceeding 5 m
2 

Backfilling of excavation for patching with:

(a) Chemically stabilized pavement material

for the repairing of edge breaks

Excavating in existing pavements for patching in:

Compacting the floor of excavation for patching

   (i) Not exceeding 5 m
2 

   (ii) Exceeding 5 m
2 
but not exceeding 100 m

2 

   (iii) Exceeding 100 m
2 

      a patch with a surface area:

   (ii) Exceeding 5 m
2 
but not exceeding 100 m

2 

   (iii) Exceeding 100 m
2 

(c) Asphalt surfacing material (continously graded

(d) Gravel pavement layers

     course grade, 30 mm thick) for patching
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 4100

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

4100 PRIME COAT

41,01 Prime coat:

(a)     MC-30 cut-back bitumen litre 1

(b)     MSP1 litre 1

41,02 Aggregate for blinding m
2

1

41,03 litre 1

4100 TOTAL CARRIED FORWARD TO SUMMARY R

Extra over item 41.01 for applying the 

prime coat in areas accessible only to 

hand held equipment
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CONTRACT No. GTM/SCM/19/2025
PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 4200

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

4200 ASPHALT BASE AND SURFACING

42,02 Asphalt surfacing ( 20mm - 40mm thick, 60/70 penetration grade

bitumen)

(a) - (i) 30mm Continously graded medium grade asphalt  m
2 1

        (ii)40mm Continously graded medium grade asphalt  m
2 1

42,04 Tack coat 30% stable grade emulsion l 1

42,05 Binder variations t 1

42.11 Asphalt layer constructed for rehabilitation 

purposes in accordance with the provisions

of subsubclauses 4213(f)(ii) or 4213(f)(iii):

(a) Base constructed with new asphalt (25mm 

madium grade )

(i) Continuously graded t 1

(ii) Semi-gap-graded t Rate Only Rate Only

(b) Surfacing or overlay constructed with

new asphalt  25mm thick, 60/70 penetration 

grade bitumen):

3 (i) Continuously graded t Rate Only Rate Only

(ii) Semi-gap-graded t Rate Only Rate Only

(c) Base constructed with recycled asphalt t Rate Only Rate Only

(d) Surfacing or overlay constructed with

recycled asphalt t Rate Only Rate Only

42.12 Extra over items 42.01, 42.02, 42.10 and 42.11

for placing small quantities of asphalt of less 

than 10 tons specially produced as specified

in subclause 4206(d) t Rate Only Rate Only

42,13 Placing and compacting asphalt in restricted areas:

(a) Extra over items 42.02  m
2 1

42,14 Extra over item 42.04 for applying tack coat in

restricted areas: l 1

4200 TOTAL CARRIED FORWARD TO SUMMARY R
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 4400

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

4400 SINGLE SEALS

44,01

(d)    Using 13.2 mm aggregate  m
2 1

4400 TOTAL CARRIED FORWARD TO SUMMARY R

Single seals using grade 1 aggregate and 

tack coat of 30% Styrene bitadiene 

Styrene (SBS) binder with 80/100 

penetration grade bitumen and 
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 4500

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

4500 DOUBLE SEALS

B45,01 Double seals using:

m
2

1

45,02 Bituminious binder variations: m
2

1

litre 1

litre 1

45,03 Aggregate variations:

(b) 13,2 mm aggregate m
3 1

(d) 6,7 mm aggregate m
3 1

4500 TOTAL CARRIED FORWARD TO SUMMARY R

(c)    13,2 mm and 6,7 mm aggregate (grade 

1 aggregate)

(b) B8 road-grade bitumen or 80/100 

penetration grade bitumen

(i) Homogeneous modified binder (PMB) hot 

applied 
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 4600

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

4600

46,01 m
2

1

4600 TOTAL CARRIED FORWARD TO SUMMARY R

BITUMINOUS SINGLE SEAL WITH 

SLURRY (CAPE SEAL)

Bituminuos single seal with 19,0 mm 

aggregate and slurry
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 4700

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

4700 SURFACING OF BRIDGE DECKS

47,01 Surfacing on the bridge deck

(a)     Continuously graded

(i)     40 mm thick t 1

4700 TOTAL CARRIED FORWARD TO SUMMARY R
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 4800

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

4800 TREATMENT OF AN EXISTING SURFACE

EXHIBITING CERTAIN DEFECTS

48,01

LI (b) 50% bitumen emulsion (Anionic) modified  

litre 1

48,03 Repairing edge breaks in surfacing:

(a) Tack coat using 30% bitumen emulsion litre 1

(c) Slurry applied by spreader box (4mm) m³ 1

48,05 Repairing edge breaks in surfacing:

litre 1

t 1

48,07 Applying bituminous binder and herbicides

litre 1

(b) Hot bitumen rubber litre 1

(d) Polymer modified bitumen sealer litre 1

(e) Cleaning cracks with hot compressed air, priming and sealing

     using polymer modified bitumen emulsion (SBR/SBS) m 1

48/46.05 Variation in application rate of slurry

(Variation apply to item 48.03 (c ) only m³ 1

B48.02 Texturing:

(a) Tack coat (65% SBR latex 3% net) modified bitumen emulsion litre 1

(c) Polyester geotextile "Sealmac" or similar approved m
2 1

(d) Penetration coat litre 1

(e) 6.7 mm aggregate m
2 1

4800 TOTAL CARRIED TO SUMMARY R

(a) Tack coat - 30% spray grade emulsion

     asphalt (medium grade)

     (0,85 l/m
2
)

(b) Reconstructing edges using continously graded 

for sealing cracks:

(a) Herbicide (Hyvar X)

Treatment with diluted emulsion (fog spray):

     - 1.4 l/m
2
 (Colseal)
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 5600

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

5600 ROAD SIGNS

B56.01 Road sign boards with painted or coloured 

semi-matt background.  Symbols, lettering 

and borders in semi-matt black or Class I 

retro-reflective material, where the sign

board is constructed from:

(c) Prepainted galvanized steel plate

(chromadek 1,6mm thick or approved equivalent):

(i) Area not exceeding 2 m² m² 1

(ii) Area exceeding 2 m² but not exceeding 10m2 m² 1

56,02 Extra over B56.01 for using:

(a)     Background of retro-reflective

        material:

(iii)   Class I m² 1

(b)     Lettering, symbols, numbers, arrows, emblems

         and borders of retro-flective material:

(ii)     Class III m² 1

56,03 Road sign supports (overhead road sign structures excluded)

(a)     Steel tubing (wall thickness 3mm)

(i)     75mm t 1

(b)    Timber 150mm m Rate Only Rate Only

56.05 Excavation and backfilling for road

sign supports (not applicable to kilometre posts) m
3 Rate Only Rate Only

56.06 Extra over item 56.05 for cement-

treated soil backfill m
3 1

56,07 Extra over item 56.05 for rock excavation m
3 1

56,08 Dismatling, storing and re-erecting road sign with

a surface area of:

(a) Up to 2m
2

No 1

(b) Size 200mm x 800mm at stormwater culverts No 1

B56.10

No 1

5600 TOTAL CARRIED TO SUMMARY R

Hazard plates (150mm x 600mm)

(a)  Type A at stormwater culverts
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 5700

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

5700 ROAD MARKINGS

57,01 Road marking paint:

(g) Kerb marking (any colour) m² 1

57.02 Retro-reflective road-marking paint:

(a)    White lines (broken or unbroken):

(i)     100 mm wide km 1

(ii) 300 mm wide km 1 Rate Only

(b)   Yellow lines (broken or unbroken)

(i)    100 mm wide km 1

(d)    White lettering and symbols m² 1

(e)    Yellow lettering and symbols m² 1

(f) Transverse lines, painted islands and arrestor

bed marking (any colour) m² 1

57,04 Variations in rate of application:

(a)     White paint litre Rate Only Rate Only

(b)     Yellow paint litre Rate Only Rate Only

(d) Retro-reflective beads kg Rate Only Rate Only

57.06 Setting out and premarking the lines

(excluding traffic-island markings,

lettering and symbols) km 1

57,10 Referencing of road marking

(a) Lane marking km 1

(b) Traffic islands m² 1

5700 TOTAL CARRIED FORWARD TO SUMMARY R
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 5900

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

5900 FINISHING THE ROAD AND ROAD RESERVE

AND TREATING OLD ROADS

59.01 Finishing the road and road reserve:

km 1

59.02 Treatment of old roads and temporary deviations km 1

 5900 TOTAL CARRIED FORWARD TO SUMMARY R

(b) Single-carriageway road
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 7300

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

7300 CONCRETE BLOCK PAVING FOR ROADS

73.01

m² 1

m² 1

m² 1

73.02

m² 1

7300 TOTAL CARRIED FORWARD TO SUMMARY R

Concrete block paving 

Cast in situ concrete edge and intermediate beam (150mm x 

200mm 25mpa)

(i) Grey 40mm SA-type paving block

(ii) 60mm interlocking paving blocks

(iii) 80mm interlocking paving blocks
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CONTRACT No. GTM/SCM/19/2025

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

SCHEDULE A: ROAD CONSTRUCTION SECTION 8100

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

8100 TESTING MATERIALS AND WORKMANSHIP

B81.04

PC Sum 1,00 100000,00 R 100 000,00

% R 100 000,00

 8100 TOTAL CARRIED FORWARD TO SUMMARY R

(b) Contractor's handling costs, profit and all the 

the Employer

other charges in respect of sub-item B81.02 (a)

Additional tests required by the Employer

(a) Prime Cost sum for additional tests required by



 

Page | 93 SCMU 19/2025 PANEL OF CONTRACTORS FOR MAINTENANCE OF TARRED ROADS WITHIN THE 

GREATER TZANEEN MUNICIPALITY FOR A PERIOD OF 36 MONTHS. 
 

 
 

 

 

 

 

 

 

GREATER TZANEEN MUNICIPALITY

CONTRACT No. GTM/SCM/19/2025

FOR

PREVENTATIVE AND MAINTENANCE OF TARRED ROADS IN GTM

ITEM DESCRIPTION AMOUNT

1200 GENERAL REQUIREMENTS AND PROVISIONS R

1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL R

1500 ACCOMMODATION OF TRAFFIC R

1600 OVERHAUL R

1700 CLEARING AND GRUBBING R

1800 DAYWORKS R

2300 CONCRETE KERBING, CONCRETE, CHANNELING, OPEN R

3300 MASS EARTHWORKS R

3500 STABILIZATION R

3600 CRUSH-STONE BASE R

3800 BREAKING UP EXISTING PAVEMENT LAYERS R

3900 PATCHING AND REPAIRING EDGE BREAK R

4100 PRIME COAT R

4200 ASPHALT BASE AND SURFACING R

4400 SINGLE SEALS R

4500 DOUBLE SEALS R

4600 BITUMINOUS SINGLE SEAL WITH SLURY (CAPE SEAL) R

4700 SURFACING OF BRIDGE DECKS R

4800 TREATMENT OF AN EXISTING SURFACE EXHIBITING CERTAIN R

5600 ROAD SIGNS R

5700 ROAD MARKINGS R

5900 FINISHING THE ROAD AND ROAD RESERVE R

7300 CONCRETE BLOCK PAVING FOR ROADS R

8100 TESTING MATERIALS AND WORKMANSHIP R

1) CONTRACT PRICE ADJUSTMENT 7,5% R

2) VARIATIONS ON SPECIAL MATERIALS 3% (RISE & FALL) R

3) CONTINGENCIES AT 10% R

SUB TOTAL R

ADD : 15% VAT R

TENDER (CONTRACT) PRICE CARRIED TO FORM OF ACCEPTANCE R

RSUMMARY OF SCHEDULE A: ROAD CONSTRUCTION
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PART C3 SCOPE OF WORKS 
   

  DESCRIPTION 
   

C3.1  DESCRIPTION OF THE WORKS 
   

C3.1.1  Employer’s Objectives 
   

C3.1.2  Overview of the Works 
   

C3.1.3  Extent of the Works 
   

C3.1.4  Temporary Works 
   

C3.1.4  Construction Program and Method 
   

C3.1.5  Location of the Works 
   

C3.1.6  Accommodation of Traffic 
   

C3.2  ENGINEERING 
   

C3.2.1  Design 
   

C3.2.2  Employer’s Design 
   

C3.2.3  Contractor’s Design 
   

C3.2.4  Drawings 
   

C3.2.5  Design Procedure 
   

C3.3  PROCUREMENT 
   

C3.3.1  Preferential Procurement 
   

C3.3.2  Subcontracting 
   

C3.4  CONSTRUCTION 
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C3.4.3  Plant and Materials 
   

C3.4.4  Construction Equipment 
   

C3.4.5  Existing Services 
   

  
Specification and Particular Specifications   

   

C3.5  MANAGEMENT 
   

C3.5.1  Management of the Works 
   

C3.6  HEALTH AND SAFETY 
   

C3.6.1  Health and Safety Requirements 
   

C3.6.2  Protection of the Public 
   

C3.6.3  Barricades and Lighting 
   

C3.6.4  Vehicle and People Traffic Control 
   

C3.6.5  Measures Against Disease and Epidemics 
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STATUS 

 

In the event of any discrepancy between the Scope of Works and a part or parts of the SANS 

1200 Standard Specifications, the Bill of Quantities or the Drawings, the Project Specification 
shall take precedence and prevail in the Contract. 

 

C3.1 DESCRIPTION OF THE WORKS 

 

C3.1.1 Employer’s Objectives 

 

The Employer’s objectives is to refurbish the existing road to asphalt surfacing and improve 
the existing stormwater infrastructure. 

 

The project must provide employment opportunities to the many unemployed people in the 
communities. 

 

C3.1.2 Overview of the Works 

 

The scope of work entails the rehabilitation of existing streets, Reconstruction of base layer, 
30mm Asphalt Surfacing and improvement on the geometric design for proper drainage system. 

 

C3.1.3 Extent of the Works. 

 

The scope of works for the project includes the following: 

 

• Establishment of the Contractor’s camp and plant on site and the removal of 
all site establishment on the completion of the Contract.  

• Traffic accommodation for the duration of the works.  
• Reconstruction of Pavement layers  
• 30mm Asphalt Surfacing 

• Patchwork   
• Cleaning of drainage structures. 

• Reconstruction of Drainage Structures 

• Reinstatement of Side Walks    
• Road Markings,  

• Road signs; and  

• Any other repair works as per GTM instruction.  
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C3.1.4 Temporary works 

 

The following items shall generally form the majority of temporary works required under 

this Contract, however shall not be limited to such, and might be expanded or changed by 

the Employer should circumstances on site validate such decisions. These works will be 

as follows: 

 

• Clearing site and surroundings to create accessible working areas as required;  
• Provide Contractor’s Camp site and Contractor’s site office;  
• Provide site and administrative personnel, including security staff etc as 

required;  
• Setting out of the works by the contractor;  
• Monitor and report levels as construction progresses;  
• Manage all site staff, CLO and local labourers, plant, equipment and 

materials etc  
• Manage all required quality control procedures as specified and as instructed 

by Employer;  
• Provide all personnel, equipment, clothing, accessories etc. in order to adhere 

to the OHS Act;  
• Attend official Site Meetings scheduled and chaired by the Employer, and 

managed sufficient additional meetings on site with all personnel and CLO to 

ensure compliance with the OHS Act and to ensure progress on site 

according to the accepted Construction programme  
• The temporary works include the construction and maintenance of temporary 

access roads along the road upgrade sections  
• The protection of excavations by means of shoring as per COLTO will be a 

requirement. All dewatering of trenches is considered temporary works for 

which the Contractor must make sufficient allowance in his site 

establishment and excavations rates. 

 

The description of the Works is not necessarily complete and shall not limit the work to be 

carried out by the Contractor under this Contract. All works are envisaged to be constructed 

by labour-based techniques wherever practicable, 

 

C3.1.5 Construction Program and Method 

 

Preliminary programme 

 

The Contractor shall include with his tender a preliminary programme on the prescribed 

form to be completed by all Tenderers. The programme shall be in the form of a simplified 

bar chart with sufficient details to show clearly how the works will be performed within the 

time for completion as stated in the Contract Data. If it states in the information provided 

by the client that the contractor is to assist in surveying and locating existing structures and 

services for a certain duration of time from the Commencement Date, the contractor must 

provide a Programme which indicated the start of the construction period after the indicated 

time period. 

 

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender 

preliminary programme similar to the programme above for the execution of the works, and 

shall motivate his proposal clearly by stating all the 
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financial implications of the alternative completion time. 

 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as 

well as in his programme for all possible delays due to normal adverse weather conditions 

and special non-working days as specified in the Special Conditions of Contract, in the 

Project Specifications and in the Contract Data. 

 

The following constraints shall be taken into account in preparing the preliminary 

construction programme which must be submitted with the Tender. These same constraints 

shall apply to the final construction programme: 

 

9. the Contractor must indicate in his tender the proposed contract period;  
10. plant and personnel requirements to complete the project must be incorporated in the 

Tender and shown on the programme;  
11. a high standard of traffic accommodation must be adhered to at all times;  
12. the relocation of services; 

 

Programme in terms of Clause 5.6 of the General Conditions of Contract 

 

It is essential that the construction programme, which shall conform in all respects to Clause 

5.6 of the General Conditions of Contract, be furnished within the time stated in the Contract 

Data. The preliminary programme to be submitted with the tender shall be used as basis for 

this programme. 

 

The following must be stated on the programme: 

 

13. The quantity of work applicable to each bar item as well as the rate at which the work 

will be completed.  
14. A budget of the value of completed work, month by month, for the full contract 

period.  
15. The critical path.  
16. Works to be undertaken by Local Contractor (if applicable).  
17. Works to be undertaken by Sub-Contractors.  
18. Schedule of plant and resources to be utilised. 

 

The Contractor's attention is also drawn to clause 5.7.1 of the General Conditions of 

Contract 2015. 

 

C3.1.6 Location of the Works 

 
All wards within the Greater Tzaneen Municipality Jurisdiction. 
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C3.1.7 Accommodation of Traffic 

 

Temporary traffic control signs and devices employed daily in the accommodation of 

traffic along the route shall be erected on and removed from the site of the 

works on a daily basis as required and no such signs or devices shall be permitted to remain 

in place overnight, unless otherwise instructed by the Employer. 

 

At least one lane per direction shall be open to traffic at all times. The contractor shall ensure 

that all aspects of traffic accommodation are shown in the Construction Programme and 

shall also submit Method Statements and Plans as to proposed long and short term traffic 

accommodation. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 



 

Page | 99 SCMU 19/2025 PANEL OF CONTRACTORS FOR MAINTENANCE OF TARRED ROADS WITHIN THE 

GREATER TZANEEN MUNICIPALITY FOR A PERIOD OF 36 MONTHS. 
 

 
 
 

C3.2 ENGINEERING 

 

C3.2.1 Design 

 

19. The Employer is responsible for the design of the permanent works as reflected in the 
Contract Documents unless otherwise stated.  

20. The Contractor is responsible for the design of the temporary Works and their 
compatibility with the permanent Works.  

21. The Contractor shall supply all details necessary to assist the Employer in the 
compilation of the as-built drawings. 

 

C3.2.2 Employer’s Design 

 

The design of the Works was done by the Employer. 

 

C3.2.3 Contractor's Design 

 

Not applicable 

 

Where the Contractor is to supply the design of designated plans of the permanent or temporary 
Works he shall supply full working drawings supported by a professional Employer’s design 

certificate. 

 

C3.2.4 Drawings 

 

The Contractor shall use only the dimensions stated in figures on the Drawings In setting out 

the Works, and dimensions shall not be scaled from the Drawings, unless required by the 

Employer. The Employer will, at the request of the Contractor in accordance with the provisions 

of the Conditions of Contract, provide such dimensions as may have been omitted from the 

Drawings. 

 

The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed 

or relocated during the Contract. The position of pipe bends, junction boxes, duct ends and all 

other underground infrastructure shall be given by either co-ordinates or stake value and offset. 

Where necessary, levels shall also be given. A marked-up set of drawings shall also be kept 

and updated by the Contractor. This information; shall be supplied to the Employer 

Representative on a regular basis. 

 

All information in possession of the Contractor, required by the Employer and/or the Employer 

Representative to complete the as-built/record drawings, must be submitted to the Employer 

Representative before a Certificate of Completion will be issued. 

 

The Drawings prepared by the Employer for the permanent Works will be issued to Contractor. 

The Employer reserves the right to issue amended and/or additional drawings during the 
Contract. 

 

C3.2.5 Design Procedure 

 

Not applicable.  
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C3.3 PROCUREMENT 

 

C3.3.1 Preferential Procurement 

 

C3.3.1.1 Requirements 

 

Preferential procurement requirements apply as set out in the Preference Schedules of the 
Greater Tzaneen Local Municipality and in accordance with the resource standard pertaining 

to targeted procurement. 

 

C3.3.1.2 Resource standard pertaining to targeted procurement 

 

The edition of the document pertaining to the Municipality Supply Chain and Procurement 
Management, current at the time of close of tender shall apply. 

 

C3.3.2 Subcontracting 

 

C3.3.2.1Scope of mandatory subcontract works 

 

Unless specified elsewhere, the total value of subcontract works shall not exceed 30% of the 
contract value 

 

C3.3.2.2 Preferred subcontractor’s/suppliers 

 

Subject to approval by the Employer prior to the appointment of the subcontractor 

 

C3.3.2.3 Sub-contracting procedures 

 

Subject to approval by the Employer prior to the appointment of the subcontractor 

 

C3.3.2.4 Attendance on subcontractors 

 

Subject to approval by the Employer prior to the appointment of the Contractor 

 

C3.3.2.4 Labour Workforce 

 

On this Contract, it is the intention that work is provided for Targeted Labour, namely Local 
Labourers of the local communities during the excavation of the Works. Labourers and workers 

of the local communities required by the Contractor shall be targeted, recruited and appointed 

for work. 

 

C3.3.2.4 Labour Workforce 

 

Where practical and economically feasible, construction work should be undertaken using 

labour-intensive methods. The Contractor shall employ labourers, artisans and sub-contractors 
for the execution and completion of this work.  
Some of the activities, which may be considered as being suitable to be undertaken by labour-
intensive methods, include the following: 

• excavations  
• patchwork 

• Concrete mixing  
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• Steel fixing 

• Installation of kerbs  
• Loading of material into trucks  
• Loading and spreading of 

materials  

• Grass cutting  
• Physical eradication of undesirable vegetation 

Removal of existing paving  
• Removing and relaying 

of paving blocks  

• Brickwork  
• Road Painting 

 

The Contractor and his subcontractors shall ensure that they enter into a Contract of 

Employment with each employee engaged on the labour-intensive aspects of this Contract. The 

Employer shall require copies of the contracts with the Employees or  
Subcontractor’s Employees.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

Page | 102 SCMU 19/2025 PANEL OF CONTRACTORS FOR MAINTENANCE OF TARRED ROADS WITHIN THE 

GREATER TZANEEN MUNICIPALITY FOR A PERIOD OF 36 MONTHS. 
 

 

C3.4 CONSTRUCTION 

 

C3.4.1 Work Specification 

 

C3.4.1.1 Applicable Standardized Specification 

 

             The standard specifications on which this contract is based are COLTO. 

 

SECTION 1200 
 

SECTION 1300 
 

SECTION 1500 
 

SECTION 1600 
 

SECTION 1700 
 

SECTION 1800 
 

SECTION 2100 
 

SECTION 2200 
 

SECTION 2300 
 

SECTION 3300 
 

SECTION 3400 
 

SECTION 3500 
 

SECTION 4100 
 

SECTION 4200 
 

SECTION 5100 
 

SECTION 5200 
 

SECTION 5400 
 

SECTION 5600 
 

SECTION 5700 
 

SECTION 5800 
 

SECTION 5900 
 

SECTION 6200 
 

SECTION 6300 
 

SECTION 6400 
 

SECTION 8100 

 

: General 
 
: Contractor’s Establishment on Site and General Obligations 
 
: Accommodation of Traffic 
 
: Overhaul 
 
: Clearing and Grubbing 
 
: Dayworks 
 
: Drains 
 
: Prefabricated Culverts 
 
: Concrete Kerbing, Concrete Channelling, Chutes and Downpipes 
 
: Mass Earthworks 
 
: Pavement Layers of Gravel Material 
 
: Crushed Stone Base 
 
: Prime Coat 
 
: Asphalt Base and Surfacing 
 
: Pitching, Stonework and Protection against Erosion 
 
: Gabions 
 
: Guardrails 
 
: Road Signs 
 
: Road Marking 
 
: Landscaping and Planting Plants 
 
: Finishing the Road and Road Reserve and Treating Old Roads 
 
: Falsework, Formwork and Concrete Finish 
 
: Steel Reinforcement for Structures 
 
: Concrete for Structures 
 
; Testing Material and Workmanship 

 

Notes to tenderer: 

 

22. The Standard Specifications for Road and Bridge Works for State Road Authorities 1998, prepared by the 

Committee of Land Transport Officials, (COLTO), as amended, shall apply to this contract. The 

amendments are those issued by COLTO and reproduced in Section A, together with additional 

amendments as set out in Section B. 

 

23. Where reference is made to the General Conditions of Contract and sub-clauses thereof in the 

abovementioned Standard Specifications, they refer to the appropriate edition of the ‘General 

Conditions of Contract for Road and Bridge Works for State 
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Road Authorities,” issued by COLTO (clause 1115 of the Standard Specifications refers). 

 

The General Conditions of Contract applicable to this contract are the “General conditions of contract 

for construction works 3
rd

edition 2015” and the necessary amendments to the Standard Specifications 

have been made and included in the Project Specifications contained in this document. 

 

24. The terms “Schedule of Quantities”, (used throughout the Standard Specifications) and “Bill of 

Quantities”, (used in all other documents forming part of this contract), and “Pricing Schedule” are 

synonymous.  
As at 1 January 2015 no amendments have been issued. 

 

(Note: “SABS” has been changed to “SANS”) The following SANS specifications are also referred to in this 

document and the Contractor is advised to obtain from Standards South Africa (a division of SABS) in Pretoria: 

 

SANS 1921 – 1 (2004)  : Construction and Management Requirements for Works Contracts Part  
General Engineering and Construction Works and where accommodation of 

traffic is involved.  
SANS 1921 – 2 (2004)  : Construction and Management Requirements for Works Contracts Part  

Accommodation of Traffic on Public Roads Occupied by the Contractor  
SANS 1921 – 5 (2004)  : Construction and Management Requirements for work contracts – Part  

5: Earthworks 

 

Copies of the above listed SANS specifications are not bound into this document but may 
be purchased by Tenderers at their own cost from :- 

 

SA Bureau of Standards  
Private Bag X191  
PRETORIA  
0001 

 

For all Building Works, the latest edition (1999) of the "Model Preambles for Trades" as 

recommended and published by the Association of South African Quantity Surveyors shall 

apply. This Standardised Specification is not bound into this Document but may be 

purchased by Tenderers from the Master Builders Association, Natal Building Centre, 40 

Essex Terrace, Westville (031 - 26670706). 

 

In the event of any discrepancy between the "Model Preambles for Trades" and the 

COLTO Standardised Specifications or Project Specifications, the COLTO Standardised 
and Project Specifications shall take precedence. 

 

The term “project specification” must be replaced by “scope of works” wherever it appears in 
these standardized specifications.  
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C3.4.1.2 National and International Standards 

 

All national and international standards referred to in the above listed specifications apply, 
including those referred to in any amendments under subclause C3.4.1.4 below. 

 

C3.4.1.3 Particular Specifications 

 

Particular Specifications for the works not covered by the COLTO Standardized  
Specifications have been specified –  
PC: Provision of Workers,  
PD: Task Work  
PE: Management of the Works. 

 

C3.4.1.3 Variations and Additions to the Standardized Specifications 

 

Variations and additions to the standardized Specifications listed in C3.4.1.1 and the Particular 
Specifications listed in C3.4.1.3 are given in section C3.4.6. 

 

C3.4.2 Site Establishment 

 

C3.4.2.1 Services and facilities provided by the Employer 

 

25. Water sources 

 

Reticulated potable water supply is available on Site from the responsible water 
supply authority in the area. 

 
Should the Contractor, in complying with his obligations in terms of subclause C3.4.2.2(b): 

Water, wish to utilise such water supply, he shall himself be responsible for making his 

own arrangements with the responsible water supply authority for the supply of all water 

that he may require from such reticulation network for construction purposes as well as for 

domestic consumption. 

 

If so required by the responsible water supply authority, the Contractor shall further be 

responsible, at his own cost, for making or otherwise providing metered connections to 
the available services at the positions specified by the water authority, as well as for the 

removal of such connections on completion of the Contract. 

 

No warranty is offered or given by the Employer that the existing available reticulated 

water supply will necessarily be adequate for the Contractor’s purposes nor that such 
supply is in any way guaranteed. 

 

All charges as may be levied by the responsible water supply authority in respect of 

water consumed by the Contractor shall be for the Contractor’s account and payment 

to the Contractor in respect thereof shall, in accordance with the provisions of subclause 

C3.4.2.2(b), be deemed to be included in the sums tendered by the Contractor for the 

various Preliminary and General items listed in the Schedule of Quantities, as well as 

in the rates tendered by the Contractor for the various other items listed in the Schedule 

of Quantities which require the consumption of water.  
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The Contractor shall, when reasonably required by the Employer, produce documentary 

proof that all amounts as may have become due and payable by the Contractor to the 

responsible water authority have been promptly paid in full. 

 

26. Electricity supply 

 

Reticulated electrical power supply is available on Site from the responsible 
electricity supply authority in the area. 

 

Should the Contractor, in complying with his obligations in terms of subclause 

C3.4.2.2(c): Electricity, wish to avail himself of such supply, he shall, in accordance 

with the provisions of subclause C3.4.2.2(c), and at his own cost, be responsible for 

making his own arrangements with the responsible electricity supply authority for the 

supply of all electrical power he may require from such reticulation network for 

construction purposes as well as for domestic consumption. 

 

If so required by the responsible electricity supply authority, the Contractor shall, at his 

own cost, be responsible for making metered connections to the available services at 

the positions specified by the electricity supply authority, as well as for the removal of 

such connections on completion of the Contract. 

 

No warranty is offered or given by the Employer that the existing available reticulated 
electrical power supply will necessarily be adequate for the  
Contractor’s purposes nor that its supply is in any way guaranteed. 

 

All charges as may be levied by the responsible electricity supply authority in respect 
of electrical power consumed by the Contractor shall be for the  
Contractor’s account and payment to the Contractor in respect thereof shall, in 

accordance with the provisions of subclause C3.4.2.2(c), be deemed to be included in 

the sums tendered by the Contractor for the various Preliminary and General items 

listed in the Schedule of Quantities, as well as in the rates tendered by the Contractor 

for the various other items listed in the Schedule of Quantities which require the 

consumption of electricity. 

 

The Contractor shall, when reasonably required by the Employer, produce documentary 

proof that all amounts as may have become due and payable by the Contractor to the 

responsible electricity supply authority have been promptly paid in full. 

 

27. Area for contractor’s site establishment 

 
A specific area in close proximity to or on the Site of the Works will be made available by 

the Client to the Contractor for the Contractor’s site establishment. The specific area for the 

Contractor’s site establishment will be identified to the  
Contractor by the Employer and the Contractor shall have sole use of such area, free of 

charge, for the duration of the Contract. The Contractor shall use this area only for the 

purposes of erecting his site offices, workshops, stores and other facilities required for the 

execution of the Contract. 

 

The Contractor shall not use the area nor allow it to be used for any purposes not 
directly associated with the execution of the Contract.  
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The Contractor shall be responsible for arranging, at his own cost, for the provision of 
all services he may require in the area, as well as elsewhere on the Site. 

 

Should the Contractor deem the area made available by the Employer to be inadequate or 

unsuitable for the Contractor’s particular needs, then the Contractor shall be at liberty to 

make his own arrangements with the owners of other sites which he considers are better 

suited to his needs; provided always that the use by the Contractor of any area other than 

that made available to him by the Employer shall be subject to the prior written approval of 

the Employer, which approval shall not be unreasonably withheld; and provided further that 

the Contractor shall have no claim against the Employer in respect of any costs incurred by 

him, either directly or indirectly in consequence of utilising any area other than that made 

available to him by the Employer, and which costs exceed those costs allowed for by the 

Contractor in his Tender. 

 

C3.4.2.2 Facilities provided by the Contractor 

 

28. Facilities for the Employer 

 

The Contractor shall provide on the Site, for the duration of the Contract and for the 

exclusive use of the Employer and/or his Representative (as applicable), the various 

facilities described hereunder. All such facilities shall be provided promptly on the 

commencement of the Contract and failure on the part of the Contractor to provide any 

facility required in terms of this specification shall constitute grounds for the Employer 

to withhold payment of the Contractor’s tendered Preliminary and General items until 

the facility has been provided or restored as the case may be. 

 

28.1 Office accommodation 

 

The Employer and his Representative shall be allowed free use of all the 
Contractor's site facilities. 

 

28.2 Site meeting venue 

 

The Contractor shall provide within his own site establishment facilities, a suitably 

furnished office or other venue capable of comfortably accommodating a 

minimum of eight (8) persons at site meetings. The Employer shall be allowed free 

use of such venue for conducting any other meetings concerning the Contract at 

all reasonable times. 

 

28.3 Contract name boards 

 

The Contractor shall provide, erect and maintain one (1) contract name board at 

such positions and locations directed by the Employer, which name board, shall, 

unless otherwise specified elsewhere in the Contract, comply with the 

recommendations for the standard board of the Civil Employers South Africa 

(CESA) with regard to size, painting, decorating and detail, and the requirements 

described hereunder.  
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Refer to PS AB 5.1. 

 

The Contractor shall keep the contract name board in good state of repair for the 

duration of the Contract and shall remove it on completion of the Contract. 

 

28.4 Site instruction book and Site diary 

 

The Contractor shall keep a triplicate book for site instructions by the 
Employer/Employer on the Site at all times and provide a Site diary for daily 

completion by the Contractor and the CLO. 

 

29. Water 

 

The Contractor shall, at his own expense, be responsible for obtaining and distributing 

all water as may be required for the purposes of executing the Contract, including water 

for both construction purposes and domestic use, as well as for making all arrangements 

in connection therewith. The Contractor shall further, at his own expense, be 

responsible for providing all necessities for procuring, storing, transporting and 

applying water required for the execution of the Contract, including but not limited to 

all piping, valves, tanks, pumps, meters and other plant and equipment, as well as for 

all work and superintendence associated therewith. 

 

The sources of all water utilised for the purposes of the Contract shall be subject to the 
prior approval of the Employer, which approval shall not be unreasonably withheld. 

 

The Contractor shall comply with all prevailing legislation in respect of drawing water 

from natural and other sources and shall, when required by the Employer, produce proof 

of such compliance. The distribution of water shall be carried out by the Contractor 

strictly in accordance with the applicable laws and regulations. 

 

All water provided by the Contractor for construction purposes shall be clean, free from 

undesirable concentrations of deleterious salts and other materials and shall comply 

with any further relevant specifications of the Contract. The Contractor shall, whenever 

reasonably required by the Employer, produce test results demonstrating such 

compliance. Water provided by the Contractor for human consumption shall be healthy 

and potable to the satisfaction of the health authorities in the area of the Site. 

 

No separate payment will be made to the Contractor for the obtainment, distribution 

and consumption of water, the costs of which will be deemed to be included in the 

Contractor’s tendered rates. 

 

30. Electricity 

 

The Contractor shall, at his own expense, be responsible for obtaining and distributing 

all electricity as he may require for the purposes of executing the Contract, including 

electricity for both construction purposes and domestic use, as well as for making all 

arrangements in connection therewith.  
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The distribution of electricity shall be carried out by the Contractor strictly in 

accordance with the applicable laws and regulations. 

 

No separate payment will be made to the Contractor for the obtainment, distribution 
and consumption of electricity, the costs of which will be deemed to be in the 

Contractor’s tendered rates and prices. 

 

31. Excrement disposal 

 

The Contractor shall, at his own expense, be responsible for safely and hygienically 

dealing with and disposing of all human excrement and similar matter generated on the 

Site during the course of the Contract, to the satisfaction of the Employer and the 

responsible health authorities in the area of the Site. 

 

The Contractor shall provide at his cost a sufficient number of chemical toilets for all 
his staff including the Employer and his staff. These shall be provided on the following 

basis: 

 

32. One for the Contractor’s supervisory staff  
33. One per 20 labourers of the Contractor’s staff 

 

The Contractor shall further comply with any other requirements in this regard as may 
be stated in the Contract. 

 

No separate payment will be made to the Contractor in respect of discharging his 

obligations in terms of this subclause and the costs thereof shall be deemed to be included 

within the Contractor’s tendered Preliminary and General Items. 

 

C3.4.2.3 Site usage 

 

The Contractor’s employees will not be allowed to stay on site except for the duration of a 

working day. The only person to be allowed on site for the duration of a calendar day will be 
the site guard(s). 

 

Access to the site will be in a controlled manner. People visiting the site will have to sign in 

and out on a daily basis. Visitors shall undergo induction training in terms of the OHS 
requirements. 

 

C3.4.2.4 Permits and Wayleaves 

 

The Employer shall be responsible to obtain all the wayleave required for this Contract. 

 

C3.4.2.4 Features Requiring Special Attention 

 

34. Employment of Local Labour 

 

It is a requirement that the contractor should make maximum use of local labour whenever non-

specialised labour is needed. In this regard the Contractor must liaise with the Project Steering 

Committee. The employment of employees from outside this area shall be limited to key 

personnel only. Local labour shall be trained in the various skills required by this contract.  
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The Tenderer shall complete “Key Personnel” in this document, stating the number of Key 

Personnel to be employed on this contract. The numbers so stated shall be strictly controlled 

and any increases shall be motivated and shall be subject to the approval of the Employer. 

 

35. Construction Programme 

 

As soon as practicable after the Letter of Acceptance, prior to commencement of construction 

work but in any event within a period of fourteen (14) days after he has been given the order to 

commence the Works, the Contractor shall submit his programme, to the Employer for 

approval, as required in terms of Clause 5.6 of the General Conditions of Contract. The 

programme shall be in the form of a bar chart showing the critical path. In addition, the 

Contractor shall provide a schedule of the forecast value of completed work, month by month. 

 

If the programme is to be revised by reason of the Contractor falling behind he shall produce a 

revised version showing the modifications to the original programme necessary to ensure 

completion of the Works or any part thereof within the time for completion as defined, or any 

extended time granted, as well as a revised schedule of the forecast value of completed work, 
month by month. 

 

Failure on the part of the Contractor to submit or to work according to the programme or revised 

programmes shall be sufficient reason for the Employer to take steps as provided for in the 
Conditions of Contract. 

 

The approval by the Employer of any programme shall have no Contractual significance other 

than that the Employer would be satisfied if the Work is carried out according to such 

programme and that the Contractor undertakes to carry out the Work in accordance with the 

programme. It shall not limit the right of the Employer to instruct the Contractor to vary the 

programme should circumstances make this necessary. 

 

The construction site is situated adjacent to a public access road; the Contractor shall ensure 
the least possible disruption of movement of the public during construction.  
Construction methods must be of such a nature that no property or life is endangered. The 

Employer accepts no responsibility for work that is done without consent by the Employer 
outside the site boundaries. 

 

Sufficient photos of existing structures, walls, and areas that have to be crossed must be taken 

by the Contractor and handed over to the Employer before operations commence. No payment 

will be made in this regard and it shall be deemed to be covered in the Preliminary and General 

items. 

 

Local labourers must do all excavation in soft material. Local labourers must also do the 
handling, laying, and backfilling of pipes. The contractor is responsible to liase with the Labour 

Desk for labourers. 

 

No separate payment shall be made for any arrangements with relative local authorities for 
closing off the current water supply or for the distribution of notices to the public. 

 

The compilation of the construction programme and any amendments thereto during the course 
of construction shall be at the cost of the Contractor and shall not be  

 

 

 



 

Page | 110 SCMU 19/2025 PANEL OF CONTRACTORS FOR MAINTENANCE OF TARRED ROADS WITHIN THE 

GREATER TZANEEN MUNICIPALITY FOR A PERIOD OF 36 MONTHS. 
 

 
measured elsewhere in this contract. The contract has to be completed within the period as 
stated in the Appendix to Tender. 

 

36. Site Maintenance 
 

During progress of the work and upon completion thereof, the Site of the work and upon 

completion thereof. The site of the works shall be kept and left in a clean and orderly condition. 

The Contractor shall store materials and equipment for which he is responsible in an orderly 

manner, and shall keep the Site free from debris and obstructions. 

 

37. Testing and quality control 
 

No testing laboratory is required for use by the Employer but all quality control testing shall 
be carried out by the Contractor at his own cost. 

 

The Contractor shall arrange for process control testing to be undertaken by a laboratory to be 
approved by the Employer. 

 

A provisional sum will be allowed for in the schedules to allow for the use of an independent 
laboratory to effect check tests as detailed by the Employer. 

 

38. Contractor to engage services of an independent laboratory 

 

Notwithstanding the requirements of the specifications pertaining to testing and quality 

control, the contractor shall engage the services of approved independent laboratory to 

undertake all the testing materials, The results of which are specified in, or may 

reasonably be inferred from, the Contract. These results will be taken into consideration 

by the Employer in deciding whether the quality of the materials utilised and 

workmanship achieved by the contractor comply with the requirements of the 

specifications. The aforegoing shall apply irrespective of whether the specifications 

indicate that the said testing is to be carried out by the Employer or by the Contractor. 

 

The contractor shall be responsible of arranging with the independent testing laboratory 

for the timeous carrying out of all such testing specified in the contract, at not less than 

the frequencies and the manner specified. The Contractor shall promptly provide the 

Employer with the copies of the results of all such testing carried out by the 

independent laboratory 

 

For the purpose of this clause, an “independent laboratory “ shall mean an approved 

laboratory which is not under the management or control of the contractor and in which 

the contractor has no financial interest, nor which has any control or financial interest 

in the contractor. 
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38.1  

38.2 Additional testing required by the Employer 
 

In addition to the provisions of subclause C3.4.2.4(e)(i): Contractor to engage services 

of an independent laboratory, the Employer shall be entitled at times during the 

Contract to require that the Contractor arrange with the Independent laboratory to carry 

out any such tests, additional to those described in subclause C3.4.2.4(e)(i), at such 

times and at such locations in the works as the Employer shall prescribe, The 

Contractor shall promptly and without delay arrange with the independent laboratory 

for carrying out all such additional testing as required by the Employer, and copies of 

the test results shall be promptly submitted to the Employer. 

 

38.3 Cost of testing 

 

The cost of the testing carried out by the independent laboratory in accordance with the 

requirements of subclause C3.4.2.4, above shall be borne by the Contractor and shall 

be deemed to be included in the tendered rates and prices for the respective items of 

work as listed in the Bill Of Quantities and which require testing in the terms of the 

specifications. No separate payments will be made by the Employer to the Contractor 

in respect of any testing carried out in terms of subclause C3.4.2.4. 

 

39. Additional test required by the Employer 

 

The cost of any additional tests required by the Employer in the terms of subclause C3.4.2.4: 

Additional tests required by the Employer, shall be reimbursed to the Contractor against 

substitution of the Provisional Sum allowes therefore in the Bill of Quantity, provided always 

that the costs of any such additional tests ordered by the Employer, the results of which indicate 

that the quality of the materials utilised and/or the standard of workship achieved are/is not in 

accordance with the specifications shall not be reimbursable to the Contractor. 

 

40. Subcontractor 
 

All matters pertaining to subcontractor (including Nominated Subcontractors) and the work 

executed by them shall be dealt with directly between the Employer and the Contractor in the 

context of all subcontract work being an integral part of the works for which the contractor is 

responsible. 

 

The Employer will not liaise directly with any subcontractors nor will he issue instructions 
concerning the subcontractors and the Employer will not become involved. 

 

41. Access to properties 
 

The Contractor shall organize the work to cause the least possible inconvenience to the public 

and the property owners adjacent to or affected by the work, and expect as hereunder provided, 

shall at all times provide and allow pedestrian and vehicular access to properties within or 

adjoining or affected by the area in which he is working.  
 

 

 



 

Page | 112 SCMU 19/2025 PANEL OF CONTRACTORS FOR MAINTENANCE OF TARRED ROADS WITHIN THE 

GREATER TZANEEN MUNICIPALITY FOR A PERIOD OF 36 MONTHS. 
 

 

 

42. Existing residential area 
 

Water supply interruptions to existing residential area shall kept to a minimum. The Employer’s 

approval shall be obtained prior to such interruptions and residents shall be notified in writing 

at least 24 hours but not more than 48 hours in advance 

 

43. Construction in restricted area 

 

Working space is sometimes restricted. The construction method used in these  
restricted areas largely depends on Contractor’s plant. Notwithstanding,  
measurement and payment will be strictly according to the specified cross-sections and 

dimension irrespective of the method used, and the rates and prices tendered will be deemed to 

include full compensation for any difficulties encountered by the contractor while working in 

restricted area. No extra payment nor any claim for payment due to these difficulties will be 

considered. 

 

44. Notice, signs, barricade and advertisements 
 

All notice, signs, barricade and advertisements, may be used only if approved by the Employer. 

The Contractor shall be responsible for their supply, erection, maintenance and ultimate 

removal and shall make provision for his in his tendered rates.  
The Employer shall have the right instruct the Contractor to move any sign, notice 
advertisement to another position, or remove if from the site of the work if in his option it is 

unsatisfactory, inconvenient or dangerous. 

 

45. Workmanship and Quality Control 

 

The onus to produce work that conforms in quality and accuracy of the details to the 

requirements of the Specifications of the Drawings rests with the Contractor, and the Contractor 

shall, at his own expenses, institute a quality control system and provide suitably qualified and 

experienced Employers, foremen, surveyors, materials technicians, other technicians and 

technical staff, together with the all transport, instruments and equipment to ensure adequate 

supervision and positive control of the work at all times. 

 

The cost of supervision and process control, including testing carried out by the Contractor, 

will be deemed to be included in the rate tendered for the related items of work. 

 

The Contractor‘s attention is drawn to the provisions of the various Standardized specifications 

regarding the minimum frequency of testing required. The Contractor shall, at his own 

discretion, increase this frequency where necessary to ensure adequate control. 

 

On completion and submission of every part of the work to the Employer for examination and 

measurement and level to demonstrate the achievement of compliance with the Specifications. 
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46. Interpretation of Documents 

 

Should it occur that any part of the Documents is not clear to the Contractor, or that the materials 

or articles to be used in the execution of the works is insufficiently described, the Contractor 

shall request the Employer in writing, to clarify the specific requirements, also in writing. 

Should the Contractor fail to make such a request, the Contractor shall be liable for any 

alterations or substitutions rendered necessary through his incorrect interpretations of such 

documents, at his own expense. 

 

47. Details Required by Contractor 

 

At the commencement of the Works, the Contractor shall advise the Employer in writing of 

any details he requires for the accurate interpretation of the drawings. If, during the course of 

the contract, the Contractor requires further details, the Contractor shall apply for these in 

writing, two weeks prior to the commencement of the relevant portion of the work Failing to 

do so, the Contractor will not be granted extension of time through lack of details 

 

48. Survey Beacons 

 

All known survey beacons will be shown to the Contractor on site at the handover meeting, and 

noted. Those beacons which relate solely to the construction work shall be established and 

referenced by the Contractor before commencing earthworks. If any reference beacons are lost 

as a result of construction work, they shall be replaced by a competent Employering surveyor. 

If any comer boundary beacons are destroyed as a result of the Contractor's operations, they 

shall be replaced by a registered land surveyor at the Contractor's expense. 

 

49. Safety of Trenches 

 

All trench excavations shall be protected with clear warning tape and white painted 100 liters 
drums or similar. 

 

50. Alignment of Services 

 

The Contractor shall allow 2 days for the Employer to correlate the alignment of the particular 

services, after he has received all the relevant data as stipulated in PSA5.3, before commencing 

with the works. This shall be taken into account in his construction programme. 

 

51. Restriction on Working Hours 

 

None of the works shall, save as hereinafter provided, be carried on during the night or on 

locally recognized days of rest without the approval of the Employer, except when work is 

unavoidable or absolutely necessary for the saving of life or property or for the safety of the 

works, in which case the Contractor shall immediately advise the Employer. 

 

52. Occupation, Health and Safety Act 

 

The Contractor will be required to comply with the provision of this Act insofar as they apply 
to construction work and no works shall commence until all the requirements of the Act has 

been met.  
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53. Temporary erosion protection 

 

Temporary drainage controls are to be provided to prevent soil erosion before permanent 
controls are installed. 

 

54. Preservation of Trees and Shrubs 

 

Care must be exercised in preserving existing trees. One week's notice shall be given to the 

Employer if shrubs or trees have to be disturbed, in which case the Employer will instruct the 
Contractor what steps should be taken. 

 

55. Dust Prevention 

 

The creation of dust in the Contractor's working area shall be kept to a minimum. 

 

The Contractor shall water, on a daily basis, the areas of the site which are creating dust or as 

ordered by the Employer. The Contractor shall take all measures necessary to prevent the 
creation of dust from any source under his control. 

 

56. Setting Out 

 

No setting out of the pipeline route was done. All proposed pipelines shall be as indicated on 

the relevant plans based on a co-ordinate list. No separate payment shall be made for this, as 

all costs related thereto shall be deemed to be included elsewhere in the tendered rates. 

 

Where proper execution of the Works requires the removal of beacons or pegs the Contractor 
shall give notice to this effect to the Employer allowing sufficient time for the listing and 

relocation, removal or reference marking of such beacons. 

 

57. Blasting Restrictions 

 

No blasting shall be carried out for the execution of the Works without the prior consent of the 

Employer. This consent will not be given where in the opinion of the Employer blasting may 

give rise to unnecessary risk of damage to surrounding property and other means of excavation 

are available to the Contractor. Where consent to blasting is given such consent shall in no way 

relieve the Contractor of any of his liabilities under the Contract. 

 

No blasting will be permitted within 10 m of any structure, pipeline or service unless the 

Contractor can satisfy the Employer that his proposed blasting methods and controls are such 

that no damage will be caused to the adjoining structure, pipeline or service. The Employer 

may then ask for vibro-readings to be taken at no additional cost to the Employer. No blasting 

is to be carried out in Eskom, Telkom or other servitudes or wayleaves unless the relevant 

authorities have been advised in writing three weeks prior to blasting. Where blasting is carried 

out the Contractor shall arrange for a representative of the relevant authority to be present prior 

to and during the blast. 

 

The Contractor shall conform to all Government regulations in regard to blasting, handling and 
storage of explosives.  
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58. Permits 

 

The Contractor shall be responsible for obtaining all necessary permits to transport materials 
to the area. 

 

59. Facilities to Other Contractors 

 

In addition to the requirements of the General Conditions of Contract, the Contractor must 

make allowance for the presence of other Contractors on Site, which may involve, inter alia, 

the adaptation of his programme to fit in with work to be done by the other Contractor, as well 

as assuring other Contractors access to the site. The Contractor will be advised at tender stage 

of any other Contractors who will be engaged on other Works during the course of the Contract. 

 

60. Spoil Material 

 

No indiscriminate spoiling of material or rubble will be allowed. All surplus or unsuitable 

material and rubble shall be spoiled, levelled and spread in designated areas as directed by the 
Employer. 

 

61. Finishing and Tidying and Defects Liability Period 

 

Progressive and systematic finishing and tidying will form an essential part of this Contract. 

On no account must spoil, rubble, materials, equipment or unfinished operations be allowed to 

accumulate in such a manner as to unnecessarily impede the activities of others, and in the 

event of this occurring, the Employer shall have the right to withhold payment for as long as 

may be necessary in respect of the relevant Works in the area (s) concerned without thereby 

prejudicing the rights of others to institute claims against the Contractor on the grounds of 

unnecessary obstruction. 

 

Finishing and tidying must not be deferred to the end of the Contract. 

 

All finishing and tidying shall be carried out to the best advantage of the project as a whole and 
in the closest co-operation with other contractors and residents. 

 

62. Security of Contractor’s Site 

 

The provision and sustaining of security for the Contractor’s Site Establishment shall be his 

own responsibility, and no claims for additional security measures taken during the duration of 

the Contract will be considered other than as provided for in the General Conditions of Contract. 

 

63. Overhaul 

 

No overhaul shall apply to material from commercial sources, designated borrow pits or to 
material disposed of to sites provided by the Contractor or by other means employed by the 

Contractor. 

 

All earthworks operations within the site shall be regarded as free haul.  
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64. Source of Material 

 

All materials shall be sourced from commercial sources. The Contractor will be required, by 

selection if necessary, to ensure that the materials are suitable, for their various uses, in terms 
of the specification. 

 

65. Contractor’s Site Agent 

 

Within 7 days of the award of Contract, the Contractor shall advise the Employer in 

writing of the name of the responsible person in charge of this Contract. 

 

66. In amplification of the General Conditions of Contract :- 

 

It shall be noted that the Contractor shall be required to strictly observe his obligations 

regarding adequate full-time superintendence of the Works, with particular reference to 

accuracy of setting out, excavations, correct steel fixing, properly constructed formwork, 

positioning of foundation bolts, and / or bolt pockets, placing of concrete, etc. in order to 

achieve the high standard of workmanship required of him. 

 

Adequate facilities for superintendence of his work shall be provided by the Contractor and the 
Employers staff must under no circumstances be expected to act in this capacity on his behalf. 

 

67. Attendance at Site Meetings 

 

The Contractor will be required to attend site meeting as and when these are required by the 

Employer. The objectives of such meetings will be to review progress and ensure compliance 

with the programme, discuss and where possible solve any problems that may arise, and 

generally to liaise with all parties concerned with the Works. 

 

The cost of attending such meetings shall be deemed to be included in the rates. Instructions 

given by the Employer or agreement reached at such meetings and confirmed in the minutes 

shall be considered as a “written instruction by the Employer” as referred to in the General 

Conditions of Contract. 

 

Site meetings will generally be held every monthly. 

 

68. Liaison Officer 

 

The Contractor shall employ a Liaison Officer for the full duration of the contract, the total cost 
of whom shall be deemed to be included in the rates tendered for fixed and time related P&G 

allowances. 

 

69. Courtesy 

 

In all dealing with the public the Contractor shall bear in mind their right to enjoy the use of 
the roads and services and access to their properties and that the Employer desires to interfere 

as little as possible with these rights.  
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At all points of contact with the public, the Contractor and his staff are requested to handle 

discussions and disputes with deliberate courtesy and understanding. To assist the Contractor 

in his dealings with the public, use should be made by him of the Liaison Officer and the 

Employer’s Representative on site. On occasions where the Contractor liaises directly with the 

public, the Liaison Officer and the Employer’s Representative should be informed of the 

outcome to be able to maintain a coherent picture of developments in the area. 

 

70. Drawings and Specifications to be Provided 

 

As provided for in the General Conditions of Contract, the Contractor shall be entitled to receive 
free of charge, the following:- 

 

Three (3) paper copies of each drawing, and One (1) 
copies of the signed Contract Document 

 

Any information in the possession of the Contractor which is necessary for the Employer’s 

Representative to complete his “As Built” or “Record” drawings must be submitted to the 

Employer’s Representative before a Certificate of Completion will be issued. 

 

Only figured dimensions shall be used and drawings shall not be scaled unless so instructed by 

the Employer. The Employer will supply any figured dimensions which may have been omitted 

from the drawings. 

 

71. Locally based sub contractor 

 

Tenderers are encouraged to utilize the services of locally based sub-contractors. 

 

ll) Setting Out of Roads and Stormwater Pipelines 

 

The position of the roads and stormwater pipe routes shown on the Tender drawings shall be 

considered as indicative only. Final positions will be determined on site by the Employer in 

consultation with the Contractors and where required, with the municipality and home owners. 

Where connections are shown to existing services, trial excavations will be needed to locate 

them. 

 

72. Supplementary Specifications, Drawings, Schedules of Items, Prices and Annexure 

 

The Tenderer shall submit with his tender supplementary specifications giving full details of 

the performance and materials of construction of all plant and equipment offered together with 

all technical literature and catalogues necessary to fully describe such plant and equipment. 

 

The Contractor shall only commence manufacture of fabrication of items of equipment after 

final approval of drawings and specifications by the Employer. Approval by the Employer does 

however in no way relieve the Contractor of his responsibility to supply plant and equipment 

strictly in accordance with the Project Specifications.  
 
 
 
 
 



 

Page | 118 SCMU 19/2025 PANEL OF CONTRACTORS FOR MAINTENANCE OF TARRED ROADS WITHIN THE 

GREATER TZANEEN MUNICIPALITY FOR A PERIOD OF 36 MONTHS. 
 

 

73. Labour Intensive Activities 

 

The Contractor shall for the duration of the Contract recruit from the local Community the 

maximum feasible amount of temporary labour and to engage them in the execution of the 

Works. The Project Steering Committee (PSC) can be contacted to assist the contractor with 

obtaining local labour. 

 

74. Project Steering Committee (PSC) 

 

A project steering committee representing the municipality and affected home owners of the 
project area will be established. 

 

The committee will be required to attend the site meetings. 

 

75. Employment of Local Labour 

 

The appendix “L” for Employment of Local Labour, must be filled at the tender stage. 

 

The Contractor shall be obliged to submit to the Employer and the Project Steering Committee 
within 14 days of being awarded the contract a list of persons that have been recruited from the 

local communities and satisfactory proof that local labour so referred to and employed as such 

is indeed residing in the local Community. 

 

76. Wage Rate 

 

The minimum wage rate payable to the local labour shall not be less than that promulgated in 
accordance with the Labour Act or latest amendments thereto. 

 

The Contractor shall indicate in his tender the hourly wage rate proposed and confirm that it 
has been accepted by the PSC. 

 

Working hours shall be in accordance with Government Gazetted hours per day. 

 

77. Construction Modus Operandi 

 

Labour-based or labour-intensive construction may be defined as the economically efficient 

employment of as much labour as is technically feasible to produce as high a standard of 

construction as demanded by the specification and allowed by the funding available. In other 

words, projects based on labour-intensive principles aim at devoting the highest feasible 

proportion of projects costs to unskilled, semi-skilled and skilled labour without jeopardising 

the technical quality of the product demanded by the specification.  
The following regulations must be adhered to so as to ensure that the construction methods 
used are labour intensive. 

 

78. The remuneration to local labour for hourly-rated employees and/or daily-based work 

shall be in accordance with the terms and conditions of Proclamation R1841 of 

Government Gazette 16833 dated 24 November 1995 or its latest amendment. 

 

79. The name, identification number, task performed, and hours worked per day for each 

labourer shall be recorded by the Contractor. These records shall be submitted to the 
secretary of the Project Steering Committee on the second working day of each week 

following the recounted week.  
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80. Documentation 

 

At the conclusion of the works, The Contractor shall provide three sets of documents 
comprising the following; 

 

As-Built drawings  
Occupational Health and Safety File  
Operations Manual and data sheets for equipment installed by the contractor. 
Manufactures’ certificates 

 

Any manufacturer’s data which covers more than one type installed shall clearly be marked to 
show which data is applicable to the model installed. 

 

Each set of documents shall be bound in clearly labelled ring binders. Drawings will be folded 
and placed in plastic wallets bound into the binder. 

 

One copy shall be submitted to the Employer for approval prior to the issue of the final sets. 

 

No additional payment will be made and the cost related thereto shall be deemed to be included 
in the tendered rates for the related items. 

 

As the work progresses, the Contractor shall keep full records of all amendments to and 

deviations from the drawings as issued to the Contractor at the start of the contract. The true 

positions, invert levels and ground levels of all services shall be indicated on the drawings, for 

which purpose the Contractor shall receive a separate complete set of drawings from the 

Employer, at no cost. 

 

The completion certificate shall only be issued after the Employer has received a properly 

completed set of "as-built" drawings from the Contractor. No separate payment shall be made 

for this service, as all costs related thereto shall be deemed to be included in the related items. 
 

 

81. Setting Out of Works Within Private Properties 

 

The Contractor, Municipal representation, Community Liaison Person and Employer’s 

Representative shall liaise with the effective home owner concerning existing services, access 

to the property, disturbance and inconvenience to the homeowner.  
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C3.4.2.6 Extension of time due to abnormal rainfall 

 

82. Extension of time in respect of delays resulting from wet climatic conditions on the Site 

will only be considered in respect of abnormally wet climatic conditions and shall be 

determined for each calendar month or part thereof, in accordance with the formula 

given below: 

 

V = (Nw - Nn) + (Rw - Rn)/X 

 

in which formula the symbols shall have the following meanings: 

 

83. = Potential extension of time in calendar days for the calendar month under 
consideration:  
If V is negative and its absolute value exceeds Nn, then V shall be taken as 
equal to minus Nn.  
When the value of V for any month exceeds the number of days in the 
particular month, V will be the number of days in the month. 

 

Nw = Actual number of days in the calendar month under consideration on which a 
rainfall of Y mm or more was recorded on the Site 

 

Nn = Average number of days, derived from existing records of rainfall in the 

region of the Site, on which a rainfall of Y mm or more was recorded for the 
calendar month 

 

Rw = Actual rainfall in mm recorded on the Site in an approved rain gauge for the 
calendar month under consideration 

 

Rn = Average rainfall in mm for the calendar month, derived from existing records 
of rainfall in the region of the Site 

 

The factor (Nw - Nn) shall be deemed to be a fair allowance for variations from the 

average number of days during which the rainfall exceeds Y mm. The factor (Rw - 

Rn)/X shall be deemed to be a fair allowance for variations from the average number 

of days during which the rainfall did not exceed Y mm but wet conditions prevented or 

disrupted work. 

 

84. The rainfall records shall be determined from the nearest rainfall station number to the 

site. The monthly averages (Rn and Nn) for this period shall, for the purposes of this 

Contract be taken as normal and as the values to be substituted for Rn and Nn in the 

formula above. The values of X and Y shall be 20 and 10 respectively. 

 
85. The Contractor shall, at his own cost, provide and erect on the Site at a location approved 

by the Employer, an approved rain gauge, which shall be fenced off in a manner which will 

prevent any undue interference by workmen and others. The Contractor shall, at his own 

cost, arrange for the reading of the rain gauge on a daily basis for the duration of the 

Contract. The gauge readings, as well as the date and time at which the reading was taken 

shall be recorded in a separate record book provided by the Contractor for this purpose. 

 

All entries in the rainfall record books shall be signed by the person taking the reading 
and the gauge shall be properly emptied immediately after each reading has been taken. 

If required by the Employer, the Employer’s  
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Agent shall be entitled to witness the reading of the gauge. 

 

86. The extent of any extension of time which may be granted to the Contractor in respect 

of wet climatic conditions (whether normal or abnormal) shall be determined as the 

algebraic sum of the "V" values for each month between the Commencement Date and 

the Due Completion Date of the Contract, calculated in accordance with subclause 

C3.4.2.6(a) above;  
provided always that 

 

86.1 rainfall occurring within the period of the Contractor’s Christmas shut-down 

period shall not be taken into account in the calculation of the monthly "V" values; 

 
86.2 rainfall occurring during any period during which the Contractor was delayed due to 

reasons other than wet climatic conditions on the Site, and for which delay an extension 

of time is granted by the Employer, shall not be taken into account in the calculation 

of the monthly "V" values; 

 

86.3 if the algebraic sum of the "V" values for each month is negative, the time for 
completion will not be reduced on account of subnormal rainfall, and 

 

86.4 where rainfall is recorded only for part of a month, the "V" value shall be 
calculated for that part of the month using pro rata values for Nn and Rn. 

 

87. The Employer shall, simultaneous with granting any extension of time in terms of this 

clause, revise the Due Completion Date of the Contract to reflect an extension of time 

having been granted in respect of wet climatic conditions, to the extent of the algebraic 

sum of all the "V" values for all the preceding months of the Contract, less the aggregate 

of the "Nn" values for the remaining (unexpired) months of the Contract (viz less 

aggregate of the potential maximum negative "V" values for the remaining Contract 

Period). Thus, provided that where such period is negative, the Due Completion Date 

shall not be revised. 

 

88. Any extension of time in respect of wet climatic conditions granted in terms of this 

clause shall not be deemed to take into account delays experienced by the Contractor 

in repairing or reinstating damage to or physical loss of the Works arising from the 

occurrence of abnormal climatic conditions. Extension of time in respect of any such 

repairs or reinstatement regarding damage shall be the subject of a separate application 

for extension of time in accordance with the provisions of Clause 5.12 of the Conditions 

of Contract. 

 

C3.4.3 Plant and Materials 

 

C3.4.3.1 Plant and Materials Supplied by the Employer 

 

The employer shall not supply any plant or materials.  
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C3.4.3.2 Materials, Samples and Shop Drawings. 

 

89. Samples 

 

Materials or work which does not conform to the approved samples submitted in terms of the 

Conditions of Contract, will be rejected. The Employer reserves the right to submit samples for 

tests to ensure that the materials represented by the sample meets the specification 

requirements. 

 

The costs of any such tests conducted by or on behalf of the Employer, the results which 

indicate that the samples provided by the Contractor do not conform to the requirements of the 

Contract, shall, in accordance with the provisions of the Conditions of Contract, be for the 

Contractor’s account. 

 

C3.4.4 Construction Equipment 

 

C3.4.4.1 Requirements for equipment 

 

Equipment must be such that the work can be executed in an efficient manner. 

 

C3.4.4.2 Equipment provided by the employer 

 

No equipment will be provided by the Employer. 

 

C3.4.5 Existing Services 

 

C3.4.5.1 Known services 

 

All known services are indicated on the drawings. The onus rests on the Contractor to 

locate the known services before any construction commences. 

 

C3.4.5.2 Treatment of existing services 

 

Existing services shall be relocated or removed as indicated on the drawings only at the 
instruction of the Employer. 

 

C3.4.5.3 Use of detection equipment for the location of underground services 

 

The Contractor shall utilize whatever necessary equipment to locate underground services. 
No extra payment will be done for this. 

 

C3.4.5.4 Damage to services 

 

Damage that occurs to unknown services during construction will be paid by the Employer. 

 

However, all services that have been located and exposed, and are subsequently damaged by 
the Contractor or his subcontractor, shall be reinstated to the same state as it was before the 

damage occurred at the time and cost of the Contractor.  
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C3.4.5.5 Reinstatement of services and structures damaged during construction 

 

The Contractor shall inform the Employer immediately when a service or structure is 

damaged. The extent of the damage and a proposal how to reinstate the service or structure 

shall be submitted to the Employer on a sketch with dimensions and time frames. 

 

The Contractor shall not be allowed to reinstate any service or structure unless indicated so 

by the Employer. The Contractor shall render all reasonable assistance to the owner of the 

service or structure with the reinstatement of the service or the structure if required. 

 

The Contractor shall be liable to reinstate the service or structure to its original state. 
 

 

C3.4.6 Variations and additions to COLTO Standardized Specifications and Particular Specifications 
 

 

The following variations and additions to the COLTO Standardized Specifications referred to 

in subclause C3.4.1.1 and the Particular Specifications referred to in subclause C3.4.1.3, apply 

to this Contract. The prefix B indicates an amendment to COLTO or the Particular 

Specification. The letters and numbers following these prefixes respectively indicate the 

relevant Standardized Specification and clause numbers in COLTO to which the variation or 

addition thereto applies. 

 

Section 1 comprises the variations and additions to COLTO.  
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C3.4.6 PARTICULAR SPECIFICATIONS 
 

 

The following sections comprise particular specifications and shall form part of the contract: 

 

PA : OHSA 1993 Health and Safety Specification 

PB : Environmental Management Plan 

PC : Provisions of Workers 

PD : Task Work 

PE : Management of the Works 

PF : EPWP Tender Alignment Tool  
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PA: OHSA 1993 HEALTH AND SAFETY SPECIFICATION 

PA.1 SCOPE 

 

This specification covers the health and safety requirements to be met by the Contractor to ensure a 
continued safe and healthy environment for all workers, employees and subcontractors under his control 
and for all other persons entering the site of works. 

 

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment 
Act No 181) 1993, and the corresponding Construction Regulations 2003, and all other safety codes 
and specifications referred to in the said Construction Regulations. 

 

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the 
Contractor as mandatory to the Employer (client) is that of an employer in his own right, responsible to 

comply with all provisions of OHSA 1993 and the Construction Regulations 2014. 

 

This safety specification and the Contractor’s own Safety Plan as well as the Construction Regulations 
2014, shall be displayed on site or made available for inspection by all workers, employees, inspectors 
and any other persons entering the site of works. 

 

The following are possible risks associated with this project: 

 

Work in close proximity to main roads and the need to adequately educate workers as to the 
dangers associated therewith and to take adequate steps to ensure their safety;  

Work in close proximity to main roads and the need to warn drivers as to the associated 
dangers of workmen, construction vehicles etc and to take adequate steps to erect the necessary 
signage and monitor driver activity etc;  
Steps are to be taken to warn local residents of the dangers of any open excavations especially 
in so far as children are concerned. The Employer will make the services of a facilitator 

available to the Contractor;  
All workmen are to be given proper training in the safe use of their tools, the tools used by 
others on the Contract and the dangers associated therewith;  

Dangers associated with the handling and lifting of heavy items; and  
The Contractor’s plant shall be left in a safe and managed environment when not in use.  
Dangers associated with working close to water bodies and the need to have trained personnel 
and safety equipment around. 

 

Additional risks may arise from specific methods of construction selected by the Contractor which are 
not necessary covered in the above. 

 

PA.2 DEFINITIONS 

 

For the purpose of this contract the following shall apply: 

 
Employer” where used in the contract documents and in this specification, means the Employer as defined 

in the General Conditions of Contract and it shall have the exact same meaning as “client” as defined in the 

Construction Regulations 2014. “Employer” and “client” is therefore interchangeable and shall be read in 

the context of the relevant document. 

 

90. “Contractor” wherever used in the contract documents and in this specification, shall have the 
same meaning as “Contractor” as defined in the General Conditions of  
Contract. 

 

In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 

 

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the 

mandatory, without derogating from his status as an employer in his own right.  
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91. “Engineer” where used in this specification, means the Engineer as defined in the  
General Conditions of Contract. In terms of the Construction Regulations the Engineer may act 
as agent on behalf of the Employer (the client as defined in the Construction Regulations). 

 

PA.3 TENDERS 

 

The Contractor shall submit the following with his tender: 

 

92. a documented Health and Safety Plan as stipulated in Regulation 7 of the Construction 
Regulations. The Safety Plan must be based on the Construction Regulations 2014 and will be 
subject to approval by the Employer; 

 

93. a declaration to the effect that he has the competence and necessary resources to carry out 
the work safely in compliance with the Construction Regulations 2014; 

 

94. a declaration to the effect that he made provision in this tender for the cost of the health 
and safety measures envisaged in the Construction Regulations; and 

 

95. Failure to submit the foregoing with his tender, will lead to the conclusion that the 
Contractor will not be able to carry out the work under the contract safely in accordance 
with the Construction Regulations. 

 

PA.4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

 

After award of the contract, but before commencement of construction work, the Contractor shall, in 
terms of Regulation 4, notify the Provincial Director of the Department of Labour in writing if the 

following work is involved: 

 

96. Include excavation work 
97. Include working at a height where there is a risk of falling  
98. Include the demolition of a structure or 

99. Include the use of explosives to perform construction work 

 

The notification must be done in the form of the pro forma as Annexure 2 of the Regulations. 

 

A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, 
Engineer, employees and persons on site. 

 

PA.5 RISK ASSESSMENT 

 

Before commencement of any construction work during the construction period, the Contractor shall 
have a risk assessment performed and recorded in writing by a competent person. (Refer Regulation 9 
of the Construction Regulations 2014). 

 

The risk assessment shall identify and evaluate the risks and hazards that may be expected during the 
execution of the work under the contract, and it shall include a documented plan of safe work 
procedures to mitigate, reduce or control the risks and hazards identified. 

 

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, 
subcontractors, employees, trade unions and health and safety committee members, and must be 
monitored and reviewed periodically by the Contractor.  
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PA.6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 

PA.6.1 Health and Safety plan  

 The Contractor shall appoint his employees and any subcontractors to be employed on the 

 contract, in writing, and he shall provide them with a copy of his documented Health and Safety 

 Plan, or relevant sections thereof.   The Contractor shall ensure that all subcontractors and 

 employees are committed to the implementation of his Safety Plan. 

PA.6.2 Health and safety induction training  

 The Contractor shall ensure that all employees under his control, including subcontractors and 

 their employees, undergo a health and safety induction training course by a competent person 

 before commencement of construction work.  No visitor or other person shall be allowed or 

 permitted to enter the site of the works unless such person has undergone health and safety 

 training pertaining to hazards prevalent on site.  

 The Contractor shall ensure that every employee on site shall at all times be in possession of 

 proof of the health and safety induction training issued by a competent person prior to 

 commencement of construction work.  

PA.7 APPOINTMENT OF SAFETY PERSONNEL  

PA.7.1 Construction Supervisor  

 The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising 

 the performance of the construction work.  

 He may also have to appoint one or more competent employees to assist the construction 

 supervisor where justified by the scope and complexity of the works. 

PA.7.2 Construction safety officer  

 Taking into consideration the size of the project and the hazards or dangers that can be 

 expected, the Contractor shall appoint in writing a full-time or part-time Construction Safety 

 Officer if so decided by the Inspector of the Department of Labour.  The Safety Officer shall 

 have the necessary competence and resources to perform his duties diligently. 

 Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated 

 construction safety officer appointed after award of the contract. 

PA.7.3 Health and safety representatives  

 In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer 

 in terms of the Act for the execution of the contract, shall appoint a health and safety 

 representative whenever he has more than 20 employees in his employment on the site of  
the works. The health and safety representative must be selected from employees who are employed in 
a full-time capacity at a specific workplace. 

 

The number of health and safety representatives for a workplace shall be at least one for every 100 
employees. 

 

The function of health and safety representative(s) will be to review the effectiveness of health and 

safety measures, to identify potential hazards and major incidents, to examine causes of incidents (in 

collaboration with his employer, the Contractor), to investigate complaints by employees relating to 

health and safety at work, to make representations to the employer (Contractor) or inspector on general 

matters affecting the health and safety of employees, to inspect the workplace, plant, machinery etc. on 

a regular base, to participate in consultations with inspectors and to attend meetings of the health and 

safety committee.  
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PA.7.4Health and safety committee  
 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish 
one or more health and safety committee(s) where there are two or more health and safety 

representatives at a workplace. The persons selected by the Contractor to serve on the committee shall 

be designated in writing. 

 

The function of the health and safety committee shall be to hold meetings at regular intervals, but at 

least once every three months, to review the health and safety measures on the contract, to discuss 
incidents related to health and safety with the Contractor and the inspector, and to make 

recommendations regarding health and safety to the Contractor and to keep record of recommendations 
and reports made by the committee. 

 

PA.7.5 Competent persons 

 

In accordance with the Construction Regulations the Contractor has to appoint in writing competent 

persons responsible for supervising construction work on each of the following work situations that 
may be expected on the site of the works. 

 

100. Risk assessment and induction training as described in Regulation 9 of the Construction 
Regulations;  

101. Fall protection as described in Regulation 10; 

102. Structures as described in Regulation 11; 

103. Temporary structures as described in Regulation 12 

104. Excavation work as described in Regulation 13; 
105. Demolition work as described in Regulation 14;  
106. Scaffolding work as described in Regulation 16; 

107. Suspended platform operations as described in Regulation 17; 

108. Material hoists as described in Regulation 19; 

109. Batch plant operations as described in Regulation 20; 

110. Explosive powered tools as described in Regulation 21; 
111. Cranes as described in Regulation 22;  
112. Construction vehicle and mobile plant inspections on a daily basis by a 

113. competent person as described in Regulation 23;  
114. Control of all temporary electrical installation on the construction site as described in 

Regulation 24  
115. Water environments as described in Regulation 26;  
116. Housekeeping and general safeguarding on construction sites as described in Regulation 27; and  
117. Stacking and storage on construction sites as described in Regulation 28 

118. Fire precautions as described in Regulation 29.  
119. Construction employees’ facilities as described in Regulation 30 

 

A competent person may be appointed for more than one part of the construction work with the 
understanding that the person must be suitably qualified and able to supervise at the same time the 

construction work on all the work situations for which he has been appointed. 

 

The appointment of competent persons to supervise parts of the construction work does not relieve the 
Contractor from any of his responsibilities to comply with all requirements of the Construction 
Regulations.  
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PA.8 RECORDS AND REGISTERS  

 In accordance with the Construction Regulations the Contractor is bound to keep records and  
registers related to health and safety on site for periodic inspection by inspectors, the Engineer, the 

Employer, trade union officials and subcontractors and employees. The following records and registers 
must be kept on site and shall be available for inspection at all times. 

 

119.1 A copy of the OHSA 1993 Construction Regulations 2003; 

119.2 A copy of this Health and Safety Specification; 

119.3 A copy of the Contractor’s Health and Safety Plan (Regulation 7); 

119.4 A copy of the Notification of Construction Work (Regulation 4);  
120. ... A health and safety file in terms of Regulation 7(1) (b) with inputs by the Construction Safety 

Officer 
120.1 A copy of the risk assessment described in Regulation 9;  
120.2 A full protection plan and the corresponding records of evaluation and training of 

employees working from elevated positions as described in Regulation 10;  
120.3 Drawings pertaining to the design of structures (Regulation 11 and formwork and 

support work structures (Regulation 12) must be kept on site;  
120.4 Pronouncement of the safety of excavations must be recorded in a register to be kept on 

site (Regulation 13);  
120.5 A copy of the certificate of the system design for suspended platforms (Regulation 17(2));  
120.6 A notice must be affixed around the base towers of material hoists to indicate the 

maximum mass load, which may be carried at any one time by material hoists (Regulation 19(5));  
120.7 Maintenance records of material hoists and inspection results must be kept in a record 

book to be kept on site (Regulation 19(8));  
120.8 A record of any repairs to or maintenance of a batch plant must be kept on site 

(Regulations 20(8));  
120.9 A warning notice must be displayed in a conspicuous manner when and wherever an 

explosive powered tool is used (Regulation 21(2));  
120.10 A register for recording of findings by the competent person appointed to inspect 

construction vehicles and mobile plant (Regulation 23(1)(k)). 

 

PA.9 CONTRACTORS RESPONSIBILITIES 

 

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act 

(OHSA 1993), which means that the Contractor has the status of employer in his own right in respect 

of the contract. The Contractor is therefore responsible for all the duties and obligations of an employer 
as set out in the Act (OHSA 1993) and the Construction Regulations 2014. 

 
Before commencement of work under the contract, the Contractor shall enter into an agreement with 
the Employer (Client) to confirm his status as mandatory (employer) for the contract under 
consideration. 

 
The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2014, 

and are not repeated in detail but some important aspects are highlighted hereafter, without relieving 
the Contractor of any of his duties and responsibilities in terms of the Construction Regulations. 

 
121. Contractor’s position in relation to the Employer (Client) (Regulation 7) 

 

 

In accordance with Section 7 of the Regulations, the Contractor shall liaise closely with the 
Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the Act 
and the Regulations are met and complied with.  
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The Principal Contractor and Contractor (Regulation 7) 
 

The Contractor is in terms of the definition in Regulation 1 the equivalent of Principle Contractor 
as defined in the Construction Regulations, and he shall comply with all the provisions of 
Regulation 7. 

 
Any subcontractors employed by the Contractor must be appointed in writing, setting out  
the terms of the appointment in respect of health and safety. An independent subcontractor shall 

however provide and demonstrate to the Contractor a suitable, acceptable and sufficiently documented 

health and safety plan before commencement of the subcontract. In the absence of such a health and 

safety plan the subcontractor shall undertake in writing that he will comply with the Contractor’s safety 

plan, the health and safety specifications of the Employer and the Construction Regulations 2003. 
 

122. ... Supervision of construction work (Regulation 8) 
 

The Contractor shall appoint the safety and other personnel and employees as required in terms 

of Regulation 8. Appointment of those personnel and employees does not relieve the Contractor 
from any of the obligations under Regulation 7. 

 
123. Risk assessment (Regulation 9) 

 
The Contractor shall have the risk assessment before commencement of the work and it must be 

available on site for inspection at all times. The Contractor shall consult with the health and safety 

committee or health and safety representative(s) etc. on a regular basis to ensure that all 

employees, including subcontractors under his control, are informed and trained by a competent 

person regarding health hazards and related work procedures. 
 

No subcontractor, employee or visitor shall be allowed to enter the site of works without prior 
health and safety induction training, all as specified in Regulation 7. 

 
124. Fall protection (Regulation 10) 

 
Fall protection, if applicable to this contract shall comply in all respects with Regulation 10 of 
the Construction Regulations. 

 
125. Structures (Regulation 11) 

 
The Contractor will be liable for all claims arising from collapse or failure of structures if he failed 
to comply with all the specifications, project specifications and drawings related to the structures, 
unless it can be proved 

 
That such collapse or failure can be attributed to faulty design or insufficient design standards on 
which the specifications and the drawings are based. 

 
In addition, the Contractor shall comply with all aspects of Regulation 9 of the Construction 
Regulations. 

 
126. Temporary work (Regulation 12) 

 
The Contractor will be responsible for the adequate design of all formwork and support structures 
by a competent person. 

 
All drawings pertaining to formwork shall be kept on site and all equipment and materials used in 
formwork, shall be carefully examined and checked for suitability by a competent person. 

 
The provisions of Regulation 12 of the Construction Regulations shall be followed in every detail. 

 
127. Excavation work (Regulation 13) 

 
It is essential that the Contractor shall follow the instructions and precautions in the Standard 

Specifications and Project Specifications as well as the provisions of the Construction Regulations 

to the letter as unsafe excavations can be a major hazard on any construction site. The Contractor 

shall therefore ensure that all excavation work is carried out under the supervision of a competent 

person, that inspections are carried out by a Professional Engineer or Technologist, and that all 

work is done in such a manner that no hazards are created by unsafe excavations and working 

conditions.  
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Supervision by a competent person will not relieve the Contractor from any of his duties and 
responsibilities under Regulation 13 of the Construction Regulations. 

 
128. Demolition work (Regulation 14) 

 
Whenever demolition work is included in a contract, the Contractor shall comply with all the 
requirements of Regulation 14 of the Construction Regulations. The fact that a competent person 

has to be appointed by the Contractor does not relieve the Contractor from any of his 

responsibilities in respect of safety of demolition work. 
 

129. Tunneling (Regulation 15) 
 

The Contractor shall comply with Regulation 15 wherever tunneling of any kind is involved. 
 

130. Scaffolding (Regulation 16) 
 

The Contractor shall ensure that all the provisions of Regulation 16 of the Construction 
Regulations are complied with. [Note: Reference in the Regulations to “Section 44 of the Act” 
should read “Section 43 of the Act”]. 

 
131. Suspended platforms (Regulation 17) 

 
Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that 

copies of the system design issued by a Professional Engineer are submitted to the Engineer for 

inspection and approval. The Contractor shall appoint competent persons as supervisors and 

competent scaffold erectors, operators and inspectors and ensure that all work related to suspended 

platforms is done in accordance with Regulation 17 of the Construction Regulations. 
 

132. Rope Access (Regulation 18) 
 

Where rope access is required on the construction site, the Contractor shall comply with 
Regulation 18. 

 
133. Material Hoists (Regulation 19) 

 
Wherever applicable, the Contractor shall comply with the provisions of Regulation 19 to the 
letter. 

 
134. Batch plants (Regulation 20) 

 
Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, 

conveyors, etc. used in the operation of a batch plant shall comply with, and that all operators, 

supervisors and employees are strictly held to the provisions of Regulation 18. The Contractor 

shall ensure that the General Safety Regulations (Government Notice R1031 of 30 May 1986), the 

Driven Machinery Regulations (Government Notice R295 of 26/2/1988) and the Electrical 

Installation Regulations (Government Notice R2271 of 11/10/1995) are adhered to by all involved. 
 

In terms of the Regulations, records of repairs and maintenance shall be kept on site. 
 

135. Explosive powered tools (Regulation 21) 
 

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all 
safety provisions of Regulation 21 are complied with. 

 
It is especially important that warning notices are displayed and that the issue and return of 
cartridges and spent cartridges be recorded in a register to be kept on site. 

 
136. Cranes (Regulation 22) 

 
Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be 
complied with. 

 
137. Construction vehicles and mobile plant (Regulation 23) 

 
The Contractor shall ensure that all construction vehicles and plant are in good working condition 

and safe for use, and that they are used in accordance with their design and intended use. The 

vehicles and plant shall only be operated by workers or operators who have received appropriate 
training, all in accordance with all the requirements of  
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Regulation 23. 
 

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person 
and the findings must be recorded in a register to be kept on site. 

 
138. Electrical installation and machinery on construction sites (Regulation 24) 

 
The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920 

of 23 October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 

August 1993). Before commencement of construction, the Contractor shall take adequate steps to 

ascertain the presence of, and guard against dangers and hazards due to electrical cables and apparatus 

under, over or on the site. 
 

All temporary electrical installations on the site shall be under the control of a competent person, 
without relieving the Contractor of his responsibility for the health and safety of all workers and 
persons on site in terms of Regulation 24. 

 
139. Use of temporary storage of flammable liquids on construction (Regulation 25) 

 
The Contractor shall comply with the provisions of the General Safety Regulations (Government 

Notice R1031 of 30 May 1986) and all the provisions of Regulation 25 of the Construction 

Regulations to ensure a safe and hazard-free environment to all workers and other persons on site. 
 

140. Water environments (Regulation 26) 
 

Where construction work is done over or in close proximity to water, the provisions of 

Regulation 26 shall apply. 
 

141. Housekeeping on Construction sites (Regulation 27) 
 

Housekeeping on all construction sites shall be in accordance with the provisions of the 

environment Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all 
the provisions of Regulation 27 of the Construction Regulations. 

 
142. Stacking and storage on construction sites (Regulation 28) 

 
The provisions for the stacking of articles contained in the General Safety Regulations 
(Government Notice R1031 of 30 May 1986) as well as all the provisions Regulation 28 of the 

Construction Regulations shall apply. 
 

143. Fire precautions on construction sites (Regulation 29) 
 

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 
16 October 1987) shall apply. 

 
In addition the necessary precautions shall be taken to prevent the incidence of fires, to provide 
adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance with 

Regulation 29 of the Construction Regulations. 
 

144. Construction employees’ facilities (Regulation 30) 
 

The Contractor shall comply with the construction site provisions as in the Facilities Regulations 
(Government Notice R1593 of 12 August 1988) and the provisions of Regulation 30 of the 
Construction Regulations. 

 
145. Non-compliance with the Construction Regulations 2014 

 
The foregoing is a summary of parts of the Construction Regulations applicable to all construction 
projects. 

 
The Contractor, as employer for the execution of the contract, shall ensure that all provisions of 
the Construction Regulations applicable to the contract under consideration are complied with to 
the letter. 

 
Should the Contractor fail to comply with the provisions of the Regulations 3 to 30 as listed in 

Regulation 33, he will be guilty of an offence and will be liable, upon conviction, to the fines or 
imprisonment as set out in Regulation 33.  
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The Contractor is advised in his own interest to make a careful study of the Act and the 

Construction Regulations as ignorance of the Act and the Regulations will not be accepted 

in any proceedings related to non-conformance to the Act and the Regulations. 

 

PA.10 MEASUREMENT AND PAYMENT 

 

PA.10.1 Principles 

 

It is a condition of this contract that Contractors, who submit tenders for this contract, shall make 

provision in their tenders for the cost of all health and safety measures during the construction process. 

All associated activities and expenditure are deemed to be included in the Contractor’s tendered rates 
and prices. 

 

146. Safety personnel 

 

The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, 
Health and Safety Committee and Competent Persons shall be members of the Contractor’s 

personnel, and no additional payment will be made for the appointment of such safety personnel. 

 

147. Records and Registers 

 

The keeping of health and safety-related records and registers is regarded as a normal duty of the 
Contractor for which no additional payment will be considered, and which is deemed to be 
included in the Contractor’s tendered rates and prices.  
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PB :  
ENVIRONMENTAL MANAGEMENT 

PLAN   

PB.1 PLANS  

 Prior to establishment of the site camp(s), the Contractor shall produce a plan showing 

 the positions of all buildings, laydown yards, vehicle wash areas, fuel storage areas, 

 batching areas and other infrastructure for approval by the Engineer. 

PB.2  USE OF LAND  

 The Contractor shall not use the land comprising the Works or any land connected to the 

 Works, for any purpose whatsoever other than for the proper carrying out of the Works 

 and shall place any camps that may be required for himself and his employees only on 

 sites approved by the Engineer.  

 No trees or bushes shall be damaged or cut down by the Contractor or by any of his 

 employees whether for use in the Works or otherwise without the written consent of the 

 Engineer.  

PB.3 VEGETATION CLEARANCE  

PB.3.1 Woody vegetation  

PB.3.1 .1 Prior to the start of construction, woody vegetative matter shall, where directed in writing 

 by the Engineer, be stripped. This material shall either be spread randomly throughout 

 the surrounding veld so as to provide biomass for other micro organisms and habitats for 

 small mammals and birds, or  it may be stockpiled for later  redistribution over the 

 reinstated top soiled surface.  

PB.3.1.2  No vegetative matter shall be burnt or removed for firewood. 

PB.3.2  Herbaceous vegetation  

 During clearing of woody vegetation, no basal cover or grass and topsoil shall be 

 removed and damage to this layer shall be minimized as far as possible. 

PB.4 PROTECTION OF VEGETATION  

 The Contractor shall ensure that all works are undertaken in such a manner that 

 vegetation outside the Works area is not damaged.  

PB.4.1 Vegetation within or adjacent or outside the Works area 

  The following provisions shall apply with respect to the protection of areas of 

 vegetation.  

PB.4.1.1 No tree or shrub shall be felled, lopped, cut or pruned without the prior written approval 

 of the Engineer;  

PB.4.1.2 No tree or shrub shall be felled, lopped, cut or pruned until it has been clearly marked 

 for this purpose by the Engineer;  

PB.4.1.3  No tree shall be burned for any reason;  

PB.4.1.4 For every tree protected by these specifications, which is removed or, in the opinion of 

 the Engineer, is unduly damaged by the Contractor, the Contractor shall pay a penalty 

 of R2 000,00 per tree to the Employer;  

PB.4.1.5 Trees which have been selected for preservation by the Engineer shall be fenced 

 around  
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their drip line. The fence shall be clearly marked with danger tape. No open fires shall be 

allowed within this fenced area, nor shall vehicles be parked underneath these trees. The area 
shall also not be used for material storage or as allocation for temporary buildings; and 

 

PB.4.1.6 Where such trees are located within the working width of the pipeline, the pipeline shall be 
aligned to avoid these trees wherever possible. 

 

PB.4.2 Transplantation of rare and endangered plant species 

 

Prior to vegetation clearing, any rare or endangered plant species which have been identified by 
the Engineer or his environmental representative must be removed and transplanted as instructed 
herein. 

 

PB.4.2.1 Transplanting of small trees (1 to 1,5m height) and small shrubs (0,5 to 1m height) 

 

148. Trees and shrubs shall only be transported between the months of April and September. 
Deciduous trees and shrubs shall be transplanted only when they are in a leafless condition. 

 

149. Holes for transplanting trees and shrubs shall be dug before these plants are dug out. Trees 
shall be planted in holes of 1m x 1m x 1m and shrubs shall be transplanted in holes of 600mm 
x 600mm x 600mm. 

 

150. Trees and shrubs shall be planted so that their stems or trunks are at the same depth as in their 

original location. The orientation of the transplanted plants must be the same as in their 
original location (i.e. the north-facing side of the plant must remain north-facing after it has 

been planted.) 

 

151. Transplanted plants shall be pruned to limit transpiration. Plants shall also be sprayed with 
an evapotranspiration retardant liquid if they are evergreen. 

 

152. Transplanted plants shall be watered once a week for 5 weeks and thereafter once every 2 
weeks. 

 

PB.4.2.2 Transplanting aloes, succulents and bulbous plants 

 

153. Aloes, succulents and evergreen bulbous plants may be transplanted at any time of the 
year. 

 

154. Aloes and bulbous plants shall be planted in similar conditions and to the same depth as 
they were before they were removed. 

 

155. Transplanted aloes and bulbs shall be watered once directly after transplanting to settle the 
soil. 

 

PB.4.3 Alien vegetation 

 

The Engineer may instruct the Contractor to remove alien vegetation from the works area for the 
duration of the construction and maintenance period. Such vegetation will be identified by the 

Engineer or his environmental representative and the method of eradication will be specified by 

him/her.  
The use of topsoil for rehabilitation contaminated with the seed of alien vegetation will not be 
permitted. 

 

 

PB.5 PROTECTION OF FAUNA 

 

The Contractor shall ensure that all Works are undertaken in such a manner which minimizes the 
impact on the local fauna and shall apply the following specifications with  
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 respect to fauna management and protection:  

PB.5.1 Under no circumstances shall any animals be handled, removed, killed or interfered with 

 by the Contractor, his subcontractors or his subcontractors’ employees; 

PB.5.2 The Contractor and his employees shall not bring any domestic animals onto the site; 

PB.5.3 The contractor shall ensure that the work site is kept clean and tidy and free from rubbish 

 which would attract animal pests;  

PB.5.4 There shall be no feeding of animals;  

PB.5.5 The Contractor shall ensure that domestic and native animals belonging to the local 

 community shall be kept away and are safe from unprotected works; and 

PB.5.6 The Contractor shall advise his workers of the penalty associated with the needless 

 destruction of wildlife, as set out in the Animals Protection Act (Act 71 of 1962) sec. 2 

 (fine of R2 000 and/or 12 months imprisonment).  

PB.6 ARCHAEOLOGICAL ARTIFACTS  

PB.6.1 Known archaeological sites shall be indicated by the Engineer and shall be protected by 

 a three-strand fence which will be at least 2m outside the extremities of the site. The 

 fence shall be clearly marked with danger tape.  

PB.6.2 Should the Contractor expose any archaeological artefacts during excavation, work on 

 the area where the artefacts were found shall cease immediately and the Engineer  shall  

 be notified as soon possible.  

PB.6.3 Upon receipt of such notification, the Engineer will arrange for the excavation to be 

 examined by an Archaeologist as soon as practicable. Acting upon the advice from the 

 Archaeologist, the Engineer will advise the Contractor of the necessary actions to be 

 taken.  

PB.6.4 Under  no  circumstances  shall  archaeological  artefacts  be  removed,  destroyed  or 

 interfered with by the Contractor, his employees, his subcontractors or his subcontractors’  

 employees.  

PB.6.5 The  Contractor  shall  ensure  that  none  of  his  employees  gain  access  to  any 

 archaeological areas (whether fenced or unfenced), except when authorised to do so by 

 the Engineer.  

PB.6.6 The Contractor shall stay strictly within the 20m working width of the Works in order to 

 prevent disturbance of possible grave sites and remnant settlements. Should any work 

 be necessary outside of the working width, then this shall only be done in areas approved 

 by the Engineer.  

PB.7 SCENIC QUALITY  

PB.7.1 The Contractor shall not establish or undertake any activities which, in the opinion of the 

 Engineer, are likely to adversely affect the scenic quality of the area. The Engineer may 

 direct the Contractor to refrain from such activities or to take ameliorative actions to 

 reduce the adverse effect of such activities on the scenic quality of the environment. 

PB.7.2 No painting or marking of natural features shall be done. Marking for surveying and other 

 purposes shall only be done with pegs and beacons. 

PB.7.3 All cut and fill forms shall be rounded at the edges to blend then with the surrounding 

 landforms.  
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PB.7.4 Where instructed by the Engineer, all packed and exposed rock cuttings shall be treated 

 in order to blend their colour with the colours of the natural weathered rocks of the 

 adjacent environment.  

PB.7.5 Where instructed by the Engineer, all concrete structures shall be treated so as to blend 

 in with the colours of the surrounding landscape. This shall be done either through 

 painting or through treatment with a staining or coloration compound. All other permanent 

 structures shall have colours which are chosen to blend in with the dominant colours of 

 the surrounding landscape. Painted surfaces shall be painted with non-reflective (matt) 

 colours.  

PB.8 WORKING AREA  

PB.8.1 The  area  of  construction  as  reasonably indicated  on  the  general  layout  drawings, 

 drawings.  

PB.9 ACCESS ROADS AND VEHICLE TURNING AREAS 

PB.9.1 No new permanent access roads other than those agreed to by the Engineer shall be 

 developed by the Contractor.  

PB.9.2 Existing roads shall be used as far as possible for inspection purposes. 

PB.10 MATERIAL LAYDOWN AREAS  

 VIP units may only be offloaded in areas approved by the Engineer. 

PB.11 FIRES  

 No open fires shall be permitted except in areas specifically prepared and controlled for 

 this purpose.  

PB.12 FENCING  

PB.12.1 Where instructed by the Engineer, fencing shall be erected around sensitive natural or 

 cultural elements to protect them from damage. No pedestrian or vehicular access shall 

 be allowed into such fenced areas.  

PB.12.2 In places where temporary fencing is required, the Contractor shall erect such fencing 

 when and where required by the Engineer and re-erect and maintain temporary fencing 

 as necessary. Temporary fencing shall remain in position either until it is replaced by 

 permanent fencing or until completion of the whole of the Works, unless the Contractor 

 requires, or the Engineer directs its earlier removal.  

PB.12.3 If any fencing is removed temporarily for the execution of any part of the Works it shall 

 be reinstated as soon as practicable by the Contractor. 

PB.12.4 The clearing for permanent fencing shall be limited to the removal of trees and shrubs 

 within 1m of the fence line. Where, possible, the fence line must be aligned to retain trees 

 or groups of trees. There shall be no removal of the grass cover or topsoil within this 

 width.  

PB.12.5 Any fences damaged by the Contractor shall be repaired as soon as practicable at his 

 cost.  

PB.13 TOPSOIL  

PB.13.1 Source of topsoil  

 Topsoil shall be stripped from all areas that are to be utilized during the construction 

 period and where permanent structures are required. 
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 The topsoil is regarded as the top 150mm of the soil profile, irrespective of the fertility 

 appearance, agricultural potential, structure and composition of the soil. 

PB.13.2 Topsoil stripping 

PB.13.2.1 Not applicable. 

PB.13.3 Topsoil stockpiling 

PB.13.3.1 Stripped topsoil shall be stockpiled on sites adjacent to where it has been stripped. 

PB.13.3.2 No vehicles shall be allowed access onto the stockpiles after they have been placed. 

 Topsoil stockpiles shall be clearly demarcated in order to prevent vehicle access and 

 later  for  identification  as  being  the  resource  for  rehabilitation  and  vegetation 

 establishment. 

PB.13.3.3 Stockpiles shall not be allowed to become contaminated with oil, diesel, petrol, garbage 

 or any other material which may inhibit the later growth of vegetation in the soil. 

PB.13.4 Topsoil placement 

PB.13.4.1 Topsoil shall be placed to the depth indicated in the project specification over all areas 

 where  it  has  been  stripped  after  construction  in  those  areas  has  ceased.  Topsoil 

 placement shall be done concurrently with construction or as soon as construction in an 

 area has ceased. 

PB.13.4.2 Topsoil shall be placed in the same soil zone from which it has been stripped. However, 

 if there is insufficient topsoil available from a particular soil zone to produce the minimum 

 specified depth, topsoil of similar quality may be bought from other soil zones of similar 

 quality at the approval of the Engineer. 

PB.13.4.3 Where insufficient topsoil has been stripped by the Contractor to provide the minimum 

 specified  depth,  the  Contractor  shall  obtain  suitable  substitute  material  from  other 

 sources at no cost to the employer. The suitability of the substitute material shall be 

 determined  by  means  of  a  soil  analysis  which  is  acceptable  to  the  Engineer  or 

 Environmental Officer. 

PB.13.4.4 After topsoil placement is complete, cleared and stockpiled vegetation matter shall be 

 spread randomly by hand over the topsoiled area as instructed by the Engineer. 

PB.14 BORROW PITS AND QUARRIES 

PB.14.1 If a borrow pit is to be developed or an existing one is to be excavated, all topsoil from 

 the area that is to be quarried must be stripped and stored for later rehabilitation for the 

 pit. 

PB.14.2 Stripping and excavation actions shall be progressive in such manner that those parts of 

 the borrow pit or quarry where work is complete can be rehabilitated while other areas 

 are still being quarried. 

PB.14.3 Cut slopes of borrow pits and quarries shall have a vertical : horizontal gradient of not 

 steeper than 1:3 (about 18 degrees), and preferably 1:5. 

PB.14.4 During excavation, work will be carried out in such a way that slopes of open works are 

 not made dangerously steep. 

PB.14.5 Borrow pits shall be used as dump sites for excess rock spoil. On completion of spoiling 

 the pits shall be reshaped and covered with layer of topsoil. On no account may spoil or 

 rock by placed in drainage ways without the prior consent of the Engineer. On sites where 

  

  



 

Page | 139 SCMU 19/2025 PANEL OF CONTRACTORS FOR MAINTENANCE OF TARRED ROADS WITHIN THE 

GREATER TZANEEN MUNICIPALITY FOR A PERIOD OF 36 MONTHS. 
 

 

 

 old excavations are to be found, rock, waste and mud from new excavations will be used 

 to fill in the old excavations. 

PB.14.6 Stormwater cut off drains shall be provided at the top of the cut slope, where identified 

 as necessary by the Engineer, to prevent erosion of the rehabilitated surface of the 

 borrow pit or quarry. 

PB.14.7 No borrow pit shall be used as a dump site for refuse material or for toxic material e.g. 

 cement, oil, diesel, rubber and similar materials. 

PB.14.8 There will be no workshops, chemical or fuel stores on the borrow pit site. 

PB.14.9 Sufficient soil conservation works for preventing soil erosion will be established at the 

 rehabilitated areas. 

PB.15 BATCHING 

 Concrete shall be mixed only in areas which have been specially demarcated for this 

 purpose. All concrete that is spilled outside these areas, shall be promptly removed by 

 the Contractor and taken to an approved dump site. After all concrete mixing is complete, 

 all waste concrete shall be removed from the batching area and disposed of at an 

 approved dump site. Storm water shall not be allowed to flow through the batching area. 

 Water laden with cement shall be collected in a retention area for evaporation. 

PB.16 EROSION PREVENTION 

PB.16.1 The Engineer will instruct the Contractor on the measures to be taken to ensure that there 

 is  no  undue  storm  water  damage and  soil erosion resulting from  the construction 

 activities. The Contractor shall nevertheless take interim measures to ensure that no 

 undue erosion damage occurs and shall advise the Engineer of all potential problem 

 areas. 

PB.16.2 Surface storm water shall, where possible, not be allowed to be concentrated and to flow 

 down cut or fill slopes or along the pipeline route without erosion protection measures 

 being place. 

PB.16.3 Storm water deflection berms or stone pitched channels shall be constructed at regular 

 intervals (plus minus every 15-30m) diagonally across the pipeline servitude on slopes 

 as directed by the Engineer. 

PB.17 EARTHWORKS 

PB.17.1 All cut and fill forms shall be rounded on the edges to allow them to blend with the 

 surrounding landforms. 

PB.17.2 Where the backfill over the pipe trench will impede the natural flow of water, the backfill 

 shall be shaped to allow an even flow across the line. 

PB.19 SPOIL AND WASTE MATERIAL 

PB.19.1 The Contractor shall load and haul excess spoil to fill in the borrow pits or to dump sites 

 approved by the Engineer. The dumped material must be finally rounded to have slopes 

 not steeper than 1:3. 

PB.19.2 The Contractor shall remove all foundations and similar waste and transport all such 

 waste material off site to dump areas which have been approved by the Engineer. 

PB.20 REFUSE DISPOSAL 

 The Contractor shall dispose of all refuse generated by him or his subcontractor on a 

 weekly basis at an approved refuse disposal site. 
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PB.21 ABLUTION FACILITIES  

 Portable toilets shall be placed within easy access of the Contractor’s employees. These  

 toilets shall be moved to follow the progression of the Works. Waste generated by these 

 toilets shall be disposed of in an acceptable manner following consultation with the 

 Engineer.  

PB.22 CLEARANCE OF SITE ON COMPLETION  

PB.22.1 On completion of the Works, the Contractor shall clear away and remove from the works 

 area all constructional plant, signboards, surplus rock and other material, foundations, 

 plumbing and other fixtures, rubbish and temporary works of every kind. Areas thus 

 cleared shall be graded and scarified to restore the ground to its original profile as near 

 as practicable before topsoil placement and re-vegetation. 

PB.22.2 The Contractor shall load and haul excess spoil to fill the borrow pits or to dump sites 

 approved by the Engineer. The dumped material must be finally rounded off to have 

 slopes not steeper than 1:3.  

PB.23 ENVIRONMENTAL AWARENESS OF EMPLOYEES 

 The Contractor shall arrange that all his employees and those of his subcontractors 

 receive environmental awareness and/or training before commencement of construction 

 to the satisfaction of the Engineer, in order that they: 

 (a)acquire a basic understanding of the key environmental features of the work site 

 and environs;  

 (b)are thoroughly familiar with the requirements of these Environmental Protection 

 and Control Specifications as they apply to the Works; 

 (c)if  required  by  the  Engineer,  receive  basic  training  in  the  identification  of 

 archaeological artifacts, and rare and endangered flora and fauna that may be 

 encountered along the route; and  

 (d)are made aware of any other environmental matters which are deemed to be 

 necessary by the Engineer.  

PB.24 COMPLIANCE WITH ENVIRONMENTAL PROTECTION SPECIFICATION 

PB.24.1 All  persons  employed  by  the  Contractor  or  his  subcontractors  shall  abide  by  the 

 requirements of these specification as they apply to the Works. 

PB.24.2 Any employees of the Contractor or his subcontractors found to be in breach of any of 

 the Environmental Protection Specifications may be ordered by the Engineer to leave site  

 forthwith. No extension of time will be granted for any delay or impediment to the 

 Contractor bought about by a person ordered to leave the site. 

PB.24.3 Supervisory staff of the Contractor and his subcontractor shall not direct any person to 

 undertake any activities  which  would  place such  a person  in contravention  of  the 

 Environmental Protection and Control Specification. 

PB.25 COMPLIANCE AND MONITORING  

 The Engineer shall be responsible for implementing a consistent monitoring programme  
to ensure that construction specifications are upheld and that negative environmental impacts are 
regularly assessed and mitigated against.  
The Contractor shall obtain written approval from the Engineer that the site is rehabilitated to their 

satisfaction at the end of the contract (practical closure) as well as after a 12-month liability period 

(final closure). If, in the opinion of the Engineer, the Environmental Protection and Control 

Specifications have not been complied with, further rehabilitation measures can be specified, the costs 

of which will be borne by the Contractor.  
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 SPECIFICATION PC: PROVISION OF WORKERS 

 CONTENTS        

 C1  SCOPE      
 C2 INTERPRETATIONS 

 C3 ALLOWABLE SOURCES FOR WORKERS 

 C4 EMPLOYMENT GENERATION 

 C5 TRAINING OF THE WORKFORCE 

 C6 RECRUITMENT AND SELECTION PROCEDURES 

 C7 TERMS  AND  CONDITIONS  PERTAINING  TO  THE  OF  EMPLOYMENT  OF  THE 

   TEMPORARY WORKFORCE 

 C8 LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES 

 C9 MEASUREMENT AND PAYMENT 

 C1 SCOPE       

   This Specification sets out the provisions and requirements in addition to Special Public 

   Works Programme (SPWP) terms and conditions relating to the provision of the workers.  

   The said terms and conditions of the SPWP are contained in Contract Data: Labour Laws, 

   of the Special Conditions of Contract of this document. 

 C2 

INTERPRETATION

S  

 C2.1 SUPPORTING DOCUMENTS 
      

   Where this Specification is required, the following documents shall inter alia be read in 

   conjunction with this Specification: 

   (a)  The Instructions to Tenderers 

   (b)  The Conditions of Contract including Labour Laws in Contract Data 

   (c)  The Project Specifications 

   (d)  The Drawings (where applicable) 

   (e)  The statutory minimum requirements relating to the employment and remuneration 

   of labour. Refer to the Basic Conditions of Employment Act, 1997 (Act No 75 of 

   1997) as amended by the requirements of the Expanded Public Works Programme 

   (EPWP).      

 C2.2 

DEFINITIONS AND 

ABBREVIATIONS  

   For the purposes of this Specification, the definitions given in the Conditions of Contract,   
the Standardized Specifications and the Project Specifications, together with the following 
additional definitions shall, unless the context dictates otherwise, apply: 

 

(a) "Key personnel" means all Contract Managers, Site Agents, materials and survey 

technicians, trainers, supervisors, foremen, skilled plant operators and the like, and all other 

personnel in the permanent employ of the Contractor or subcontractor who possess special 

skills and/or who play key roles in the Contractor's or subcontractor's operation. 

 

(b) "Targeted worker" shall have the meaning given in SANS 1914-5. 

 

(c) "Worker" means any worker, not being a local worker.  
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 (d) "Project Coordinating Committee" means a committee consisting of the Employer’s 

  Agent, the Contractor (or their nominated representatives), as well as representatives 

  of the local community and other interested parties, which is convened from time to 

  time at the discretion of the Employer, for the purposes of acting as an avenue 

  for effective communication and liaison between all the parties referred to, in all 

  matters pertaining to the Contract. 

 (e) "Subcontractor" means any person or group of persons in association, or firm, or 

  body corporate (whether formally constituted or otherwise) not being the Contractor, 

  to whom specific portions or aspects of the Works are sublet or subcontracted by the 

  Contractor in accordance with the provisions of the Contract. 

 (f) "The  Contractor"  and  "Contractor",  without  further  qualification,  means  the 

  Contractor as defined in the Conditions of Contract. 

 (g) "Worker" for the purposes of this Specification means any person, not being one of 

  the Contractor's key personnel, nor any key personnel of any subcontractor, who is 

  engaged by the Contractor, a subcontractor or the Programme Management Unit, to  

  participate in the execution of any part of the Works and shall include unskilled labour,  

  semi-skilled and skilled labour, artisans, clerical workers and the like. 

 (h) "Workforce" means the aggregate body comprising of all workers and shall, unless 

  the context dictates otherwise, include the workforces of the Contractor and all 

  subcontractors. 

C2.3 STATUS 
    

 Where any provisions or requirements of this Specification are in conflict with anything 

 specified in terms of the EPWP and SANS 1914-5 (Part 5: Participation of targeted 

 labour), the latter two shall prevail. 

C3 ALLOWABLE SOURCES FOR WORKERS  

C3.1 The Contractor shall make maximum use of the human resources existing within the 

 targeted group/community, and accordingly the workers who are to be utilised in the 

 execution  of  the Works  shall  comprise  only  targeted  workers  (as  defined  in  SANS 

 1914:2002 attached as Appendix C). 

C3.2 Notwithstanding the provisions of sub-clause C3.1, the Employer may at his 

 discretion, upon receipt of a written and fully motivated application from the Contractor and 

 where he deems the circumstances so warrant, authorise in writing that non-targeted 

 workers, not being his key personnel, be included in the workforce.  Without limiting the 

 generality of application of this sub-clause, circumstances which may be considered by the 

 Employer to warrant such authorisation of the inclusion in the temporary workforce 

 of non-targeted workers, may include: 

 (a) the unavailability of sufficient numbers of local workers to execute the Works, 

  provided always that the Contractor has proven that he has exercised his best 

  endeavours and taken all reasonable actions to recruit sufficient local workers and 

  has exhausted all reasonable recruitment options; 

 (b) the unavailability within the local community, of sufficient of the required skills 

  necessary for the execution of the Works or specific portions thereof, in cases where 

  the completion period allowed in the Contract is insufficient to facilitate the creation 

  of the necessary skills through the provision of training as contemplated in this 

  Contract; 

 (c) any other circumstances which the Employer may deem as constituting a 

  warrant. 
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C4 

EMPLOYMENT 

GENERATION   

C4.1 CRITERA   

 The Contractor shall give no preference to any particular gender, and the requirement of 

 this specification is to ensure that at least 50% women and 50% youth be employed on this 

 Contract.  

C4.2 UNITS OF MEASURE   

 Through the execution by labour-intensive construction methods included in the contract, 

 temporary employment opportunities are to be created by the Contractor in the course of  

 the Contract.  

 The numbers of employment opportunities will be measured in terms of "man-days" and 

 the minimum task rate payable to workers employed in terms of the EPWP shall be as 

 specified in clause 1.1.2 of A5.2.3 (h).  

C4.3 EMPLOYMENT RECORDS TO BE PROVIDED  
      

C4.3.1 The Contractor shall maintain accurate and comprehensive records, as required in terms 

 of Clause 13 of clause 4.6 of Contract Data: Labour Laws, of all workers engaged on the 

 Contract and shall provide the to the Employer at two-weekly intervals from the 

 commencement of the Contract, interim records substantiating the actual numbers of 

 employment opportunities which have been generated to date and the amounts actually 

 paid in respect thereof.   Such interim records shall be in a format approved by the 

 Employer.  

C4.3.2 The Contractor shall, on completion of the Contract, and as a prerequisite event to the 

 release of any retention money or retention money guarantees in terms of the Conditions  

 of  Contract,  provide  the  Employer’s  Agent  with  independently  audited  documentary 

 evidence of the total number of employment opportunities actually generated during the 

 Contract.  

C4.4 

VARIATIONS IN WORKER PRODUCTION 

RATES  

 Notwithstanding anything to the contrary as may be stated in or inferred from any other 

 provision of this Contract, the Contractor shall not be entitled to any additional payment or 

 compensation whatsoever, in respect of any differences as may result between the 

 production rates actually achieved by workers in the course of the execution of the Works 

 and those production rates on which he based his tendered labour requirements. 

C4.5 

TERMS AND CONDITIONS OF 

EMPLOYMENT   

 The employment of all labour shall be done in terms of Labour Laws (refer clause 4.6 of 

 Contract Data) and requirements of the EPWP.  

C4.6 

WRITTEN EMPLOYMENT 

AGREEMENT   

 The Contractor shall enter into a written agreement with each and every worker engaged 

 by him on the Contract, which agreement shall be compliant with the requirements of 

 clause 12 of Labour Laws  (refer clause 4.6 of Contract Data).   Copies of all such 

 agreements shall be forwarded without delay to the Employer. 

C4.7 

CONTRACTOR TO 

EXPLAIN   

 The Contractor shall, before entering into any such Labour Agreement with any worker, 

 explain the meaning and impact of the entire contents of the agreement and shall ensure  
that the worker fully understands his liabilities, obligations and rights under the employment 
agreement.  
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C4.8 PAYMENT OF WORKERS   

 All amounts due to the employer shall be made in terms of clause 14 of Labour Laws (refer  

 clause 4.6 of Contract Data).  

C5 

TRAINING OF THE 

WORKFORCE   

 The Contractor shall be responsible for the provision, at his own cost, of all training of the 

 workers, as may be necessary for the achievement of the execution and completion of the 

 Works over and above the training specified in the terms and conditions of the Contract. 

 The cost thereof will be deemed included in the unit rates tendered. 

C6 

RECRUITMENT AND SELECTION 

PROCEDURES  

 The Contractor shall be responsible for the recruitment and selection of workers to 

 constitute the temporary workforce but in doing so, shall adhere to the procedures and 

 principles set out below.  

C6.1 The Contractor shall advise the Employer in writing, of the numbers of each 

 category of worker, which he requires, together with the personal attributes which he 

 considers desirable that each category of worker shall possess (taking due cognisance of 

 the provisions of the Contract pertaining to training).  

C6.2 The Contractor shall, at his own cost, take all necessary actions to advertise within the local  

 community comprising  the  allowable  personnel  resources,  the  fact  that  employment 

 opportunities exist in respect of the EPWP and the time and place where recruiting will 

 occur.  

C6.3 The Contractor shall record in writing, the details of all persons applying for employment, 

 including inter alia:  

 (a)  Name, address, age and sex  

 (b)  Marital status and number of dependants  

 (c)  Qualifications and previous work experience (whether substantiated or not) 

 (d)  Period since last economically active  

 (e)  Preference for type of work or task.  

C6.4 The Contractor shall make his selection of workers from amongst the applicants, in 

 accordance with the described below, taking due cognisance of his requirements for the 

 workforce and the provisions of the Contract in regard to the provision of training to the 

 workforce:  

 (a)  No potential worker shall be precluded from being employed by the Contractor on 

 the execution of the Works, by virtue of his lack of skill in any suitable operation 

 forming part of the Works, unless:  

 (i)   all available vacancies have been or can be filled by workers who already 

 possess suitable skills; or  

 (ii)   the completion period allowed in the Contract, or the remaining portion of the 

 Contract Period (as the case may be) is insufficient to facilitate the creation of the 

 necessary skills.  

 (b)  Preference  shall  be  given  to  the  long-term unemployed  and  single  heads  of 

 households irrespective of gender.  
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 (c)  The  Contractor  shall,  in  so  far  as  is  reasonably  practicable,  give  priority  to 

 accommodating the applicants' expressed preferences regarding the types of work for 

 which they are selected. 

 (d)  The selection process shall not be prejudicial to youth over the age of eighteen years 

 and women. 

C6.5 After making his selection the Contractor shall advise the Employer thereof in writing 

C6.6 The provisions of this clause C6 shall apply mutatis mutandis in respect of the selection of 

 additional or replacement members of the workforce as may be necessary from time to 

 time during the Contract. 

C7 TERMS  AND  CONDITIONS  PERTAINING  TO  THE  EMPLOYMENT  OF  THE 

 TEMPORARY WORKFORCE 
     

 All workers shall be engaged in accordance with the provisions of Labour Laws (clause 

 4.6 of Contract Data) and the EPWP. 

C8 LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES  

C8.1 The Contractor shall at his own cost be fully responsible for the establishment and 

 maintenance of satisfactory labour relations on Site and the resolution of all grievances 

 of temporary workers as may occur. 

C8.2 The Contractor shall at all times adhere to the accepted norms and standards of labour 

 relations prevailing generally in the Civil Employering Construction Industry and 

 shall conduct himself in a fair and reasonable manner, within the constraints as may be 

 imposed upon him by the terms of the Contract. 

C8.3 In the event of any worker engaged by the Contractor in terms of the Contract, being 

 aggrieved on any issue, he shall have the right, at his discretion, to be supported in any 

 inquiry or disciplinary hearing or investigation instituted by the Contractor in terms of sub- 

 clause C8.2 above, by one member of the workforce and one community representative 

 who  is  a  member  of  the  Project  Coordinating Committee,  which  persons  shall  be 

 nominated by the worker. 

C8.4 In the event of any grievance not being satisfactorily resolved through the application of 

 normal dispute resolution procedures in accordance with sub-clauses C8.2 and C8.3, 

 then either the Contractor or the worker concerned may require that the matter be 

 referred to the Project Coordinating Committee for further consideration, with a view to 

 facilitating resolution thereof. 

C9 MEASUREMENT AND PAYMENT 
   

 The Contractor will not be separately reimbursed or compensated in respect of the 

 provision of the workforce and the creation of employment opportunities and all the 

 Contractor's costs associated with compliance with the provisions of this Particular 

 Specification shall, as relevant, be deemed to be included in the rates tendered for the 

 various items of work listed in the Schedule of Quantities.  
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SPECIFICATION PE: MANAGEMENT OF THE WORKS 

 

C 3.5.1 MANAGEMENT OF THE WORKS 

 

C 3.5.1.1 Applicable SANS and COLTO Standards 

 

The provisions of these Specifications take precedence over the provisions of any part of SANS 

2001 that is applicable to the contract. The variations and additions to these specifications are 

described in the section “COLTO Standard Specifications for Road and Bridge Works for State 

Road Authorities”. 

 

The COLTO Standard Specifications for Road and Bridge Works for State Road Authorities 

listed in C3.4.1.1 are applicable. 

 

C 3.5.1.2 Particular/Generic Specifications 

 

The Particular Specifications listed in C3.4.6 apply to this Contract. 

 

C 3.5.1.3 Methods and Procedures 

 

 Maintenance of access and streets 

 

The operation of construction vehicles on existing roads or streets, or streets that have been 

completed to the level of subbase, base or surfaced treatment, shall be limited to the traffic with 

an axle load not exceeding that allowed by the Road Traffic Ordinance of the authority 

concerned, or any amendment thereof. Hauling is strictly forbidden on sections of road or streets 

that have been completed as described above. The Contractor shall make use of a temporary haul 

road, or where not practically possible, program his work in such a manner that the haulage 

materials shall be restricted to that required for the particular section of street. No additional 

payment shall be made for the use of temporary haul roads and all relevant costs shall be deemed 

covered by the appropriate rates. 

 

No additional payment will be made for the construction of temporary access roads to the 

construction site, borrow areas or the spoil sites, except for payment made under payment item 

A8.3.2.2 of SANS 1200 A. 

 

Should the Contractor make use of existing roads or streets for haulage, he shall be held 

responsible to clear the road or street of any spillage caused by his activities within one (1) day 

after such spillage occurred. No additional payment will be made for the cleaning of the spillage. 

 

(a)  Blasting operation 

 

All blasting shall be carried out by a competent, registered blaster. The blaster shall furnish to 

the Employer copies of all the permits required to purchase, transport, use and dispose of unused 

blasting material. The Contractor shall inform the commander of the local SAPS at least 1 day 

prior to the date and time blasting is about to take place. 

 

No blasting operations shall take place on weekends or holidays or week days after 17h00. 

 

The Contractor shall ensure that sufficient suitable material, to the satisfaction of the blaster, is 

available and in place before the blast is initiated. The Contractor shall be responsible to note in 

writing (photographs) the structural status of structures before blasting for comparison after 

blasting.  
 

 



 

Page | 147 SCMU 19/2025 PANEL OF CONTRACTORS FOR MAINTENANCE OF TARRED ROADS WITHIN THE 

GREATER TZANEEN MUNICIPALITY FOR A PERIOD OF 36 MONTHS. 
 

 

156. Normal working hours 

 

Normal working hours shall be from 07h00 until 17h00 on weekdays from Monday to Friday. 

It shall be from 07h00 until 13h00 on Saturdays. 

 

Work on other days will only be allowed after written approval has been granted by the 

Employer. 

 

157. Interference with municipal staff and operations 

 

The Contractor shall ensure that none of his staff interfere in any way with any municipal staff 

member or their functions or with the operations of the water treatment works in any way. 

 

Any person ignoring this shall be removed permanently from site, all at the expense of the 

Contractor. 

 

158. Access for other contractors 

 

The Contractor shall provide reasonable access to other Contractors carrying out work on the 

site from time to time, as and when such access is required. The Contractor is entitled to request 

reasonable notification of at least 24 hours before access by others is required. 

 

The contractual responsibilities of the Contractor shall remain in full force in spite of the other 

Contractors having access to the site. 

 

159. Giving notice of work to be covered up 

 

The Contractor shall give the Employer at least 24 hours notice prior to a request for examination 

of materials or work to be covered up. This request must be made in the request book on site. 

 

Should such a request be made and upon inspection the Employer found that the works or 

materials are not yet ready for inspection, the Contractor shall reimburse the Employer within 30 

days of invoice for all expenses incurred as a result. 

 

160. Sequence of the works 

 

The Contractor shall arrange with the mechanical and electrical Contractor and the Employer the 

sequence of the works to ensure the existing plant remains in operation. 

 

C 3.5.1.4 Quality plans and control (Testing) 

 

Refer to Section C3.4.2.5 (b). 

 

C 3.5.1.5 Environmental Management Plan (EMP) 

 

161. Demarcation of the site 

 

For the purpose of the EMP, the site shall be demarcated into two distinct areas, viz.; 

 

162. The construction camp comprising all buildings, hostels, offices, lay down yards, vehicle 

wash areas, fuel and material storage area, batching areas and other infrastructure that is 
required for the running of the job.  
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163. The working area in which construction activities are permitted to take place. No 

infrastructure, permanent lay down or storage areas shall be established in this 

working are unless specified in the project specification or prior approval is obtained 
from the Employer. 

 

164. Construction camp 

 

The Contractor shall provide the Employer with a plan showing the positions of all buildings, 

yards, vehicle wash areas, batching areas and other infrastructure for approval by the Employer 

at least ten (10) days prior to the commencement date. 

 

165. Fencing of site 

 

If a temporary fence is required, the Contractor shall erect and maintain such a fence 

(demarcating the boundary of the working area, construction camp and access roads) to the 

satisfaction of the Employer. 

 

This fence shall be erected before the commencement of any other work on site. The fence shall 

be removed after completion of the project and the site reinstated to its original state. 

 

166. Workshops 

 

All workshops shall be located inside the demarcated construction camp area as approved by the 

Employer prior to establishment. The workshop shall have a smooth impermeable concrete floor 

sloped to one side where oil is trapped in an oil trap or sump to contain any spillages of substances 

such as oil. 

 

Waste material shall be disposed of in accordance with the national, regional and local by-laws 

regulations and by-laws. The waste shall be regularly removed and disposed of at an approved 

site. 

 

167. Eating areas 

 

The Contractor’s employees shall eat in a designated eating area indicated on the drawing 

approved by the Employer. The Contractor shall provide adequate shade and provide scavenger 

proof and waterproof refuse bins. Cooking will only take place in this area on well maintained 

gas cookers with fire extinguishers present. Open fires other than the gas cookers shall not be 

allowed. 

 

168. Watchmen 

 

The Contractor shall have a watchman present on site during non-working hours and on 

holidays to ensure the safety of plant and materials on site. 

 

169. Ablution facilities 

 

The exact location of toilets shall be approved by the Employer. The Contractor shall provide the 

toilets and maintain and service it on a daily basis. The toilets shall be kept clean. Regular 

inspections shall be conducted by the Employer. Burial of waste on site is strictly forbidden. 

Leaking or broken toilets shall be removed and replaced immediately by the Contractor.  
 
 
 
 
 
 

 



 

Page | 149 SCMU 19/2025 PANEL OF CONTRACTORS FOR MAINTENANCE OF TARRED ROADS WITHIN THE 

GREATER TZANEEN MUNICIPALITY FOR A PERIOD OF 36 MONTHS. 
 

 

170. Solid waste 

 

“Solid waste” refers to construction debris, chemical waste, tins, cans, paper, wrappers, excess 

concrete, waste timber, etc. 

 

The Contractor shall establish a waste control and removal system. He shall submit a method 

statement to the Employer for approval prior to commencement. 

 

Appropriate solid waste containers shall be provided for the storage of waste. The containers 

shall be water proof. The waste shall be removed on a regular basis to prevent the accumulation 

of waste on site and disposed of at an approved waste site. 

 

171. Wastewater 

 

Water shall be used sparingly on site. Where possible, wastewater shall be recycled. A 

wastewater management plan shall be submitted to the Employer for approval 10 days prior to 

the commencement date. 

 

The management plan shall detail the expected extent of the contamination of each wastewater 

stream and how the Contractor plans to deal with it. 

 

Wastewater shall be prevented from flowing into the Olifants River. 

 

172. Fuel storage area 

 

Fuel shall be stored on site in a depot at a location as agreed with the Employer. The Contractor 

shall ensure that liquid fuels are stored in tanks with lids. The tanks shall be placed on a sloped 

smooth concrete surface with an oil trap on the lower end to collect any spillage. 

 

Fuel shall be kept under lock at all times. 

 

173. Concrete batching area 

 

Cement and concrete is hazardous to the environment due to the high pH of the material and the 

chemicals it contains. 

 

The Contractor shall furnish to the Employer for approval a method statement for the mixing of 

concrete. Concrete shall not be mixed directly on the ground. Care must be taken to ensure that 

wastewater and contaminated material is collected and disposed of correctly. 

 

174. Equipment maintenance and storage 

 

All equipment and vehicles shall be kept in good working order and serviced regularly. Leaking 

equipment shall be repaired immediately or removed from site. Where possible, maintenance 

and service shall take place only in the workshop. Permission must be obtained from the 

Employer if the aforementioned cannot be adhered to. 

 

The Contractor shall demarcate an area in which the equipment and vehicles may be stored. The 

location shall be approved by the Employer.  
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  Materials handling, use and storage 

 

The Contractor is responsible to ensure that all material suppliers are aware of the EMP’s 

restrictions and conditions. The Contractor shall be held responsible should deliveries not 

comply with the EMP requirements. 

 

The Contractor shall comply with all relevant national, regional and local legislation with regard 

to the transport, use and disposal of hazardous material. 

 

The Contractor shall furnish to the Employer a list of all hazardous materials to be used on site, 

together with the handling, storage and disposal procedures of the materials. This information 

shall be available to all personnel on site. 

 

The location of the hazardous material store shall be within the demarcated construction camp 

area. The location shall be approved by the Employer. 

 

Where possible, the Contractor shall ensure that the refuelling of vehicles takes place only at the 

fuel storage area in the construction camp. If this is not possible, the Contractor shall obtain 

permission from the Employer to refuel at any other place. Contaminated material and 

wastewater at the refuelling area shall be contained and disposed of correctly. 

 

175. Emergency procedures 

 

The Contractor shall ensure that emergency procedures for the following situations are submitted 

for approval to the Employer; 

 

Fire – the Contractor shall inform the relevant authority immediately as soon as a fire starts. The 

Contractor shall ensure that his staff and subcontractors are fully aware of the procedures to be 

followed in the event of a fire. 

 

Spillages – the Contractor shall ensure that his staff and subcontractors are fully aware of the 

procedures to be followed in the event of a spillage. The Employer must be informed 

immediately about a spill. The Contractor shall ensure that the necessary materials and 

equipment is on site to deal with spills and leaks. The cleanup of spills and leaks shall be for the 

account of the Contractor. 

 

176. Care of surrounding areas 

 

The Contractor shall ensure that no contamination of or damage to the surrounding areas or 

watercourses shall occur as a result of any of his activities during construction. 

 

C 3.5.1.6 Planning and programming 

 

Early completion of the extensions to the water treatment works is important. 

 

The existing water treatment works must remain fully operational. 

 

Immediately after handing over the site, the Employer and the Contractor will discuss the order 

of procedure and methods in which the Contractor shall carry out the works. The order of the 

work shall be such that the mechanical and electrical Contractor is not unnecessarily delayed by 

the Contractor. 

 

Before handing over a structure to the mechanical and electrical Contractor for the installation 

of mechanical and or electrical equipment, the Contractor shall ensure the absence of scaffolding, 

formwork, building materials, rubble or open trenches.  
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The programme to be furnished by the Contractor to the Employer for approval shall be in the 

form of a Gantt chart. The critical path shall be indicated in red. 

 

C 3.5.1.7 Other Contractors on site 

 

A mechanical and electrical Contractor will be on site during the latter part of the contract period 

to install mechanical and electrical equipment. Close cooperation is required between the 

Contractor and this mechanical and electrical Contractor to ensure neither delays the other. 

 

C 3.5.1.8 Recording of weather 

 

The Contractor shall record the weather conditions on a daily basis in the site diary. Rainfall 

figures and strong wind which could delay the Works shall be noted, recorded and confirmed by 

the signature of the Employer’s Representative on site. 

 

C 3.5.1.9 Format of communications 

 

All communication regarding the Contract shall be channelled through the Employer or his 

representative. Formal contractual communication shall be in writing. 

 

Instructions will only be given by the Employer or his representative. The Contractor shall not 

take any instructions from the Employer, the local municipality or the superintendent or 

operators. 

 

C 3.5.1.10 Progress meetings, planning and programming 

 

A project progress meeting shall be held monthly on site for the duration of the project on dates 

to be agreed upon. The Contractor shall be responsible for the venue for the meeting. He will 

also ensure that the CLO attend all such meetings. 

 

The Contractor shall furnish to the Employer a Gantt chart programme with the critical path 

indicated in red. This shall be done on MS Project and shall be furnished in hard copy and 

electronically to the Employer. 

 

C 3.5.1.11 Site Diary 

 

Daily records of plant, personnel, materials, etc., shall be recorded daily by the Contractor and 

noted in the site diary which will be supplied by the Contractor before the commencement date 

of the project. 

 

All visitors shall be required by the CLO to complete the site diary. 

 

C 3.5.1.12 Site Instructions 

 

Only the Employer or his representative has the mandate to issue site instructions to the 

Contractor. This will be done in writing in the site instruction book or per facsimile, or per letter 

or per minutes of the site meeting. 

 

The Contractor shall furnish an A4 site instruction book in triplicate before the commencement 

date of the Contract.  
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C 3.6 HEALTH AND SAFETY  

C 3.6.1 HEALTH AND SAFETY REQUIREMENTS AND PROCEDURES 

 Before commencement of work, the Contractor shall present to the Employer 

 his Health and Safety Plan for approval.  He shall also appoint a qualified health and 

 Safety Officer in writing and give a copy of the letter of appointment to the Employer’s 

 Agent.  

 The  Health  and  Safety  Specification  is  attached  as  section  C3.4.6  and  must  be 

 referred to when compiling the Health and Safety Plan. 

 (a) Construction Regulations, 2014  

 The Contractor shall be required to comply with the Occupational Health and Safety 

 Act,  1993:   Construction  Regulations,  2014  (the  regulations)  as  promulgated  in 

 Government Gazette No 25207 and Regulation Gazette No 37305 of 7 February 2014 

 Non-compliance  with these regulations,  in any way whatsoever,  will be adequate 

 reason for suspending the Works.  

 The proposed type of work, materials to be used and potential hazards likely to be 

 encountered on this Contract are detailed in the Project Specifications, Schedule of 

 Quantity and Drawings, as well as in the Employers' Health and Safety Specifications 

 (regulation 5(1)) of the Construction Regulations 2014. 

 The Contractor shall in terms of regulation 7(1) provide a comprehensive health and 

 safety plan detailing his proposed compliance with the regulations, for approval by the 

 Employer.  

 The Contractor shall at all times be responsible for full compliance with the approved 

 plan  as  well  as  the  Construction  Regulations  and  no  extension  of  time  will  be 

 considered  for  delays  due  to  non-compliance  with  the  abovementioned  plan  or 

 regulations.  

 Payment items are included in the Schedule of Quantities to cover the Contractor's 

 cost for compliance with the OHS Act and the abovementioned regulations. 

C 3.6.2 PROTECTION OF THE PUBLIC  

 The site is not accessible to the general public.  However, the existing water treatment 

 works must remain in operation for the duration of the Contract.  The Contractor shall 

 ensure that all personnel entering the construction site is fully informed about the 

 dangers, dos and don’ts on the site. The Contractor shall ensure that non-construction 

 personnel are protected within the guidelines of the OHS Regulations. 

C 3.6.3 BARRICADES AND LIGHTING  

 All excavations and openings in walls and slabs into which or through which a person 

 may fall, shall be securely barricaded in accordance with the requirements of the 

 applicable OHS Regulations.  

C 3.6.4 VEHICULAR AND PEOPLE TRAFFIC CONTROL 

 The Safety Officer shall take full responsibility for the vehicular and people traffic  
control in and around the site. The personnel of the existing water treatment works shall be 

fully informed and trained by the Safety Officer if required.  
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C 3.6.5 MEASURES AGAINST DISEASE AND EPIDEMICS 

 No particular measures have to be taken against disease and epidemics on site. 

   

C 3.6.6 AIDS AWARENESS  

 All construction personnel shall be given an Aids awareness briefing by the Safety 

 Officer.   
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PART 4: SITE INFORMATION 
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C4 SITE INFORMATION  
 
 

 

C4.1 GENERAL 

 

This section describes the site at the time of tender to enable the tenderer to familiarise and to decide upon his method of 

working and programming and risks.  

 

C4.2 SITE LOCATION 
 

All wards within the Greater Tzaneen Municipality Jurisdiction.  
 

C4.3 ACCESS TO SITE AND RESTRICTIONS 
 

 

Permission as may become necessary shall be the responsibility of the Contractor to obtain. 

 

Having been granted access to works areas by the Employer, other service authorities and private owners, the Contractor 
shall adhere to any agreed conditions of access and ensure the works area is left in a condition similar to when it was first 
accessed.  

 

C4.4 SECURITY 
 

The Contractor shall be responsible for the security of his personnel, materials, equipment and  
construction plant on and around the site of the Works and for the security of his camp (if applicable).  
The Employer in this regard will consider no claims.  
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EVALUATION OF BIDS 

N.B: The evaluation of bid will be conducted in two stages. First stage it be the assessment of 

functionality, there after only bidders that obtain 70 points will be evaluated in terms of 80/20 

Preference point scoring system, where 80 points will be allocated for price only and 20 specific 

goals points scored. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The specific goals allocated 

points in terms of this tender 

Number of 

points 

allocated 

(80/20 system) 

(To be 

completed by the 

organ of state) 

Number of points 

claimed (80/20 

system) 

(To be completed 

by the tenderer) 

Means of verification 

(MOV) for specific goals  

 

Black People 20  CK, CSD report 

and Certified 

Identification 

documentation 

Tick   

 

TOTAL 20    
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PART F 

MBD 2 

 

TAX CLEARANCE CERTFICATE REQUIREMENTS 

 

It is a condition of bid that the taxes of the successful bidder must be in order, or that 

satisfactory arrangements have been made with South African Revenue Service (SARS) to 

meet 

THE BIDDER’S TAX OBLIGATIONS 

1  In order to meet the requirements, bidders are required to complete in full the attached form 

TCC 00. “Application for a Tax Clearance Certificate” and submit it to any SARS branch office 

nationally. The Tax Clearance Certificate Requirements are also applicable to foreign bidders / 

individuals who wish to submit bids. 

 

2  SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a 

period of 1 (one) year from the date of approval. 

 

3  The original Tax Clearance Certificate must be submitted together with the bid. Failure to 

submit the original and valid Tax Clearance Certificate will result in the invalidation of the bid. 

Certified copies of the Tax Clearance Certificate will not be acceptable. 

 

4  In bids where Consortia / Joint Ventures / Sub-contractors are involved; each party must 

submit a separate Tax Clearance Certificate. 

 

5  Copies of the TCC 001 “Application for a Tax Clearance Certificate” form is available from 

any SARS branch office nationally or on the website www.sars.gov.za. 

 

6  Applications for the Tax Clearance Certificates may also be made via e-filing. In order to use 

this provision, taxpayers will need to register with SARS as e-filers through the website 

www.sars.gov.za. 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.sars.gov.za/
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PART G 

MBD 4 

DECLARATION OF INTEREST 

1. No bid will be accepted from persons in the service of the state. 

2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible 

allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 

connected with or related to persons in service of the state, it is required that the bidder or 

their authorised representative declare their position in relation to the evaluating/adjudicating 

authority and/or take an oath declaring his/her interest.  

3. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

3.1 Full Name:   ………………………………………………………………………… 

3.2 Identity Number:   ………………………………………………………………… 

3.3 Company Registration Number:   ………………………………………………… 

3.4 Tax Reference Number:    ………………………………………………………… 

3.5 VAT Registration Number:   ……………………………………………………… 

3.6 Are you presently in the service of the state (please circle the applicable one) *YES /NO   

 3.6.1 If so, furnish particulars.      

……………………………………………….................................... 

3.7 Have you been in the service of the state for the past twelve months? (Please circle the applicable 

one)                                *YES / NO 

3.7.1 If so, furnish particulars. 

……………………………………………………………… 

3.8 Do you, have any relationship (family, friend, other) with persons in the 

service of the state and who may be involved with the evaluation and or 

adjudication of this bid?  

(Please circle the applicable one) *YES / NO 

3.8.1 If so, furnish particulars. 

 ……………………………………………………………… 

3.9 Have you been in the service of the state for the past twelve months? 

……… 

(Please circle the applicable one) *YES / NO  

3.9.1. If yes, furnish 

 
 

 MSCM Regulations: “in the service of the state” means to be – 
(a) a member of – 

(i) any municipal council. 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces. 

 
(b) a member of the board of directors of any municipal entity. 
(c) an official of any municipality or municipal entity. 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the 

meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
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particulars.………………………...…………………………………….  

3.10. Are you, aware of any relationship (family, friend, other) between a bidder 

and any persons in the service of the state who may be involved with the 

evaluation and or adjudication of this bid?     YES / 

NO 

3.10.1. If so, furnish particulars 

 ……………………………………………………………. 

3.11 Are any of the company’s directors, managers, principal shareholders or 

stakeholders in service of the state? (Please circle the applicable one) *YES / 

NO 

3.11.1 If so, furnish particulars. 

 ……………………………………………………………… 

3.12 Are any spouse, child or parent of the company’s directors, managers, principal shareholders 

or stakeholders in service of the state? (Please circle the applicable one) *YES / NO 

3.12.1 If so, furnish particulars. 

 ……………………………………………………………… 

4.Full details of directors / trustees / members / shareholders 

Full Name  Identity Number State Employee Number 

   

   

   

   

 

______________                                                                                             _________________ 

Signature                                                                         Date  

 

__________________                                                                                              __________________

   

Capacity                                                                        Name of Bidder 
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CERTIFICATION 

 

I, the undersigned (name)…………………………………………………………………… 

 

Certify that the information furnished on this declaration form is correct. I accept that the state may 

act against me should this declaration prove to be false.   

 

 

………………………………….. ……………………………….. 

Signature                                                 Date 

                                                                ………………………………….                                                  

………………………………. 

Designation                                            Name of Bidder 
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PART H 

MBD 6.1 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

PROCUREMENT REGULATIONS 2022 

 

 

This preference form must form part of all tenders invited.  It contains general information 

and serves as a claim form for preference points for specific goals.  

 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE 

GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES 

APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL 

PROCUREMENT REGULATIONS, 2022 

 

 

177. GENERAL CONDITIONS 

177.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 

applicable taxes included). 

 

1.2 To be completed by the organ of state 

 

a) The applicable preference point system for this tender is the 80/20 preference point 

system. 

 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) 

shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of 

this tender to claim points for specific goals with the tender, will be interpreted to mean 

that preference points for specific goals are not claimed. 
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1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to 

preferences, in any manner required by the organ of state. 

 

4. DEFINITIONS 

(a) “tender” means a written offer in the form determined by an organ of state in 

response to an invitation to provide goods or services through price quotations, 

competitive tendering process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, 

and includes all applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated 

at the time of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form 

determined by an organ of state in response to an invitation for the origination of 

income-generating contracts through any method envisaged in legislation that will 

result in a legal agreement between the organ of state and a third party that produces 

revenue for the organ of state, and includes, but is not limited to, leasing and disposal 

of assets and concession contracts, excluding direct sales and disposal of assets through 

public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 

(Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 

 

  80/20 or 90/10  

 

  or  
 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

 

 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND 

INCOME GENERATING PROCUREMENT 
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3.2.1. POINTS AWARDED FOR PRICE 

 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  

 

              80/20                or             90/10  

 

  or  
  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 

Regulations, preference points must be awarded for specific goals stated in the tender. 

For the purposes of this tender the tenderer will be allocated points based on the goals 

stated in table 1 below as may be supported by proof/ documentation stated in the 

conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 

states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, 

an organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 

80/20 or 90/10 preference point system will apply and that the highest 

acceptable tender will be used to determine the applicable preference point 

system; or 

  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference 

point system will apply and that the lowest acceptable tender will be used to 

determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 

90/10 and 80/20 preference point system.  

 

 

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 

applicable, corresponding points must also be indicated as such.  
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Note to tenderers: The tenderer must indicate how they claim points for each preference 

point system.)   

 

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 

 

4.3. Name of 

company/firm……………………………………………………………………. 

4.4. Company registration number: 

…………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 

[TICK APPLICABLE BOX] 

 

 

 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the specific goals as advised in the tender, 

qualifies the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General 

Conditions as indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed 

The specific goals allocated 

points in terms of this tender 

Number of 

points 

allocated 

(80/20 system) 

(To be 

completed by the 

organ of state) 

Number of points 

claimed (80/20 

system) 

(To be completed 

by the tenderer) 

Means of verification 

(MOV) for specific goals  

 

Black People 20  CK, CSD report 

and Certified 

Identification 

documentation 

Tick   

 

TOTAL 20    
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as shown in paragraphs 1.4 and 4.2, the contractor may be required to furnish 

documentary proof to the satisfaction of the organ of state that the claims are 

correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent 

basis or any of the conditions of contract have not been fulfilled, the organ of 

state may, in addition to any other remedy it may have – 

 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a 

result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 

as a result of having to make less favourable arrangements due 

to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted from obtaining business from any 

organ of state for a period not exceeding 10 years, after the audi 

alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed 

necessary. 
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PART I 

MBD 7.2 

CONTRACT FORM - RENDERING OF SERVICES 

PART 2 (TO BE FILLED IN BY THE PURCHASER) 

1. I…………………………………………. in my capacity 

as……………………...……………… accept your bid under reference number 

………………dated………………………for the rendering of services 

indicated hereunder and/or further specified in the annexure(s). 

2. An official order indicating service delivery instructions is forthcoming. 

3. I undertake to make payment for the services rendered in accordance with the 

terms and conditions of the contract, within 30 (thirty) days after receipt of an 

invoice. 

 

Description 

of 

Service 

Price (all 

applicable taxes 

included) 

Completion 

date 

Minimum threshold for local production and 

content (if applicable) 

    

 

4. I confirm that I am duly authorized to sign this contract. 

Signed at ………………………………………………     on 

………………………………... 

Name (print) …………………………………………... 

Signature  ………………………………………  

 

OFFICIAL STAMP 

  

WITNESSES 

1 ….………………………… 

 

2 …..………………………… 

 
DATE:

 …………………………
….. 
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PART J 

MBD 8 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 

PRACTICES  

1 This Municipal Bidding Document must form part of all bids invited.   

2 It serves as a declaration to be used by municipalities and municipal entities 

in ensuring that when goods and services are being procured, all reasonable 

steps are taken to combat the abuse of the supply chain management system.  

3 The bid of any bidder may be rejected if that bidder, or any of its directors 

have: 

a. abused the municipality’s / municipal entity’s supply chain management 

system or committed any improper conduct in relation to such system. 

b. been convicted for fraud or corruption during the past five years. 

c. willfully neglected, reneged on or failed to comply with any 

government, municipal or other public sector contract during the past 

five years; or 

d. Been listed in the Register for Tender Defaulters in terms of section 29 

of the Prevention and Combating of Corrupt Activities Act (No 12 of 

2004). 

4 In order to give effect to the above, the following questionnaire must be 

completed and submitted with the bid. 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the 

National Treasury’s Database of Restricted Suppliers 

as companies or persons prohibited from doing 

business with the public sector? 

(Companies or persons who are listed on this 

Database were informed in writing of this restriction 

by the Accounting Officer/Authority of the 

institution that imposed the restriction after the audi 

alteram partem rule was applied). 

The Database of Restricted Suppliers now resides 

on the National Treasury’s website 

(www.treasury.gov.za) and can be accessed by 

clicking on its link at the bottom of the home 

page.  

Yes 

 

 

 

No 

 

 

4.1.1 If so, furnish particulars: 

 

http://www.treasury.gov.za/


 

Page | 168 SCMU 19/2025 PANEL OF CONTRACTORS FOR MAINTENANCE OF TARRED ROADS WITHIN THE 

GREATER TZANEEN MUNICIPALITY FOR A PERIOD OF 36 MONTHS. 

Item Question Yes No 

4.2 Is the bidder or any of its directors listed on the 

Register for Tender Defaulters in terms of section 29 

of the Prevention and Combating of Corrupt 

Activities Act (No 12 of 2004)?  

The Register for Tender Defaulters can be 

accessed on the National Treasury’s website 

(www.treasury.gov.za) by clicking on its link at the 

bottom of the home page.  

Yes 

 

No 

 

4.2.1 If so, furnish particulars: 

 

4.3 Was the bidder or any of its directors convicted by a 

court of law (including a court of law outside the 

Republic of South Africa) for fraud or corruption 

during the past five years? 

Yes 

 

No 

 

4.3.1 If so, furnish particulars: 

 

4.4 Does the bidder or any of its directors owe any 

municipal rates and taxes or municipal charges to the 

municipality / municipal entity, or to any other 

municipality / municipal entity, that is in arrears for 

more than three months? 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 

 

4.5 Was any contract between the bidder and the 

municipality / municipal entity or any other organ of 

state terminated during the past five years on account 

of failure to perform on or comply with the contract? 

Yes 

 

No 

 

4.7.1 If so, furnish particulars: 

 

 

 

 

 

 

 

 

 

 

http://www.treasury.gov.za/
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CERTIFICATION 

 

I, the undersigned (full name) 

……………………………………….…………………. certify that the information 

furnished on this declaration form true and correct. Accept that, in addition to 

cancellation of a contract, action may be taken against me should this declaration 

prove to be false. 

 

 

 ………………………………………...  ………………………….. 

 Signature       Date 

 

………………………………………  Designation   

 Name of Bidder  
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PART K 

MBD 9 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits 

an agreement between, or concerted practice by, firms, or a decision by an 

association of firms, if it is between parties in a horizontal relationship and if it 

involves collusive bidding (or bid rigging).² Collusive bidding is a pe se prohibition 

meaning that it cannot be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management 

policy must provide measures for the combating of abuse of the supply chain 

management system, and must enable the accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the 

supply chain management system of the municipality or municipal entity or has 

committed any improper conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 

4 This MBD serves as a certificate of declaration that would be used by 

institutions to ensure that, when bids are considered, reasonable steps are taken 

to prevent any form of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid 

Determination (MBD 9) must be completed and submitted with the bid: 

¹ Includes price quotations, advertised competitive bids, limited bids and 

proposals. 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise 

be expected to compete, secretly conspire to raise prices or lower the quality of 

goods and / or services for purchasers who wish to acquire goods and / or services 

through a bidding process.  Bid rigging is, therefore, an agreement between 

competitors not to compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

I, the undersigned, in submitting the accompanying bid number: 

……………………………………… 

Bid Description: 

…………………………………………………………………………………………  

In response to the invitation for the bid made by Greater Tzaneen Municipality 

Do hereby make the following statements that I certify to be true and complete in 

every respect: 

I certify, on behalf of: 

_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate. 

2. I understand that the accompanying bid will be disqualified if this Certificate is 

found not to be true and complete in every respect. 

3. I am authorized by the bidder to sign this Certificate, and to submit the 

accompanying bid, on behalf of the bidder. 

4. Each person whose signature appears on the accompanying bid has been 

authorized by the bidder to determine the terms of, and to sign, the bid, on behalf 

of the bidder. 

5. For the purposes of this Certificate and the accompanying bid, I understand that 

the word “competitor” shall include any individual or organization, other than the 

bidder, whether or not affiliated with the bidder, who: 

(a)  Has been requested to submit a bid in response to this bid invitation. 

(b)  Could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities, or experience; and 

(c) Provides the same goods and services as the bidder and/or is in the same line 

of business as the bidder 

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 

However, communication between partners in a joint venture or consortium³ will 

not be construed as collusive bidding. 
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7.  In particular, without limiting the generality of paragraphs 6 above, there has 

been no consultation, communication, agreement or arrangement with any 

competitor regarding: 

(a) Prices.       

(b) Geographical area where product or service will be rendered (market 

allocation)   

(c)  Methods, factors or formulas used to calculate prices. 

(d) The intention or decision to submit or not to submit, a bid.  

(e) The submission of a bid which does not meet the specifications and conditions 

of the bid; or 

(f)    Bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications 

and conditions or delivery particulars of the products or services to which this bid 

invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by 

the bidder, directly or indirectly, to any competitor, prior to the date and time of 

the official bid opening or of the awarding of the contract. 

³ Joint venture or Consortium means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an 

activity for the execution of a contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are 

suspicious will be reported to the Competition Commission for investigation and 

possible imposition of administrative penalties in terms of section 59 of the 

Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from 

conducting business with the public sector for a period not exceeding ten (10) years 

in terms of the Prevention and Combating of Corrupt Activities Act  No 12 of 2004 

or any other applicable legislation. 
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 ………………………………………………           ………………………………… 

Signature                            Date 

 

 

…………………………………………….            …..……………………………… 

Position                 Name of Bidder 
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Returnable Documents 

Checklist On Minimum Requirements  

To assist you with your tendering process, see a checklist on minimum requirements 

below: 
No. Minimum requirements Tick  Comment if 

not attached 

1.  Complete original bid document   

2.  Proof of payment for tender document, Proof of payment for tender document, 

including downloaded tender documents (attach receipt) EFT or Manually 

  

3.  Valid Tax Clearance Certificate or Tax pin   

4.  Latest CSD registration summary report   

5.  CK/Company registration certificate showing percentage of shareholders / 

membership interest 

  

6.  Certified ID copies of the shareholders appearing in the CK   

7.  Municipal rates and taxes for both company and directors appearing in CK (not older 

than 3 months) ) if the statement of water and lights is not on your names, please 

attach affidavit commissioned by oath from SAPS supporting your residential 

addresses as per attached statement or copy of Lease Agreement with 3 Months proof 

of payment only (No statements); Certified copies of Permission to Occupy (PTO’s) 

land for bidders residing in Tribal Authority’s areas of jurisdiction; proof of 

residence from Traditional Authority 

  

8.  Bidders work experience: Attach Appointment letters, Completion certificates and 

recommendation or reference letters in relation to the field signed and stamped by the 

institution 

  

9.  Proof of Plant and Equipment   

10.  Key personnel and qualifications   

11.  Proof of CIDB grading 4CE or Higher   

12.  Contract period: 04 months   

13.  Compulsory briefing session   

14.  In case of a Joint Venture, Association or Consortium a formal contract agreement 

signed by both parties 

  

15.  Responded as per the scope of work (compliance to specification/ conditions or term 

of references) 

  

 

______________________________          ________________________________         

Company Representative (Name)    Signature 

 
A Green, Healthy, Prosperous and United Municipality that Provides Quality Services to All 
For the POPI Act, the information in this document should be used for the intended purpose 

and the protection of personal information. Any other use, reproduction, or distribution is strictly prohibited 


