

**GREATER TZANEEN MUNICIPALITY  
GROTER TZANEEN MUNICIPALITY  
MASIPALA WA TZANEEN  
MASEPALA WA TZANEEN  
SUPPLY CHAIN MANAGEMENT UNIT**



---

**ERRATUM**


**EXTENSION OF BID CLOSING DATE**

1. Electrification of Khayalami/ Legobareng/ Shiluvane: SCMU 12/2016.
2. Electrification of Dan/ Lusaka: SCMU 13/2016
3. Electrification of Leolo/ Serare/ Tshidinko Phase 1: SCMU 14/2016

The closing date of the above mentioned bids that was suppose to be on 19 August 2016 (as advertised in Letaba Herald, Mopani Herald and Sowetan) has been extended to 26 August 2016.

---

Mr. S.R. Monakedi  
Municipal Manger  
Greater Tzaneen Municipality



**GREATER TZANEEN MUNICIPALITY  
GREATER TZANEEN MUNICIPALITY  
SUPPLY CHAIN MANAGEMENT UNIT**



**EXTENSION OF BID CLOSING DATE**

The request by service providers to extend the closing dates is hereby approved. The extension only applies to projects which are affected by alteration of the bill of quantities which are:

1. **Maintenance of tarred road in Greater Tzaneen Municipality: SCMU 07/2016.**
2. **Preventative maintenance of storm water drainage in Greater Tzaneen Municipality: SCMU 10/2016**

The new closing date of the above mentioned bids will be on 26 August 2016 at 12H00.

It should be noted that the following bids are not affected by the alteration of the bill of quantities hence will still close on the 19 August 2016:

1. **Machine and equipment hire in Greater Tzaneen Municipality: SCMU 08/2016**
2. **Supply and delivery of water tanker in Greater Tzaneen Municipality: SCMU 09/2016**

Hope you find all in order.

**Mr. S.R. Monakedi**

**Municipal Manger**

**Greater Tzaneen Municipality**