



**GREATER TZANEEN MUNICIPALITY**  
**SUPPLY CHAIN MANAGEMENT UNIT**  
**AWARDED BIDS FOR FINANCIAL YEAR 2015/2016**



BID NO	DESCRIPTION	CHIEF USER	APPOINTMENT LETTER	CONTRACTOR	AWARDED AMOUNT	CONTRACT PERIOD
SCMU 02/2015	upgrading of road Moruji to Matshwi/Kheshokolwe from gravel to tar	A. Killian	11/09/2015	Readira matlala nyapela	R 98 991 682.33	36 Months
SCMU 03/2015	Refurbishment of Haenertsburg drop off centre entrance road	O. Tshisevhe	19/09/2015	Moribo wa Africa	R 239 242.50	1 MONTH
SCMU 04/2015	Refurbishment of Nkowanowa drop off centre road entrance 1	O. Tshisevhe	30/10/2015	Moribo wa Africa	R 458 535.00	1 MONTH
SCMU 05/2015	Insurance portfolio for Greater Tzaneen Municipality	J. Biewenger	2015/06/30	Lateral Uniston Insurance Broker	R 1 814 951.00	36 Months
SCMU 06/2015 PROJECT 02	Upgrading of Ticklyline to Makhwibiding roads from gravel to tar	J. Matlala	13/10/2015	Makasana Construction	R 14 665 534.28	6 month
SCMU 06/2015 PROJECT 01	Upgrading of Mafarana to Burgersdorp road from gravel to tar	J. Matlala	29 August 2015	Selby Construction	R53 956 980.00	22 Months
SCMU 07/2015	Design and Electrification of Khujwana Village Phase 2	M.S. Lelo	19/10/2015	Mogalemole Consulting	R 3 679 501.51	6 month
SCMU 08/2015	Upgrading of road D3766 from Rita to Mariveni village from gravel to bitumen surfacing	J. Matlala	29-Aug-15	Selby Construction	R71 627 454.00	36 Months
SCMU 09/2015	Design and Electrification of Mine View / Hospital View	M.S. Lelo	13/10/2015	Bawelle JV AVN	R 7 122 146.56	8 Months
SCMU 10/2015	Design and Electrification of Khopo (civic) / Topanama Villages	M.S. Lelo	12/11/2015	Mogalemole consulting JV Rivisi	R 3 253 486.95	6 Months
SCMU 11/2015	Design and Electrification of Sunnyside / Myakayaka / Sepacheng Villages	M.S. Lelo	12/10/2015	Bawelle JV MPTJ	R 1 627 919.21	6 Months
SCMU 12/2015	Design and Electrification of Bonn / Lekutswi Villages	M.S. Lelo	13/10/2015	Bawelle JV AVN	R 1 627 919.21	6 Months
SCMU 13/2015	Design and Electrification of Madumane / Botludi / Moruji / Mohlakong Villages	M.S. Lelo	12/10/2015	Bawelle JV REMS	R 946 000.00	6 Months
SCMU 14/2015	Design and Electrification of Marrone / Motupa / Kubjana Villages	M.S. Lelo	12/10/2015	Bawelle JV REMS	R 4 578 522.79	6 Months
SCMU 15/2015	Design and Electrification of Wally Villages	M.S. Lelo	12/10/2015	Bawelle JV REMS	R 4 578 522.79	6 Months
SCMU 16/2015	Design and Electrification of Morapalala Villages	M.S. Lelo	12/10/2015	Izew JV	R 1 160 249.44	6 Months
SCMU 17/2015	Design and Electrification of Mopye / Sebabane Villages	M.S. Lelo	12/10/2015	Bawelle JV REMS	R 946 000.00	6 Months
SCMU 20/2015	Retrofit of energy efficiency equipment - phase 2	Nic Fourie	22/10/2015	Rivisi Electrical Contractor	R 3 990 266.87	8 months
SCMU 23/2015	Request for proposal on physical security for Greater Tzaneen Municipality	K. Makhubele	19/11/2015	Mapheto Business	R 23 072 688.00	36 Months
SCMU 29/2015	Appointment of pool of consultant for Greater Tzaneen Municipality	M.S. Lelo	26/11/2015	1. Izew Engineering 2. Mogalemole Consulting 3. Royal Haskoning 4. Motla Consulting 5. Calibre Consulting 6. Superior Quality Engineering 7. Muteo Consulting 8. Simolola Engineering	11%	36 Months